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SPORTS AUTHORITY OF INDIA 

 

Registered Office: Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd, New Delhi, Delhi - 

110 003 

https://sportsauthorityofindia.nic.in 

 

Notice Inviting Bid 

 
The Sports Authority of India through its Engineering wing is engaged in the development of Sports 

Infrastructure and as part of this endeavor, it has been decided to undertake Construction of multipurpose 

hall (MPH) for Sepak Takraw, boxing with integrated strength and conditioning facilities at STC Dimapur. 

through an Engineering, Procurement and Construction (EPC) mode 1 Contract from the experienced and 

financially as well as technically sound agencies (Joint Ventures are not Permitted) working in Central 

/PSU/State Government Departments of National repute. The tenders shall be available on website 

https://etenders.gov.in/eprocure/app on dates as mentioned above in data sheet. 

Tender document is also available for viewing on the “Notices and Tenders” link of SAI website 

http://sportsauthorityofindia.gov.in. and CPP portal. 

Bids to this tender will be accepted only through ONLINE mode through the website 

https://eprocure.gov.in/eprocure/app. No other mode of bid will be considered and accepted. For applying 

online, the bidder should get itself registered at https://eprocure.gov.in/eprocure/app. Bid submission and 

System Requirement Manual are also available on https://eprocure.gov.in/eprocure/app. 

 

Name of Work 
Approx. Estimated 

Cost 

Earnest Money Deposit 

(EMD) 3% of the 

Project cost 

Completion Period 

(including rainy 

season) 

Construction of multipurpose 

hall (MPH) for Sepak 

Takraw, boxing with 

integrated strength and 

conditioning facilities at STC 

Dimapur. 

22,64,70,888.00 67,94,127.00 15 Months 

 

The intending bidders may download tender documents from e-procurement portal 

https://eprocure.gov.in/eprocure/app from the date & time mentioned above. The technical bid and bid 

documents duly filled and digitally signed in all respects may be submitted online through the e-portal 

within the date and time (as per server clock) on as mentioned under Data Sheet. SAI does not take any 

responsibility for the delay caused due to non- availability of internet connection or traffic jam etc. for 

online bidding. 

https://sportsauthorityofindia.nic.in/
http://sportsauthorityofindia.gov.in/
https://eprocure.gov.in/eprocure/app
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DISCLAIMER 

 

(i) The information contained in this Request for Proposal (“RFP”) or subsequently provided to 

Bidder (s), whether verbally or in documentary or any other form by or on behalf of SAI or any 

of its employees or advisers, is provided to Bidder(s) on the terms and conditions set out in this 

RFP and such other terms and conditions subject to which such information is provided. 

(ii) This RFP is not an agreement or an offer by SAI to prospective Bidders or any other person. The 

purpose of this RFP is to provide interested parties with information that may be useful to them 

in the formulation of their Proposals pursuant to this RFP (the “Bid”). This RFP includes 

statements, which reflect various assumptions and assessments arrived at by SAI in relation to the 

Construction of multipurpose hall (MPH) for Sepak Takraw, boxing with integrated strength and 

conditioning facilities at STC Dimapur. Such assumptions, assessments and statements do not 

purport to contain all the information that each Bidder may require. This RFP may not be 

appropriate for all people, and it is not possible for SAI, its employees or advisers to consider the 

objectives, technical expertise and particular needs of each party who reads or uses this RFP. The 

assumptions, assessments, statements and information contained in this RFP, may not be 

complete, accurate, adequate or correct. Each Bidder should, therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 

completeness of the assumptions, assessments and information contained in this RFP and obtain 

independent advice from appropriate sources. 

(iii) Information provided in this RFP to the Bidder(s) may be on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or 

authoritative statement of law. SAI accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on the law expressed herein. 

(iv) SAI, its employees and advisers make no representation or warranty and shall have no liability to 

any person including any Bidder under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense which may 

arise from or be incurred or suffered on account of anything contained in this RFP or otherwise, 

including the accuracy, adequacy, correctness, reliability or completeness of the RFP and any 

assessment, assumption, statement or information contained therein or deemed to form part of 

this RFP or arising in any way in this Selection Process. 

(v) SAI also accepts no liability of any nature whether resulting from negligence or otherwise, 

howsoever caused, arising from reliance of any Bidder upon the statements contained in this RFP. 

(vi) SAI may in its absolute discretion, but without being under any obligation to do so, update, amend 

or supplement the information, assessment or assumption contained in this RFP. 

(vii) The issue of this RFP does not imply that SAI is bound to select a Bidder or to appoint the Selected 

Bidder, as the case may be, for the PMC and SAI reserves the right to reject all or any of the Bids 

without assigning any reasons whatsoever. 

(viii) The Bidder shall bear all its costs associated with or relating to the preparation and submission of 

its Bid including but not limited to preparation, copying, postage, delivery fees, expenses 

associated with any demonstrations or presentations which may be required by SAI or any other 

costs incurred in connection with or relating to its Bid. All such costs and expenses will remain 

with the Bidder and SAI shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by a Bidder in preparation for submission of the Bid, 

regardless of the conduct or outcome of the Selection Process. 
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(ix) SAI reserves the right to, but without being under any obligation to do so, amend or supplement 

the statements, information, assessment or assumptions contained in this bid at any time during 

the bid by way of revision, deletion, update or supplement and annulment through issuance of 

appropriate addendum as SAI may deem fit without assigning any reason thereof. 

(x) No objections raised by any Bidder(s) or any third party to such 

changes/modifications/additions/alterations as provided above, whether explicit or implicit, shall 

be entertained. Any such objection by the Bidder shall make the Bidder’s Bid liable for rejection 

by SAI. 

(xi) SAI reserves its right to withdraw from the process at any stage of the process and/or modify the 

process or any part thereof or to vary any terms at any time or stage without assigning any reasons 

whatsoever. In such an event, no financial obligation of whatsoever nature shall accrue to SAI or 

any of its respective officers, employees, advisors or agents. 

(xii) This RFP document supersedes and replaces any previous public documentation & 

communications, and Bidders should place no reliance on such communications. The Bidders 

shall bear all its costs associated with or relating to the preparation and submission of Proposal 

pursuant to this RFP. 

(xiii) SAI also accepts ‘no liability’ of any nature, whether resulting from negligence or otherwise 

howsoever caused, arising from the reliance of any Bidder upon the statements contained in this 

RFP. 
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GLOSSARY 

Agreement As defined in Clause 1.1.5 

Authority As defined in Clause 1.1.1 

Bank Guarantee As defined in Clause 2.20.1 

BID(s) As defined in Clause 1.2.2 

Bidders As defined in Clause 1.2.2 

Bidding Documents As defined in Clause 1.1.7 

BID Due Date As defined in Clause 1.1.7 

Bidding Process As defined in Clause 1.2.1 

BID Security As defined in Clause 1.2.4 

BID Price or BID As defined in Clause 1.2.6 

Contractor As defined in Clause 1.1.2 

Conflict of Interest As defined in Clause 2.2.1 

EPC As defined in Clause 1.1.1 

EPC Contract As defined in Clause 1.1.2 

Estimated Project Cost As defined in Clause 1.1.4 

Feasibility Report As defined in Clause 1.2.3 

Owner Sports Authority of India 

Joint Venture As defined in Clause 2.2.1 

Lowest Bidder As defined in Clause 1.2.6 

LOC (Letter of Commencement of Work) As defined in Clause 3.3.4 

Project As defined in Clause 1.1.1 

Re. or Rs. or INR Indian Rupee 

RFP or Request for Proposals As defined in the Disclaimer 

 

The words and expressions beginning with capital letters and defined in this document 

shall, unless repugnant to the context, have the meaning ascribed thereto herein



Sign. & Seal of Tenderer Page 9 of 231 Sports Authority of India 
 

SECTION 1 

INTRODUCTION 

1.1 Background 

1.1.1 The Sports Authority of India (the “Authority”) is engaged in the development of Sports 

Infrastructure and as part of this endeavor, the Authority has decided to undertake 

Construction of multipurpose hall (MPH) for Sepak Takraw, boxing with integrated 

strength and conditioning facilities at STC Dimapur. (the “Project”) through an 

Engineering, Procurement and Construction (the EPC‖) Contract, and has decided to carry 

out the bidding process for selection of a bidder to whom the Project may be awarded. 

Brief particulars of the Project are as follows: 

 

Name of Work 
Approx. 

Estimated Cost 

Earnest Money 

Deposit (EMD)- 3% of 

the Project cost 

Completion 

Period (including 

rainy season) 

Construction of 
multipurpose hall (MPH) 
for Sepak Takraw, boxing 

with integrated strength and 
conditioning facilities at 

STC Dimapur. 

22,64,70,888.00 67,94,127.00 15 Months 

 

1.1.2 The selected Bidder (the ―Contractor‖) shall be responsible for designing, engineering, 

procurement and construction of the Project under and in accordance with the provisions 

of an engineering, procurement and construction contract (the ―EPC Contract‖) to be 

entered into between the Contractor and SAI in the form provided by SAI as part of the 

Bidding Documents pursuant hereto. The Contractor shall also be responsible for the 

maintenance of the project during the Defect Liability Period, which is expected to be as 

per clause 1.1.3. 

1.1.3 The scope of work will broadly include rehabilitation, upgradation and augmentation of 

the existing site infrastructure with construction of new building/infrastructure and 

maintenance of the Project during the Defect Liability Period, which shall be 3 (three) 

years. 

1.1.4 The estimated cost of the Project (the “Estimated Project Cost”) has been specified in 

the clause 1.1.1 above. The assessment of actual costs, however, will have to be made by 

the Bidders. 

1.1.5 The Agreement sets forth the detailed terms and conditions for award of the project 

to the Contractor, including the scope of the Contractor ‘s services and obligations. 

1.1.6 The statements and explanations contained in this RFP are intended to provide a better 

understanding to the Bidders about the subject matter of this RFP and should not be  

construed or interpreted as limiting in any way or manner the scope of services and 

obligations of the Contractor set forth in the Agreement or the Authority‘s rights to 

amend, alter, change, supplement or clarify the scope of work, the work to be awarded 
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pursuant to this RFP or the terms thereof or herein contained. Consequently, any 

omissions, conflicts or contradictions in the Bidding Documents including this RFP 

are to be noted, interpreted and applied appropriately to give effect to this intent, and 

no claims on that account shall be entertained by SAI. 

1.1.7 SAI shall receive BIDs pursuant to this RFP in accordance with the terms set forth 

in this RFP and other documents to be provided by SAI pursuant to this RFP (collectively 

the "Bidding Documents"), and all BIDs shall be prepared and submitted in accordance 

with such terms on or before the BID due date specified in Clause 1.3 for submission of 

BIDs (the ―BID Due Date‖). 

1.2 Brief description of Bidding Process 

1.2.1 SAI has adopted a single stage two-part system (referred to as the "Bidding Process") for 

selection of the Bidder for award of the Project. Under this process, the bid shall be 

invited under two parts. Eligibility and qualification of the Bidder will be first 

examined based on the details submitted under first part (Technical Bid) with respect 

to eligibility and qualifications criteria prescribed in this RFP. (The ―Bidder‖, which 

expression shall, unless repugnant to the context, include the members of the (JVs 

not permitted). The Financial Bid under the second part shall be opened of only those 

Bidders whose Technical Bids are responsive to eligibility and qualifications 

requirements as per this RFP. 

1.2.2 Interested bidders are being called upon to submit their BID in accordance with the terms 

specified in this Bidding Document. The Bid shall be valid for a period of 120 days from 

the date specified in Clause 1.3 for submission of BIDs (the Bid Due Date). 

1.2.3 The complete Bidding Documents including the draft Agreement for the Project is 

enclosed for the Bidders. The Feasibility Report / Detailed Project Report prepared by 

SAI/ consultants of SAI (the "Feasibility Report/Detailed Project Report/Conceptual 

drawings") is also enclosed. Subject to the provisions of Clause 2.1.3, the aforesaid 

documents and any addenda issued after this RFP Document, will be deemed to form 

part of the Bidding Documents. 

1.2.4 A Bidder is required to submit, along with its BID, an  E M D  (the "BID 

Security"), refundable not later than 30 (Thirty) days after letter of Intent to the the 

selected bidder, except in the case of the Selected Bidder whose BID Security shall 

be retained till it has provided a Performance Security under the Agreement. The 

Bidders will have to submit EMD/Bid security online in following SAI Bank Account: 

 

S. No. Particulars Details 

1. Name of Beneficiary Secretary SAI 

2. Name of Bank Union Bank of India 

3. Bank A/c No. 108510100032325 

4. IFSC Code UBIN0810851 

a. The bidder shall furnish Bid Security/EMD for an amount as shown in the bid 

document. The Bid Security is required to protect SAI against any non-compliance, 

misconduct, or withdrawal by the Bidder. Failure to submit the Bid Security in the 

prescribed manner and within the stipulated timeline shall result in outright rejection 

of the bid, without any further consideration. 
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b. The Bid Security/ EMD shall be furnished in one of the following forms: 

c. Account Payee Demand Draft 

d. Fixed Deposit Receipt 

e. Banker’s Cheque / Pay Order 

f. Bank Guarantee (including e-PBG) from any of the commercial banks (as per the 

format at Annexure V), 

g. NEFT transfer to “Secretary SAI, Union Bank of India Account No: 

108510100032325, IFSC No. UBIN0810851 (Bidder has to upload challan/proof along 

with Bid one procurement portal). 

h. Valid Insurance Surety Bonds  

i. In case, submission of Bid Security in the form of a) to d) and f), the following shall be 

ensured: 

j. A scanned copy of the document shall be uploaded on e-Procurement Portal while 

applying to the tender. 

k. The original document should be delivered to the official nominated as indicated in the 

tender document before closing date and time for submission of bids.  

l. Non submission of scanned copy of bid security document with the bid on e-tendering 

portal and/or non-submission of original bid security document within the specified 

period shall lead to summary rejection of bid. Further. No request on account of postal 

delay shall be entertained  

m. The Demand Draft, Fixed Deposit Receipt, Banker’s Cheque, Insurance Surety Bonds 

or Bank Guarantee (including e-PBG) shall be drawn on any Nationalized/Scheduled 

Bank in India, in favor of the “Secretary, Sports Authority of India”, payable at New 

Delhi. In case of Bank Guarantee, the same is to be obtained from any Nationalized 

/Scheduled bank in India as per the format specified under Annexure V of the Bid 

Document. 

n. The Bid Security shall be valid for a period of forty-five (45) days beyond the validity 

period of the bid.  

o. Bid Security of a bidder will be forfeited, if the bidder withdraws or amends its bid or 

impairs or derogates from the bid or is breach of any condition of the tender documents 

in any respect within the period of validity of its bid without prejudice to other rights 

of SAI. Further, if a successful bidder fails to furnish the required Performance Security 

and sign the contract / agreement within the period as specified by SAI in the Letter of 

Intent/ Notification of Award (NoA), its Bid Security/EMD will be forfeited. 

p. The EMD serves as a safeguard for SAI against any misconduct or non-compliance by 

the bidder. The Bid Security shall be forfeited without any further notice if the bidder 

withdraws, amends, revises, or modifies its bid in any manner within the bid validity 
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period. It shall also be forfeited if the bidder submits false, misleading, forged, or 

incorrect information or documents, whether deliberately or due to negligence. 

Additionally, if the successful bidder fails to furnish the required Performance Security 

within the specified period or engages in fraudulent practices, misrepresentation, or 

attempts to unduly influence the bidding process at any stage, the Bid Security will be 

forfeited. Moreover, non-compliance with any conditions outlined in the tender 

document, as determined by SAI, shall also result in forfeiture of the EMD 

q. Bid securities of the unsuccessful bidders shall be returned to them before expiry of the 

final bid validity and latest on or before the 30th day after the award of the contract. 

Bid securities of unsuccessful bidders during the first stage i.e., technical evaluation 

etc. shall be returned within 30 days of declaration of result of first stage i.e., technical 

evaluation etc. 

1.2.5 Bidders are advised to examine the Project in greater detail, and to carry out, at their cost, 

such studies as may be required for submitting their respective BIDs for award of the 

contract including implementation of the Project. 

1.2.6 BIDs will be evaluated for the Project on the basis of the lowest cost required by a Bidder 

for implementing the Project (the "BID Price"). The total time allowed for completion of 

construction under the Agreement (the ―Construction Period‖) and the period during 

which the Contractor shall be liable for maintenance and rectification of any defect or 

deficiency in the Project after completion of the Construction Period (the ―Defect 

Liability Period‖) shall be pre-determined, and are specified in the draft Agreement 

forming part of the Bidding Documents. 

In this RFP, the term “Lowest Bidder” shall mean the bidder who is quoting the lowest 

BID price. 

1.2.7 Generally, the Lowest Bidder shall be the selected Bidder. In case such Lowest Bidder 

withdraws or is not selected for whatsoever reason, SAI shall annul the Bidding Process 

and invite fresh BIDs. 

1.2.8 Other details of the process to be followed under this bidding process and the terms 

thereof are spelt out in this RFP. 

1.2.9 Any queries or request for additional information concerning this RFP shall be 

submitted by e-mail to the officer designated in Clause 2.11.4 below with 

identification/ title: "Queries / Request for Additional Information: RFP for “Construction 

of multipurpose hall (MPH) for Sepak Takraw, boxing with integrated strength and 

conditioning facilities at STC Dimapur." 
 

1.2.10 Non-Applicability of MSME Public Procurement Policy to Works Contracts: As per the 

clarification issued by the Office of the Commissioner, MSME, and in accordance with the 

provisions of the General Financial Rules (GFR), 2017 (including Rules 130, 143, 177, and 197), 

the MSME Public Procurement Policy applies only to procurement of goods and services, not to 

works contracts. Accordingly, no exemptions, relaxations, or preferences under the MSME policy 

shall be applicable to this RFP. All bidders must meet the stated eligibility, technical, and financial 

criteria without MSME-related concessions. 
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1.3 Schedule of Bidding Process 

SAI shall endeavor to adhere to the following schedule: 

 
 

S.No Particular Details 

1. Name of the work Construction of multipurpose hall 

(MPH) for Sepak Takraw, boxing 

with integrated strength and 

conditioning facilities at STC 

Dimapur. 

 

2. 

Estimated cost of project 

management services (in figures 

And words) 

22,64,70,888.00 

3. Estimated period for completion 

of project (In Months) 

15 Months 

4. Date of publication: 07-05-2026 

5. Document downloading start date: 07-05-2026 from 06:00 pm 

6. Last date and time of submission 

of queries for pre-bid conference 

12-05-2026 till 05:00 pm 

7. Virtual pre-bid conference 13-05-2026 at 11:00 am 

Link of pre bid:  

https://meet.google.com/wfb-bisz-

vik 

8. Bid submission start date and time 16-05-2026 from 5:00 pm 

9. Bid submission end date and time 28-05-2026 till 11:00 am 

10. Bid validity period 120 days from the last date of 

submission 

11. Mode of submission Online submission on e-

procurement portal 

12. Opening of technical bid date and 

time 

29-05-2026 at 11:00 am 

13. Opening of financial bids To be intimated later (minimum of 

48 hours from opening of 

technical bid) 

14. Consortium/joint venture Not allowed 

15. RFP document fee Nil 

16. Bid security INR 67,94,127.00 [3% of 

estimated amount]. 

17. Bank account details of SAI Secretary SAI, 

Union Bank Of India, Account no: 

108510100032325, IFSC no. 

UBIN0810851 

18. 

 

SAI’s representative for this RFP 

purpose & address of 

correspondences 

Deputy director (infra), SAI 

email: infra-sai@gov.in 

mailto:infra-sai@gov.in
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SECTION-2  

INSTRUCTIONS TO BIDDERS 

 

 

A. GENERAL 

 

2.1. General terms of Bidding 

2.1.1 No Bidder shall submit more than one BID for the Project. A Bidder bidding 

individually shall not be entitled to submit another BID. 

2.1.2 An International Bidder bidding individually shall ensure that Power of Attorney is 

apostille by appropriate SAI and requirement of Indian Stamp Act is duly fulfilled. 

2.1.3 The Feasibility Report / Detailed Project Report of the Project is being provided only 

as a preliminary reference document by way of assistance to the Bidders who are expected 

to carry out their own surveys, investigations and other detailed examinations of the 

Project before submitting their Bids. Nothing contained in the Feasibility Report/Detailed 

Project Report shall be binding on SAI nor confer any right on the Bidders, and SAI 

shall have no liability whatsoever in relation to or arising out of any or all contents of the 

Feasibility Report/Detailed Project Report. 

2.1.4 Notwithstanding anything to the contrary contained in this RFP, the detailed terms 

specified in the draft Agreement shall have an overriding effect; provided, however, that 

any conditions or obligations imposed on the Bidder hereunder shall continue to have 

effect in addition to its obligations under the Agreement. 

2.1.5 The BID shall be furnished in the format exactly as per this RFP i.e. Technical Bid as 

per Appendixes given in this RFP and Financial Bid as per format given in this RFP. 

BID amount shall be indicated clearly in both figures and words, in Indian Rupees 

in prescribed format of Financial Bid and it will be signed by the Bidder‘s authorized 

signatory. In the event of any difference between figures and words, the amount indicated 

in words shall be taken into account. 

2.1.6 The Bidder shall deposit a BID Security of Rs. 67,94,127.00 in accordance with the 

provisions of this RFP. The Bidder has to provide the BID Security in the form of a Bank 

Guarantee acceptable to SAI, as per format given in this RFP. The bidders shall also 

submit Demand Draft issued from a scheduled Bank in India in favor of Secretary, Sports 

Authority of India payable at New Delhi. 

2.1.7 The validity period of the Bank Guarantee against Bid Security shall not be less than 165 

(one hundred and Sixty five) days from the BID Due Date, and may be extended as 

may be mutually agreed between SAI and the Bidder. The BID shall be summarily 

rejected if it is not accompanied by the BID Security.  

2.1.8 The Bidder should submit a Power of Attorney as per the format at given in this RFP, 

authorizing the signatory of the BID to commit the Bidder. 

2.1.9 In case if applicable the Bidder is a Joint Venture, the Members thereof should furnish 

a Power of Attorney in favour of the Lead Member in the format given in this RFP. In 

case the Bidder is a Joint Venture, Joint Bidding Agreement in the format given in this 
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RFP shall be submitted by the bidder. (Not Applicable) 

2.1.10 Any condition or qualification or any other stipulation contained in the BID shall 

render the BID liable to rejection as a non-responsive BID. 

2.1.11 The BID and all communications in relation to or concerning the Bidding Documents 

and the BID shall be in English language. 

2.1.12 The documents including this RFP and all attached documents provided by SAI are and 

shall remain or become the property of SAI and are transmitted to the Bidders solely 

for the purpose of preparation and the submission of a BID in accordance with this. 

Bidders are to treat all information as strictly confidential and shall not use it for any 

purpose other than for preparation and submission of their BID. The provisions of this 

Clause 2.1.12 shall also apply mutatis mutandis to BIDs and all other documents 

submitted by the Bidders, and SAI will not return to the Bidders any BID, document or 

any information provided along therewith. 

2.1.13 This RFP is not transferable. 

2.1.14 Any award of Project pursuant to this RFP shall be subject to the terms of Bidding 

Documents and also fulfilling the criterion as mentioned in clause 2.2. 

2.1.15 In case if applicable the Bidder is a Joint Venture, it shall comply with the following 

additional requirements: (Not Applicable) 

(a) Number of members in a Joint Venture shall not exceed 3 (Three); 

(b) subject to the provisions of clause (a) above, the Bid should contain the 

information required for each Member of the Joint Venture; 

(c) Members of the Joint Venture shall nominate one member as the lead member 

(the ―Lead Member‖). Lead Member shall met at least 60% of the requirement 

of General Capacity, Technical and Financial Capacity, required as per Clause 

2.2.2.1, 2.2.2.2(i) & 2.2.2.3. The nomination(s) shall be supported by a Power of 

Attorney, as per the format given in this RFP, signed by all the other Members of 

the Joint Venture. Other Member(s) shall meet at least 20% requirement of Bid 

Capacity, Technical and Financial Capacity required as per Clause 2.2.2.1, 

2.2.2.2(i) & 2.2.2.3 and the JV as a whole shall cumulatively/collectively fulfil 

the 100% requirement. 

(d) the Bid should include a brief description of the roles and responsibilities of 

individual members, particularly with reference to financial, technical and defect 

liability obligations. 

(e) an individual Bidder cannot at the same time be member of a Joint Venture 

applying for this Bid. Further, a member of a particular Bidder Joint Venture 

cannot be member of any other Bidder Joint Venture applying for this bid; 

(f) Deleted, 

 

(g) Members of the Joint Venture shall have entered into a binding Joint Bidding 

Agreement, substantially in the form given in this RFP (the JT. Bidding 

Agreement), for the purpose of making the Application and submitting a Bid in 
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the event of being pre-qualified. The Jt. Bidding Agreement, to be submitted along 

with the Application, shall, inter alia: 

(i) convey the commitment(s) of the Lead Member in accordance with this RFP, 

in case the contract to undertake the Project is awarded to the Joint Venture; 

and clearly outline the proposed roles & responsibilities, if any, of each 

member. 

(ii) commit the approximate share of work to be undertaken by each member. 

(iii) include a statement to the effect that all members of the Joint Venture shall 

be liable jointly and severally for all obligations of the Contractor in relation 

to the Project until the completion of the Project (the ―Defects Liability 

Period) is achieved in accordance with the EPC Contract; and 

(h) except as provided under this RFP, there shall not be any amendment to the Jt. 

Bidding Agreement. 

(i) No Joint Venture up to Estimate Project Cost of Rs. 100 crores (One Hundred 

Crores). 

2.1.16 Deleted. 

2.1.17 Notwithstanding anything to the contrary contained herein, in the event that the Bid Due 

Date falls within three months of the closing of the latest financial year of a Bidder, it 

shall ignore such financial year for the purposes of its Bid and furnish all its information 

and certification with reference to the 5 (five) years or 1 (one) year, as the case may be, 

preceding its latest financial year. For the avoidance of doubt, financial year shall, for the 

purposes of a Bid hereunder, mean the accounting year followed by the Bidder in the 

course of its normal business. 

2.1.18 Any entity which has been barred by the Sports Authority of India or its implementing 

agencies for the works and the bar subsists as on the date of Application, would not be 

eligible to submit the BID, either individually or as member of a Joint Venture. 

2.1.19 The Bidder including individual or any of its Joint Venture Member should, in the last 2 

(two) years, have neither failed to perform for the works by any State/central government, 

as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial 

pronouncement or arbitration award against the Bidder including individual or any of its 

Joint Venture Member, as the case may be, nor has been expelled or terminated by SAI 

or its implementing agencies for breach by such Bidder including individual or any of its 

Joint Venture Member. 

2.1.19.1 The Bidder including individual or any of its Joint Venture Member may provide details 

of all their on-going projects along with updated stage of litigation, if so, against SAI / 

Governments. 

2.1.19.2 The Bidder including individual or any of its Joint Venture Member may also provide 

details of updated on-going process of blacklisting if so, under any contract with SAI / 

Government. 

2.1.19.3 SAI reserves the right to reject an otherwise eligible bidder on the basis of the information 

provided under clause 2.1.19. The decision of SAI in this case shall be final. 

2.2 Eligibility and qualification requirements of Bidder 
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2.2.1 For determining the eligibility of Bidder the following shall apply: 

 

(a) The Bidder may be a single entity or a group of entities (the “Joint Venture”), coming 

together to implement the Project. However, no Bidder applying individually or as a 

member of a Joint Venture can be member of another Bidder. The term Bidder used herein 

would apply to both a single entity and a Joint Venture. However,in case the estimated 

cost of the project for which bid is invited is upto Rs. 100 Crore, then Joint Venture 

shall not be allowed. 

(b) Bidder may be a natural person, private entity, or any combination of them with a formal 

intent to enter into a Joint Venture agreement or under an existing agreement to form a 

Joint Venture. A Joint Venture shall be eligible for consideration subject to the conditions 

set out in Clause 2.1.1 above. 

(c) A Bidder shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Bidder found to have a Conflict of Interest shall be disqualified and 

liable for forfeiture of the BID Security or Performance Security as the case may be. A 

Bidder shall be deemed to have a Conflict of Interest affecting the Bidding Process, if: 

(i) the Bidder, its Joint Venture Member (or any constituent thereof) and any other 
Bidder, its Member or any Member of its Joint Venture thereof (or any constituent 
thereof) have common controlling shareholders or other ownership interest; 
provided that this disqualification shall not apply in cases where the direct or 
indirect shareholding of a Bidder, or its Joint Venture Member thereof (or any 
shareholder thereof having a shareholding of more than 5% (five percent) of the 
paid up and subscribed share capital of such Bidder, or its Joint Venture Member, 
as the case may be), in the other Bidder, its Joint Venture Member is less than 5% 
(five percent) of the subscribed and paid up equity share capital thereof; provided 
further that this disqualification shall not apply to any ownership by a bank, 
insurance company, pension fund or a public financial institution referred to in 
section 4A of the Companies Act 1956. For the purposes of this Clause 2.2.1(c), 
indirect shareholding held through one or more intermediate persons shall be 
computed as follows: (aa) where any intermediary is controlled by a person through 
management control or otherwise, the entire shareholding held by such controlled 
intermediary in any other person (the ―Subject Person‖) shall be taken into 
account for computing the shareholding of such controlling person in the Subject 
Person; and (bb) subject always to sub-clause (aa) above, where a person does not 
exercise control over an intermediary, which has shareholding in the Subject 
Person, the computation of indirect shareholding of such person in the Subject 
Person shall be undertaken on a proportionate basis; provided, however, that no 
such shareholding shall be reckoned under this sub-clause (bb) if the shareholding 
of such person in the intermediary is less than 26% of the subscribed and paid up 
equity shareholding of such intermediary; or 

(ii) a constituent of such Bidder is also a constituent of another Bidder; or 

 
(iii) such Bidder, or any of its Joint Venture Member thereof receives or has received 

any direct or indirect subsidy, grant, concessional loan or subordinated debt from 
any other Bidder, or any of its Joint Venture Member thereof or has provided any 
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such subsidy, grant, concessional loan or subordinated debt to any other Bidder, its 
member or any of its Joint Venture Member thereof; or 

 
(iv) Such Bidder has the same legal representative for purposes of this Application as 

any other Bidder; or 

 
(v) such Bidder, or any of its Joint Venture Member thereof has a relationship with 

another Bidder, or any of its Joint Venture Member thereof, directly or through 
common third party/ parties, that puts either or both in a position to have access to 
each other’s information about, or to influence the Application of either or each 
other; or 

 
(vi) such Bidder, or any of its Joint Venture Member thereof has participated as a 

consultant to SAI in the preparation of any documents, design or technical 
specifications of the Project. 

 
(d) A Bidder shall be liable for disqualification and forfeiture of BID Security, if any legal, 

financial or technical adviser of SAI in relation to the Project is engaged by the Bidder, 
its Member or any Associate thereof, as the case may be, in any manner for matters 
related to or incidental to such Project during the Bidding Process or subsequent to the 
(i) issue of the Letter of commencement (LOC) or (ii) execution of the Agreement. 

In the event any such adviser is engaged by the selected Bidder or Contractor, as the case 
may be, after issue of the  Letter of commencement (LOC)  or execution of the Agreement 
for matters related or incidental to the project, then notwithstanding anything to the 
contrary contained herein or in the Letter of commencement (LOC) or the Agreement 
and without Prejudice to any other right or remedy or SAI, including the forfeiture and 
appropriation of the BID Security or Performance Security, as the case may be, which 
SAI may have there under or otherwise, the Letter of commencement (LOC) or the 
Agreement, as the case may be, shall be liable to be terminated without SAI being liable 
in any manner whatsoever to the Selected Bidder or Contractor for the same. For 
avoidance or doubt, this disqualification shall not apply where such adviser was engaged 
by the Bidder, its Member or Associate in the past but its assignment expired or was 
terminated 6 (six) months prior to the date of issue of this RFP. Nor will this 
disqualification apply where such adviser is engaged after a period of 3 (three) years from 
the date of commercial operation of the Project. 

2.2.2 Minimum Qualification requirements of Bidders: 

 

2.2.2.1 General Capacity 

 

(i) EPF Registration: Preferably the agency should have EPF registration, in case EPF 

registration is not there, the agency should obtain EPF registration on allotment of work. 

In case of failure, SAI will deduct EPF & deposit as per EPF norms. 

(ii) Goods & Services Tax (GST) Registration: Bidder must have a valid Goods & Services 

Tax Registration. 

(iii)  Joint Venture: Joint Ventures are not permitted.  

(iv) PAN: Bidder should have valid Permanent Account Number (PAN) of Income Tax. 

(v) Registration: The Bidder must submit valid registration certificate of civil contractor in 



Sign. & Seal of Tenderer Page 19 of 231 Sports Authority of India 
 

proper category issued by any Central/ State Government Organization. 

(vi) Labor License: Bidder should have Labor License from Central or State Govt. If not, they 

may participate in the tenders but on being awarded they must have to obtain License 

from Central Govt. within one month from the date of issue of Letter of Acceptance. 

(vii) ESI Registration: Preferably, the agency should possess ESI registration. In case ESI 

registration is not available, the agency must obtain ESI registration upon allotment of 

work. Failure to comply will result in SAI deducting the applicable ESI contribution and 

depositing it as per prevailing ESI norms. 

 

2.2.2.2 Technical Capacity: 

 

(i) For Bidder, he should have the experience of completing similar works during last 7 

years, ending last day of month before the one in which tenders are invited should be 

either of the following: 

 

a. Three similar completed works each cost not less than the amount equal to 40% 

of the estimated cost. Certificate should be attached. 

Or 

b. Two similar completed works each cost not less than the amount equal to 60% of 

the estimated cost. Certificate should be attached. 

Or 

c. One similar completed work costing not less than the amount equal to 80% of the 

estimated cost. Certificate should be attached. 

 

(ii) Similar works mean: Civil work comprising –Establishment of an energy efficient, High-

quality air-conditioned Gym/ Sports Hall/Multi-purpose Hall/ Commercial 

malls/Assembly building in Steel/PEB/ Hybrid structure in a single contract as per 

approved standards, executed for Central / State Govt/ Departments/PSUs. 

(iii)  The value of executed works shall be brought to the current costing level by enhancing 

the actual value of work at a simple rate of 7% per annum calculated from the date of 

completion to the last date of receipt of applications for tenders. Bidder should submit 

copies of Work order as well as completion certificate. 

(iv) Existing commitment and ongoing works: Intending bidders must submit this information 

in a specified format uploaded with Tender Documents. 

2.2.2.3 Financial Capacity: 

(i) Turnover: Average Annual Financial Turnover on construction works during the last 3 

years, ending 31st March of the previous financial year i.e. 2024-25, should be at least 

100% of the estimated cost. Applicant has to attach the Balance Sheet along with profit 

& loss statement duly certified by Chartered Accountant for last five years. 

 Note: In case the Balance sheet for FY 2024-25 has not been audited yet then Audited 

balance sheet for FY 2021-22, FY 2022-23 and FY 2023-24 shall be considered for 

evaluation. Applicant has to attached Balance sheet along with profit and Loss Statement 



Sign. & Seal of Tenderer Page 20 of 231 Sports Authority of India 
 

duly certified by Chartered Accountant 

(ii)  Profitability: The applicant should be a profit-making firm and have not incurred losses 

for more than two years out of last five years ending 31st March, 2025 duly certified by 

Chartered Accountant. 

(iii) Bank Solvency: The Tenderer shall possess a solvency certificate for an amount 

equivalent to at least 40% of the estimated project cost, duly certified by a recognized 

bank. This certificate must be uploaded at the time of tender submission on the designated 

website. A solvency certificate issued within six (6) months prior to the last date of tender 

submission shall be considered valid. 

2.2.2.4 In case of a Joint Venture: (Not Applicable) 

 

(i) The General Capacity, Technical Capacity and Financial Capacity of all the Members of 

Joint Venture would be considered for satisfying the above conditions of eligibility. 

Further, Lead Member shall meet at least 60% requirement of General Capacity, 

Technical and Financial Capacity as per Clause 2.2.2.1, 2.2.2.2(i) and 2.2.2.3 and each of 

other JV members shall meet at least 20% requirement of General Capacity, Technical and 

Financial Capacity individually as per Clause 2.2.2.1, 2.2.2.2(i) and 2.2.2.3. For avoidance of 

doubt it is further clarified that the Joint Venture must collectively and individually satisfy the 

above qualification criteria i.e. JV shall cumulatively/collectively fulfill the 100% requirement. 

 

(ii) For requirement of 2.2.2.2 (ii), one similar work of 25% of Estimated Project Cost should 

have been completed from the Eligible Projects specified in Clause 2.2.2.5 individually 

by any of the JV members as a single work. 

  

2.2.2.5 Submission in support of Technical Capacity 

 

(i) The Bidder should furnish the details of Eligible Experience (Work Order/MoU and 

completion certificate for the project issued by an officer of Executive Engineer or 

Equivalent rank)  

(ii) The Bidder must provide the necessary information relating to Technical Capacity as per 

format at of this RFP 

(iii) The Bidder should furnish the required Project-specific information and evidence in 

support of its claim of Technical Capacity, as per format of this RFP. 

 

2.2.2.6 Submission in support of financial capacity 

(i) The Technical Bid must be accompanied by the Audited Annual Reports of the Bidder 

(of each Member in case of a Joint Venture) for the last 5 (five) financial years, preceding 

the year in which the bid is submitted. 

(ii) In case the annual accounts for the latest financial year are not audited and therefore the 

Bidder cannot make it available, the Bidder shall give an undertaking to this effect and 

the statutory auditor shall certify the same. In such a case, the Bidder shall provide the 

Audited Annual Reports for 5 (five) years preceding the year for which the Audited 

Annual Report is not being provided. 
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2.2.2.7 The Bidder shall enclose with its Technical Bid, to be submitted as per the format at 

Appendixes, the following: 

(i) Certificate(s) from its statutory auditors or the concerned client(s) stating the payments 

received in respect of the Eligible Projects. In case a particular job/ contract has been 

jointly executed by the Bidder (as part of a Joint Venture), it should further support its 

claim for the payments received or construction carried out by itself in Projects as 

applicable the share in work done for that particular job/ contract by producing a 

certificate from its statutory auditor or the client; and 

(ii) Certificate(s) from its statutory auditors specifying the net worth of the Bidder, as at the 

close of the preceding financial year, and also specifying that the methodology 

adopted for calculating such net worth conforms to the provisions of this Clause. For the 

purposes of this RFP, net worth (the “Net Worth”) shall mean the aggregate value of the 

paid-up share capital and all reserves created out of the profits and securities premium 

account, after deducting the aggregate value of the accumulated losses, deferred 

expenditure and miscellaneous expenditure not written off, as per the audited balance 

sheet, but does not include reserves created out of revaluation of assets, write-back of 

depreciation and amalgamation. 

 

2.3 Proprietary data 

All documents and other information supplied by SAI or submitted by a Bidder to SAI 

shall remain or become the property of SAI. Bidders are to treat all information as strictly 

confidential and shall not use it for any purpose other than for preparation and submission 

of their Bid. SAI will not return any Bid or any information provided therewith. 

2.4 Cost of Bidding 

The Bidders shall be responsible for all of the costs associated with the preparation 

of their BIDs and their participation in the Bidding Process. SAI will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of 

the Bidding Process. 

 

2.5 Site visit and verification of information 

 

2.5.1 Bidders are encouraged to submit their respective BIDs after visiting the Project 

site and ascertaining for themselves the site conditions, traffic, location, 

surroundings, climate, availability of power, water & other utilities for construction, 

access to site, handling and storage of materials, weather data, applicable laws and 

regulations, and any other matter considered relevant by them. Bidders are advised to 

visit the site and familiarize themselves with the Project within the stipulated time of 

submission of the Bid. No extension of time is likely to be considered for the submission of 

Bids. 

 

2.5.2 It shall be deemed that by submitting a BID, the Bidder has: 

 

(a) Made a complete and careful examination of the Bidding Documents, Schedules 

annexed to EPC agreement Document. 

(b) Received all relevant information requested from SAI. 

(c) Accepted the risk of inadequacy, error or mistake in the information provided 
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in the Bidding Documents or furnished by or on behalf of SAI relating to any of the 

matters referred to in Clause 2.5.1 above. No claim shall be admissible at any stage 

on this account. 

(d) Satisfied with all matters, things and information including matters referred 

to in Clause 2.5.1 hereinabove necessary and required for submitting an 

informed BID, execution of the Project in accordance with the 

Bidding Documents and performance of all of its obligations thereunder. 

(e) Acknowledged and agreed that inadequacy, lack of completeness or 

incorrectness of information provided in the Bidding Documents or ignorance 

of any of the matters referred to in Clause 2.5.1 hereinabove shall not be a basis 

for any claim for compensation, damages, extension of time for performance of its 

obligations, loss of profits etc. from SAI, or a ground for termination of the 

Agreement by the Contractor; 

(f) Acknowledged that it does not have a Conflict of Interest; and 

(g) Agreed to be bound by the undertakings provided by it under and in terms hereof. 

 

2.5.3 SAI shall not be liable for any omission, mistake or error in respect of any of the above 

or on account of any matter or thing arising out of or concerning or relating to RFP, 

including any error or mistake therein or in any information or data given by SAI. 

 
2.6 Verification and Disqualification 

2.6.1 SAI reserves the right to verify all statements, information and documents 

submitted by the Bidder in response to the RFP and the Bidder shall, when so 

required by SAI, make available all such information, evidence and documents as 

may be necessary for such verification. Any such verification, or lack of such 

verification, by SAI shall not relieve the Bidder of its obligations or liabilities 

hereunder nor will it affect any rights of SAI thereunder. 

2.6.2 SAI reserves the right to reject any BID and appropriate the BID Security if: 

 

(a) At any time, a material misrepresentation is made or uncovered, or 

(b) The Bidder does not provide, within the time specified by SAI, the supplemental 

information sought by SAI for evaluation of the BID.  

(c) Such misrepresentation/ improper response shall lead to the disqualification of the 

Bidder. If the Bidder is a Joint Venture, then the entire Joint Venture and each 

Member of the Joint Venture may be disqualified/ rejected. If such 

disqualification/rejection occurs after the BIDs have been opened and the lowest 

Bidder gets disqualified / rejected, then SAI reserves the right to annul the Bidding 

Process and invites fresh BIDs. 

2.6.3 In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of defect liability, subsistence 

thereof, that one or more of the eligibility and /or qualification requirements have 

not been met by the Bidder, or the Bidder has made material misrepresentation or has 

given any materially incorrect or false information, the Bidder shall be disqualified 

forthwith if not yet appointed as the contractor either by issue of the Letter of 
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commencement (LOC) or entering into of the Agreement, and if the Selected Bidder 

has already been issued the Letter of commencement (LOC) or has entered into the 

Agreement, as the case may be, the same shall, notwithstanding anything to the contrary 

contained therein or in this RFP, be liable to be terminated, by a communication in writing 

by SAI to the Selected Bidder or the Contractor, as the case may be, without SAI being 

liable in any manner whatsoever to the Selected Bidder or the Contractor. In such an 

event, SAI shall be entitled to forfeit and appropriate the BID Security or Performance 

Security, as the case may be, as Damages, without prejudice to any other right or 

remedy that may be available to SAI under the Bidding Documents and / or the 

Agreement, or otherwise. 
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B. DOCUMENTS 

2.7 Contents of the RFP 

 

2.7.1 This RFP comprises the Disclaimer set forth hereinabove, the contents as listed 

below and will additionally include any Addenda issued in accordance with Clause 

2.9. 

 

Part –I 

Invitation to BIDs 

Section 1. Introduction 

Section 2. Instructions to Bidders Section 3. Evaluation of BIDs 

Section 4. Fraud and Corrupt Practices Section 5. Pre-BID Conference Section 6.

 Miscellaneous 

Section 7.  Taxes and Other Duties 

Appendices 

 

I. Tender Form 

II. Acceptance of Tender Conditions 

III. General Information 

IV. List of Machineries 

V. Financial Turnover 

VI. Details of completed Similar work 

VII. Details of Ongoing Work 

VIII. Past Contractual Performance 

IX. Bank Details 

X. Sample formal for Banking refernce 

XI. Litigation History 

XII. GST Details 

XIII. Percentage of Local Content 

XIV. Solvency Certificate 

XV. Bank Guarantee 

XVI. Format of POA 

XVII. Format of POA (JV) 

XVIII. Format of Joint Bidding 

XIX. Format of Integrity Pact 

XX. Bank Guarantee for MA 

XXI. Anti-Termite Guarantee 

 
Part –II 

Agreement Document with schedules 

 
Part – III 

[Feasibility Report / Detailed Project Report provided by SAI] 
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2.7.2 The draft Agreement and the Feasibility / Detailed Project Report provided by SAI as part 

of the BID Documents shall be deemed to be part of this RFP. 

2.8 Clarifications 

2.8.1 Bidders requiring any clarification on the RFP may notify SAI in writing by e -

m a i l  i n  a c c o r d a n c e  w i t h  C l a u s e  1 . 2 . 9 .   They s h o u l d  s e n d  i n  t h e i r  

queries on or before the date mentioned in the Schedule of Bidding Process 

specified in Clause 1.3. The responses will be uploaded in the e-tendering website. 

2.8.2 SAI shall endeavor to respond to the questions raised or clarifications sought by the 

Bidders. However, SAI reserves the right not to respond to any question or provide 

any clarification, in its sole discretion, and nothing in this Clause shall be taken or 

read as compelling or requiring SAI to respond to any question or to provide any 

clarification. 

2.8.3 SAI may also in its own motion, if deemed necessary, issue interpretations & 

clarifications to all Bidders.  All clarifications & interpretations issued by SAI shall be 

deemed to be part of the Bidding Documents. Verbal clarifications and information given 

by SAI or its employees or representatives shall not in any way or manner be 

binding on SAI. 

 

2.9 Amendment of RFP 

2.9.1 At any time prior to the BID Due Date, SAI may, for any reason, whether at its own 

initiative or in response to clarifications requested by a Bidder, modify the RFP by the 

issuance of Addenda. 

 

2.9.2 Any Addendum issued hereunder will be hosted on the [SAI website 

http://sportsauthorityofindia.gov.in.] and e-Tendering Portal 

(http://eprocure.gov.in/eprocure/app)]. 

 

2.9.3 In order to afford the Bidders a reasonable time for taking an Addendum into account, 

or for any other reason, SAI may, in its sole discretion, extend the BID Due Date. 
 

 

 

 

 

 

http://sportsauthorityofindia.gov.in./
http://eprocure.gov.in/eprocure/app
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C. PREPARATION AND SUBMISSION OF BIDS 

 

2.10 Format and Signing of BID 

 The Bidder shall provide all the information sought under this RFP. The Authority will 

evaluate only those BIDs that are received online in the required formats and complete in 

all respects and Bid Security, copy of online receipt towards payment of cost of Bid 

document, POA and Joint Bidding Agreement etc. are received in hard copies. 

2.10.1 All the alterations, omissions, additions or any other amendments made to the BID shall 

be initially signed/digitally signed by the person(s) signing the BID. 

 

2.11 Documents comprising Technical and Financial BID 

2.11.1 The Bidder shall submit the Technical BID & Financial Bid online through e-procurement 

portal comprising of the following documents along with supporting documents as 

appropriate: 

Technical Bid 

(a) Appendix-I to XXI and supporting certificates / documents. 

(b) Power of Attorney for signing the BID as per the format of the RFP; 

(c) if applicable, Power of Attorney for Lead Member of Joint Venture as per 

the format of the RFP; 

(d) if applicable, Joint Bidding Agreement for Joint Venture as per the format 

ot the RFP; 

(e) BID Security. 

(f) Copy of online receipt towards payment of cost of Bid document. (Not 

Applicable) 

(g) Proof of payment of tender processing fee. (Not Applicable) 

(h) An undertaking from the person having PoA referred to in Sub. Clause-(b) above 

that they agree and abide by the Bid documents uploaded by SAI and 

amendments uploaded, if any; and 

(i)  

Financial Bid 

(j) BOQ, Duly quoted and digitally signed in the file supplied by the employer shall be 

uploaded. 
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2.11.2 Deleted 

 

 

2.11.3  Deleted 

2.11.4  Deleted 

2.11.5  Deleted 

2.11.6 BIDs submitted by fax, telex, telegram or e-mail shall not be entertained and shall 

be summarily rejected. 

 
2.12 BID Due Date 

 Technical & Financial BID comprising of the documents listed at clause 2.11.1 of the 

RFP shall be submitted online through e-procurement portal 

[http://eprocure.gov.in/eprocure/app] on or before the date and time mentioned in  

clause 2.11.2.  A receipt thereof should be obtained from the person specified at Clause 

2.11.4. 

 

2.13 Late BIDs 

 E-procurement portal [http://eprocure.gov.in/eprocure/app] shall not allow submission of 

any Bid after the prescribed date and time at clause 2.12. Physical receipt of documents 

listed at clause 2.11.2 of the RFP after the prescribed date and time at clause 2.12 shall 

not be considered and the bid shall be summarily rejected. 

2.14 Procedure for e-tendering 

2.14.1 Accessing/ Purchasing of BID documents 

 

2.14.1.1 It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC)(in 

the name of Authorized Signatory / Firm or Organization / Owner of the Firm or 

organization) from any of the licensed Certifying Agency (Bidders can see the list of 

licensed CAs from the link www.cca.gov.in) to participate in e-tendering.  

 DSC should be in the name of the authorized signatory. It should be in corporate capacity 

(that is in Bidder capacity / in case of JV in the Lead Member capacity, as applicable).  

 

2.14.1.2 To participate in the bidding, it is mandatory for the Bidders to get registered their firm / 

Joint Venture with e-procurement portal 
[[http://eprocure.gov.in/eprocure/app] to have user ID & password which has to be obtained by 

submitting an annual registration charges (Inclusive of all taxes) to the e-tendering service 

provider through their e-payment gateway. Validity of online registration is 1 (one) year. 

Following may kindly be noted: 

 

(a) Registration with an e-procurement portal should be valid at least up to the date of 

submission of BID. 

 

(b) BIDs can be submitted only during the validity of registration. 

 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://www.cca.gov.in/
http://eprocure.gov.in/eprocure/app
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2.14.1.3 Deleted.  

2.14.1.4 The complete BID document can be viewed / downloaded by the Bidder from e- 

procurement portal  [http://eprocure.gov.in/eprocure/app].  

2.14.1.5 Deleted. 

 

2.14.2 Preparation & Submission of BIDs: 

 

2.14.2.1 The Bidder may be submitted to his Bid online following the instruction appearing on the 

screen. A buyer manual containing the detailed guidelines for e-procurement is also 

available on e-procurement portal. 

 

2.14.2.2 The documents listed in clause 2.11.1 shall be prepared and scanned in different files and 

uploaded during the on-line submission of BID. 

 

2.14.2.3 Bid must be submitted online only through e-procurement portal  

[http://eprocure.gov.in/eprocure/app] using the digital signature of authorized 

representative of the Bidder. 

 

2.14.3 Modifications/ Substitution/ withdrawal of BIDs 

 

2.14.3.1 The Bidder may modify, substitute or withdraw its e- BID after submission prior to the 

BID Due Date. No BID can be modified, substituted or withdrawn by the Bidder on or 

after the BID Due Date & Time. 

 

2.14.3.2 For modification of e-BID, Bidder has to detach its old BID from e-procurement portal 

and upload / resubmit digitally signed modified BID. For withdrawal of BID, bidder has 

to click on withdrawal icon at e-procurement portal and can withdraw its e-BID. Before 

withdrawal of a BID, it may specifically be noted that after withdrawal of a BID for any 

reason, Bidder cannot re-submit e-BID again. 

2.15 Online Opening of BIDs. 

 

2.15.1 Opening of BIDs will be done through online process. 

 

2.15.2 SAI shall open Technical BIDs online. SAI will subsequently examine and evaluate the 

BIDs in accordance with the provisions of Section 3 of RFP. 

 

2.16 Rejection of BIDs 

2.16.1 Notwithstanding anything contained in this RFP, SAI reserves the right to reject 

any BID and to annul the Bidding Process and reject all BIDs at any time without any 

liability or any obligation for such acceptance, rejection or annulment, and without 

assigning any reasons thereof. In the event that SAI rejects or annuls all the BIDs, 

it may, in its discretion, invite all eligible Bidders to submit fresh BIDs hereunder. 

 

2.16.2 SAI reserves the right not to proceed with the Bidding Process at any time, without notice 

or liability, and to reject any BID without assigning any reasons. 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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2.17 Validity of BIDs 

 The BIDs shall be valid for a period of not less than 120 (one hundred and twenty) days 

from the BID Due Date. The validity of BIDs may be extended by mutual consent of the 

respective Bidders and SAI. 

 

2.18 Confidentiality 

 

 Information relating to the examination, clarification, evaluation and recommendation 

for the Bidders shall not be disclosed to any person who is not officially concerned with 

the process or is not a retained professional advisor advising SAI in relation to, or matters 

arising out of, or concerning the Bidding Process. SAI will treat all information submitted 

as part of the BID, in confidence and will require all those who have access to such 

material to treat the same in confidence. SAI may not divulge any such information unless 

it is directed to do so by any statutory entity that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory entity and/ 

or SAI or as may be required by law or in connection with any legal process. 
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2.19 Correspondence with the Bidder 

 

 Save and except as provided in this RFP, SAI shall not entertain any correspondence with 

any Bidder in relation to acceptance or rejection of any BID. 

 However, SAI would display the result of technical evaluation on the web portal and 

the financial bid will be opened thereafter. 

 

 

2.19.1 Performance Guarantee  

To ensure due performance of the contract, the successful bidder shall furnish a Performance 

Security in the form of a unconditional Performance Bank Guarantee (PBG) or other acceptable 

instruments. The Performance Security shall be: 

• Amount: Equivalent to five percent (5%) of the total contract value. 

• Forms Accepted: Insurance Surety Bond, Account Payee Demand Draft, Fixed Deposit 

Receipt from a commercial bank, Unconditional Bank Guarantee issued/confirmed by any 

commercial bank in India, or online payment in an acceptable form.  

• Joint Ventures (JV): In case of a JV, the Performance Security shall be provided by all 

partners in proportion to their participation in the project. 

The Performance Security must be submitted within fourteen (14) days from the date of 

notification of award and shall remain valid for sixty (60) days beyond the completion of all 

contractual obligations, including the Defect Liability Period (DLP). 

In the event of breach of contract by the contractor, the Performance Security shall be forfeited 

and credited to the SAI’s account. Upon successful completion of all contractual obligations, the 

Performance Security shall be refunded to the contractor without interest, no later than three 

hundred sixty-five (365) days from the completion of the DLP. 
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SECTION-3 

EVALUATION OF TECHNICAL BIDS AND OPENING & EVALUATION OF 

FINANCIAL BIDS 

3.1 Evaluation of Technical Bids 

3.1.1 SAI shall open the BIDs received online as per details given specified in Clause 2.11.4.. 

 

3.1.2 Technical Bids of those Bidders who have not submitted their Bid online, shall not be 

considered for opening and evaluation. 

 

3.1.3 If any information furnished by the Bidder is found to be incomplete, or contained in 

formats other than those specified herein, SAI may, in its sole discretion, exclude the 

relevant information for consideration of eligibility and qualification of the Bidder. 

 

3.1.4 To facilitate evaluation of Technical BIDs, SAI may, at its sole discretion, seek 

clarifications in writing from any Bidder regarding its Technical BID. Such 

clarification(s) shall be provided within the time specified by SAI for this purpose. Any 

request for clarification(s) and all clarification(s) in response thereto shall be in writing. 

 

3.1.5 If a Bidder does not provide clarifications sought under Clause 3.1.4 above within the 

prescribed time, its Bid may be liable to be rejected. In case the Bid is not rejected, SAI 

may proceed to evaluate the Bid by construing the particulars requiring clarification to the 

best of its understanding, and the Bidder shall be barred from subsequently questioning such 

interpretation of SAI. 

 

3.1.6 Tests of responsiveness 

3.1.6.1 As a first step towards evaluation of Technical BIDs, SAI shall determine whether 

each Technical BID is responsive to the requirements of this RFP. A Technical BID 

shall be considered responsive only if: 

 

a. Technical BID is received online as per the format of this RFP. 

b. Documents listed at clause 2.11.2 are received  

c. Technical Bid is accompanied by the BID Security as specified in Clause 2.1.6 

and 2.1.7. 

d. Technical Bid is accompanied by the Power of Attorney as specified in Clauses 

2.1.8. 

e. Technical Bid is accompanied by Power of Attorney for Lead Member of Joint 

Venture and the Joint Bidding Agreement as specified in Clause 2.1.9, if so 

required;( Not applicable) Technical Bid contains all the information (complete 

in all respects); 

f. Technical Bid does not contain any condition or amendment; and 

 

3.1.6.2 SAI reserves the right to reject any Technical BID which is non-responsive and no request 

for alteration, modification, substitution or withdrawal shall be entertained by SAI in 

respect of such BID. 
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3.1.7 In the event that a Bidder claims credit for an Eligible Project, and such claim is determined 

by SAI as incorrect or erroneous, SAI may reject / correct such claim for the purpose of 

qualification requirements. 

3.1.8 SAI will get the BID security verified from the issuing SAI and after due verification, 

SAI will evaluate the Technical BIDs for their compliance to the eligibility and 

qualification requirements pursuant to clause 2.2.1 & 2.2.2 of this RFP. 

3.1.9 After evaluation of Technical Bids, SAI will publish a list of Technically Eligible Bidders 

whose financial bids shall be opened. SAI shall notify other bidders that they have not 

been technically responsive. SAI will not entertain any query or clarification from 

Applicants who fail to qualify. 

 

3.2 Opening and Evaluation of Financial Bids 

SAI shall inform the venue and time of online opening of the Financial Bids to the 

technically eligible Bidders through e-procurement portal and e-mail. SAI shall open the 

online Financial Bids of the eligible bidders only on schedule date and time. 

 

3.3 Selection of Bidder 

3.3.1 Subject to the provisions of Clause 2.16.1, the Bidder whose BID is adjudged as 

responsive in terms of Clause 3.1.6 and who quotes lowest price shall be declared as the 

selected Bidder (the ―Selected Bidder‖). 

 

3.3.2 In case there is tie i.e. two or more than two bidders quoted the same rate and are lowest 

then final selection will be based on lottery among the bidders who have quoted the same 

rate. 

3.3.3 If the Lowest Bidder is not selected for any reason, SAI shall annul the Bidding Process 

and invite fresh BIDs. In the event that SAI rejects or annuls all the BIDs, it may, in its 

discretion, invite all eligible Bidders to submit fresh BIDs hereunder. 

 

3.3.4 After selection, a Letter of Acceptance (the ―LOA) shall be issued, in duplicate, by SAI 

to the Selected Bidder and the Selected Bidder shall, within 7(seven) days of the 

receipt of the LOA, sign and return the duplicate copy of the LOA in acknowledgement 

thereof. In the event the duplicate copy of the LOA duly signed by the Selected 

Bidder is not received by the stipulated date, SAI may, unless it consents to extension of 

time for submission thereof, appropriate the BID Security of such Bidder as Damages on 

account of failure of the Selected Bidder to acknowledge the Letter of Commencement of 

work (LOC) 

 

3.3.5 After acknowledgement of the Letter of commencement (LOC) as aforesaid by the 

Selected Bidder, it shall cause the Bidder to execute the Agreement within the period 

prescribed in Clause 1.3. The Selected Bidder shall not be entitled to seek any deviation, 

modification or amendment in the Agreement. 
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3.3.6 SAI shall return Bid Security of all bidders except L-1 within 30 Days from opening of 

financial bid. 

 

3.4 Contacts during BID Evaluation 

BIDs shall be deemed to be under consideration immediately after they are opened and 

until such time SAI makes official intimation of award/ rejection to the Bidders. While 

the BIDs are under consideration, Bidders and/ or their representatives or other interested 

parties are advised to refrain, save and except as required under the Bidding Documents, 

from contacting by any means, SAI and/ or their employees/ representatives on matters 

related to the BIDs under consideration. 

 

3.5 Correspondence with Bidder 

Save and except as provided in this RFP, SAI shall not entertain any correspondence with 

any Bidder in relation to the acceptance or rejection of any Bid. 

 

3.6 Any information contained in the Bid shall not in any way be construed as binding on 

SAI, its agents, successors or assigns, but shall be binding against the Bidder if the Project 

is subsequently awarded to it on the basis of such information. 

3.7 SAI reserves the right not to proceed with the Bidding Process at any time without notice 

or liability and to reject any or all Bid(s) without assigning any reasons. 
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SECTION-4 

 

4. FRAUD AND CORRUPT PRACTICES 

 
4.1 The Bidders and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process and subsequent to the 
issue of the Letter of commencement (LOC) and during the subsistence of the Agreement. 
Notwithstanding anything to the contrary contained herein, or in the Letter of 
commencement (LOC) or the Agreement, SAI may reject a BID, withdraw the Letter 
of commencement (LOC), or terminate the Agreement, as the case may be, without 
being liable in any manner whatsoever to the Bidder, if it determines that the Bidder, 
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 
coercive practice, undesirable practice or restrictive practice in the Bidding Process. In 
such an event, SAI shall be entitled to forfeit and appropriate the BID Security or 
Performance Security as Damages, without prejudice to any other right or remedy 
that may be available to SAI under the Bidding Documents and/ or the Agreement, or 
otherwise. 

4.2 Without prejudice to the rights of SAI under Clause 4.1 hereinabove and the rights and 
remedies which SAI may have under the Letter of commencement (LOC) or the 
Agreement, or otherwise if a Bidder or Contractor, as the case may be, is found by 
SAI to have directly or indirectly or through an agent, engaged or indulged in any corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bidding Process, or after the issue of the Letter of commencement (LOC) or 
the execution of the Agreement, such Bidder shall not be eligible to participate in any 
tender or RFP issued by SAI during a period of 2 (two) years from the date such Bidder, 
or Contractor, as the case may be, is found by SAI to have directly or indirectly or through 
an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practices, as the case may be. 

4.3 For the purposes of this Section 4, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

(a) Corrupt practice‖ means (i) the offering, giving, receiving, or soliciting, directly 
or indirectly, of anything of value to influence the actions of any person connected 
with the Bidding Process (for avoidance of doubt, offering of employment 
to or employing or engaging in any manner whatsoever, directly or indirectly, 
any official of SAI who is or has been associated in any manner, directly or 
indirectly, with the Bidding Process or the Letter of commencement (LOC) or has 
dealt with matters concerning the Agreement or arising therefrom, before or after 
the \ execution thereof, at any time prior to the expiry of one year from the date 
such official resigns or retires from or otherwise ceases to be in the service of 
SAI, shall be deemed to constitute influencing the actions of a person connected 
with the Bidding Process); or (ii) save and except as permitted under the Clause 
2.2.1(d) of this RFP, engaging in any manner whatsoever, whether during the 
Bidding Process or after the issue of the Letter of commencement (LOC) or 
after the execution of the Agreement, as the case may be, any person in respect 
of any matter relating to the Project or the Letter of commencement (LOC) or the 
Contract Agreement, who at any time has been or is a legal, financial or technical 
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adviser of SAI in relation to any matter concerning the Project; 

(b) Fraudulent practice‖ means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process; 

(c) Coercive practice‖ means impairing or harming, or threatening to impair or harm, 
directly or indirectly, any person or property to influence any person‘s 
participation or action in the Bidding Process; 

(d) Undesirable practice‖ means (i) establishing contact with any person connected 
with or employed or engaged by SAI with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Bidding 
Process; or (ii) having a Conflict of Interest; and 

(e) Restrictive practice‖ means forming a cartel or arriving at any understanding or 
arrangement among Bidders with the objective of restricting or manipulating 
a full and fair competition in the Bidding Process. 
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SECTION-5 

 

5. PRE-BID CONFERENCE 

5.1 Clarification, if any required, may be obtained from the office of the Engineering Wing, 

SAI, Jawaharlal Nehru Stadium Complex (East Gate, Lodhi Rd, New Delhi, Delhi - 110 

003. 

5.2 Pre-BID conference of the Bidders shall be convened at the designated date, time 

and place. A maximum of two representatives of prospective Bidders shall be allowed 

to participate on production of authority letter from the Bidder. 

 

5.3 During the course of Pre-Bid conference(s), the Bidders will be free to seek clarifications 

and make suggestions for consideration of SAI. SAI shall endeavor to provide 

clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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SECTION-6 

 

6. MISCELLANEOUS 

 

6.1 The Bidding Process shall be governed by, and construed in accordance with, the 

laws of India and the Courts at New Delhi shall have exclusive jurisdiction over all 

disputes arising under, pursuant to and/ or in connection with the Bidding Process. 

 

6.2 SAI, in its sole discretion and without incurring any obligation or liability, reserves the 

right, at any time, to; 

(a) suspend and/ or cancel the Bidding Process and/ or amend and/ or supplement the 

Bidding Process or modify the dates or other terms and conditions relating thereto. 

(b) consult with any Bidder to receive clarification or further information. 

(c) retain any information and/ or evidence submitted to SAI by, on behalf of, and/ or 

in relation to any Bidder; and/ or 

(d) independently verify, disqualify, reject and/ or accept all submissions or other 

information and/ or evidence submitted by or on behalf of any Bidder. 

 

6.3 It shall be deemed that by submitting the Bid, the Bidder agrees and releases SAI, its 

employees, agents and advisers, irrevocably, unconditionally, fully and finally from 

any and all liability for claims, losses, damages, costs, expenses or liabilities in any way 

related to or arising from the exercise of any rights and/ or performance of any 

obligations hereunder, pursuant hereto and/ or in connection with the Bidding Process 

and waives, to the fullest extent permitted by applicable laws, any and all rights and/ 

or claims it may have in this respect, whether actual or contingent, whether present or in 

future. 
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SECTION-7 

 

7. TAXES AND DUTIES 

 

7.1 The contract price is inclusive of all taxes, duties, cess and statutory levies payable under 

any law including but not restricted to Goods and Service Tax (GST) levied by Union and 

State Governments (CGST, SGST, UTGST, IGST), EPF, ESI, Labour Cess, Royalty, Toll 

Tax and any other such taxes and duties leviable by local/State/Union Government from 

time to time on all such articles, materials which may be used for this work or any other 

tax (duty etc.) paid by the contractor. 

7.2 In case of any change in rate of tax or any provision relating levy of tax resulting in an 

increase in burden of tax on the contractor, the contractor shall not be entitled to receive 

any compensation for such an increase in quantum of tax on the contractor unless 

otherwise specified. Similarly, no recovery shall be made from the contractor on account 

of the decrease of rate of tax or any provision relating to the levy of tax. 

7.3 The contractor must be registered under Goods and Service tax (GST) laws and copy of 

the registration certificate of the same shall be submitted to SAI. 

7.4 Apart from the registration above, contractors shall also obtain all other necessary 

registrations required under any other Local/State/Union Government Statute, for the 

execution of this contract, if any. 

7.5 The contractor must submit as a compliance of GST Laws, Tax Invoice, as per applicable 

rules and regulations under the GST Act(s), failing which GST amount will be recovered 

by SAI without any recourse or prior notice from the next Invoices/ Security Deposit/ 

Bank Guarantees and/or available dues with SAI. 

7.6 The contractor/service provider shall be responsible for issuing of Tax Invoices, filing of 

statutory return and deposit of statutory taxes within the time limit as prescribed in law. 

Any interest/penalty/taxes (non availment of Input Tax Credit due to mismatch to 

GSTR2) which is required to be paid by SAI due to default by the Contractor/service 

provider to comply with the above-mentioned activity/provisions as prescribed in laws, 

rules and regulations shall be recovered from the Contractor/Service provider and 

adjustment shall be made when mismatch is attended and solved and credit is extended 

to SAI. 

7.7 Apart from compliance, in the event of nonpayment/default in payment of taxes and 

duties and any other statutory compliances, under any other Local/State/Union 

Government Statute, SAI reserves the right to withhold the dues/payment of contractor 

and make payment to Local/State/Union Government authorities or to Labourers, as may 

be applicable. 
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APPENDIX I 

TENDER FORM 

 

To, 

Sports Authority of India (SAI),  

Jawaharlal Nehru Stadium Complex East Gate,  

Lodhi Rd, New Delhi, Delhi - 110 003 

 

(i) I/We, ………………………………………………… [Name & address of the Bidder] 

…...............................................................................................have read the various 

terms and conditions of the Bid documents together with Addendum no(s)/Errata no(s) 

attached here with duly signed by me/us and agree to abide by the same. 

(ii) I/We hereby declare that we are aware of the site of work and have made ourselves fully 

conversant of the conditions therein and including the topography of area, soil strata at 

site of work, sources and availability of construction materials, rates of construction 

materials, water, electricity, all local taxes, royalties, octrois etc., availability of local 

labour (both skilled and unskilled), relevant labour rates and labour laws, the existing 

road and approaches to the site of work, requirements for further service roads / 

approaches to be constructed by me / us, the availability and rates of private land etc. that 

may be required by me / us for various purposes, climatic conditions, law and order 

situation and availability of working days. 

(iii) I/We hereby tender for execution of work the establishment of Fitness Centre/Gym 

Building at Warm-up Athletic Track within JNL Stadium Complex as per tender 

documents within the time schedule of completion of work as per separately signed and 

accepted rates in the bill of quantities quoted by me/us for the whole work in the 

accordance with the Notice Inviting Tenders, conditions of contract, specifications of 

materials and workmanship, bill of quantities, Drawings, time schedule of completion of 

jobs and other documents and papers, all as in tender documents. 

(iv) It has been explained to me/ us that the time stipulated for jobs and completion of works 

in all respects and in different stages mentioned in the “Time Schedule for Completion of 

Job” and signed and accepted by me/us is the essence of the contract. I/We agree that in 

case of failure on my/our part to strictly observe the time of completion mentioned for 

jobs or any of them and the final completion of works in all respects according to the 

schedule sat out in SAId “Time Schedule for Completion” of stipulations contained in the 

contract the recovery being made as specified therein. In exceptional circumstances 

extensions of time which shall always being in writing way, however, be granted by SAI 

at its entire discretion for some items and I/we agree that such extension of time will not 

be counted for the final completion of work as stipulated in Said “Time Schedule of 

Completion of Jobs.” 

(v) I/we agree to pay the Earnest Money Deposit, Performance Guarantee and Security 

Deposit and accept the terms and conditions as laid down in the memorandum below in 

this respect. 
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MEMORANDUM 

 

 

S. No. Description 
Values/ Description to be applicable for relevant 

clause(s) 

 

1. 

 

Name of Work 

Construction of multipurpose hall (MPH) for Sepak 

Takraw, boxing with integrated strength and conditioning 

facilities at STC Dimapur.. 

2. Client/Owner Sports Authority of India (SAI) 

3. Type of Tender 
Engineering, Procurement and Construction ('EPC') 

Mode 

4. Estimated Cost 22,64,70,888.00 

5. 
EarnestMoney 

Deposit 
67,94,127.00 

 

 

6. 

 

 

Time for completion 

Total work is to be completed within 15 months 

including rainy season in accordance with the time 

schedule of completion of work in the tender 

document. 

 

7. 

 

Mobilization Advance 

Mobilization Advance is payable maximum up to 10 

(Ten) % of contract value subject to conditions 

stipulated in C 

8. 
Interestrate on 

Mobilization Advance 

Simple Interest Rate of 12% (Twelve 

percent only) per annum. 

9. 
Schedule of Rates 

applicable 
DSR-2023 

10. Validity of Tender 120 (One Hundred Twenty) days 

 

11. 

 

Performance Guarantee 

5% of contract value to be submitted within 14 days 

from the date of issue of LOA.  

 

12. 

Security Deposit/ 

Retention Money 

To be deducted 5% of each R.A. 

bill and will be restricted to 5% of the contract value. 

 

13. 

 

Time allowed for 

starting the work 

The date of start of contract shall be reckoned 10 days 

after the date of issue of letter/Fax/E-mail of intent/ 

acceptance of tender. 

 

14. 

 

Defect Liability Period 

36 Months from the date of handing over of works to 

Owner/SAI. 

 

(vi) Should this tender be accepted, I/We agree to abide by and fulfill all terms and conditions 

referred to above and in default thereof, to forfeit, and pay SAI or its successors or its 

authorized nominees such sums of money as are stipulated in the notice inviting tender 

documents. 

(vii) If I/We fail to commence the work immediately on issue of LOA, or I/We fail to submit 

the Performance Guarantee as per Clause 9.0 of General Conditions of Contract I/We 

agree that SAI shall, without prejudice to any other right or remedy, be at liberty to forfeit 

SAI earnest money deposited with SAI besides any other action as per terms of 
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registration with SAI. SAI shall also be at liberty to cancel the notice of acceptance of 

tender if we fail to deposit the Performance Guarantee as contained elsewhere in the 

tender documents. 

(viii) I/We are also enclosing herewith the Acceptance Letter on the prescribed pro- forma as 

referred to in condition of e-NIT. 

(ix) Dated the day of   

 

 

 

 

SIGNATURE OF TENDERER 

NAME IN CAPITAL LETTERS   

ADDRESS  

TELEPHONE & FAX NO.  

E-mail ID  

 

 

 

 

SEAL OF TENDERER 
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APPENDIX – II 

 

ACCEPTANCE OF TENDER CONDITIONS 

 

 

To, 

 

 

Sports Authority of India (SAI), Jawaharlal Nehru Stadium Complex East Gate, Lodhi Rd, 

New Delhi, Delhi - 110 003 

 

Sir, 

The tender documents for the work the establishment of …………………been downloaded by 

me/us/ from official website/ e-tendering site of Sports Authority of India and I/We hereby 

unconditionally accept the tender conditions and tender documents in its entirety for the above 

work. 

The contents of the Tender documents have been noted wherein it is clarified that after 

unconditionally accepting the tender condition in its entirety, it is not permissible to put any 

remark(s)/conditions(s) (except unconditional rebate on price, if any) in the tender enclosed in 

“Envelope-2 and the same has been followed in the present case. In case this provision of the 

tender is found violated at any time after opening of Envelope 2, I/we agree that the tender shall 

be summarily rejected and SAI shall, without prejudice to any other right or remedy be at liberty 

to forfeit the full said earnest money absolutely. 

I/we have not made any misleading or false representation in the forms, statements and attachments 

in proof of the qualification requirements. In case this provision of the tender is found violated at 

any time before or after opening of the Price Bid/ Award, I/we agree that the Tender/ Award shall 

be summarily rejected and SAI shall, without prejudice to any other right or remedy be at liberty 

to forfeit the full said earnest money/ any other amount payable under this contract absolutely. 

The required earnest money for this work is enclosed herewith. 

 

If I/we will not fulfil the minimum qualifying criteria of the tender I/we do not lodge any claim for 

opening of Envelope 2 of the tender. 

Yours faithfully, 

 

Dated:   

 

(Signature of the tenderer) with rubber stamp 



Sign. & Seal of Tenderer Page 44 of 231 Sports Authority of India 
 

APPENDIX – III 

 

GENERAL INFORMATION 

 

All individual firms and each partner of a joint venture participating in this Bid are requested to 

complete the information in this form. 

 

1 Name of Bidder  

2 Head Office Address  

 Tel. No.  

 Mobile No.  

 Fax No.  

 E-mail address  

3 Address on which correspondence 

should be made 

 

 Tel. No.  

 Mobile No.  

 Fax No.  

 E-mail address  

4 Place of Incorporation / Registration  

 

5 

Legal status of the applicant (attach copies

 of original documents 

defining the legal status) 

 

i) Specify, if the bidder is  

 a) An individual  

 b) A proprietary firm  

 c) A firm in partnership  

 d) A Limited Company or Corporation  

 e) A group of firms / joint venture 

(if yes, give complete information in respect of 

each member) 

Not Applicable 

ii) Attach a copy of Proprietorship or Partnership 

Deed or Article of Association or Incorporation 

of Company or JV Agreement as the 

case may be 

 

6 Name of Proprietor / Partners / Directors with 

their addresses, Mobile & Telephone numbers, 

Fax No., E- 

mail address. 

 

7 Designation of individuals authorized to act for 

the organization with the address, Mobile & 

Telephone numbers, Fax, E-mail address. 

(Enclose legal Power of Attorney 

along with Board Resolution in case of 

Companies). 
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8 Was the applicant ever required to suspend any 

construction for a period of more than six months 

continuously after commencement of the 

construction? If so, give the name of 

the project & reasons of suspension of work. 

 

9 Has the applicant of any constituent partner in 

case of partnership firm, ever abandoned the 

awarded work before its completion? If so, give 

name of the project and reasons for 

abandonment. 

 

10 i) Has the applicant, or any constituent partner in 

case of partnership firm ever been debarred /  

black listed for tendering in any organization at 

any time? If so, give details. 

 

 ii) Debarment/blacklisting shall be as per 

Ministry of Finance, Procurement policy division 

office memorandum dated 02.11.2021. Provide 

details accordingly in Proforma-III. 

 

11 Has the applicant or any constituent partner in 

case of partnership firm, ever been convicted by 

a court of 

Law? If so, give details. 

 

12 Credit Facility/ Bank Solvency  

13 Turn Over / Net Profit for the years given below: 

Copies of Audited Balance Sheets are to be 

enclosed 

with Proforma V. 

Turn Over 

in Lakhs 

Profit in 

Lakhs 

 2019-20   

 2020-21   

 2021-22   

 2022-23   

 2023-24   

14 Other details: (Copies to be enclosed)  

 a) EPF No. valid up to:  

 b) Goods & Service Tax Registration 

No. 

 

 c) PAN No.  

15 Give particulars of registration with 

Govt./Semi Govt./Public Sector 

Undertakings/Local Bodies. 

 

16 Preference to Make in India: 

The bidder shall follow percentage of local 

content used during the execution of work as per 

the order of Public Procurement (Preference to 
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Make in India) Order 2017 & amendments time 

to time which issued by Department of Industrial 

Policy and Promotion under Ministry of 

Commerce & Industry vide No: P45021/2/2017-

B.E-II dated 15.06.2017 

 

 

Note: Use separate sheets to provide more information if any. 

 

 

Date & Place  

 

Signature & seal of the applicant 



Sign. & Seal of Tenderer Page 47 of 231 Sports Authority of India 
 

APPENDIX – IV 

 

LIST OF MAJOR PLANT AND MACHINERY IN POSSESSION OF THE FIRM 

 

S.No. Name of Plant & Machinery / Equipment Available 

Owned 

*Other than 

Column No. C 

A B C D 

1. Excavator   

2. Dozer   

3. Dumper   

4. Truck   

5. Tractor with Trolley   

6. Water Tanker   

7. Batching Plant : Capacity-------   

8. Transit Mixer   

9. Site Mixers with Weigh Batcher   

10. Skip hoist/ Tower crane   

11. Dewatering / Water Pumps   

 

 

 

12. 

Survey Equipments:   

a) Total Station,   

b) Theodolite   

c) Level Instruments   

13. Details of Shuttering & Staging Materials   

14. Any other information**   

 

 

 

 

Date & Place  

Signature & seal of the applicant 

 

 

 

Note: 

* In case of any arrangement for getting the equipment on lease, etc., authenticated proof 

of the same is to be submitted. 

** Use separate sheets for providing more information. 
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APPENDIX – V  

FINANCIAL TURNOVER 

 

 

Date: 

 

ANNUAL TURN OVER FOR THE LAST FIVE YEARS 

 

 

S. No. 

 

 

YEAR 

Turnover from Engineering 

Construction Works (In Rs. 

Lakh) 

 

Net Profit (In Rs. 

Lakh) 

 

Remarks (if any) 

1 2020-21    

2 2021-22    

3 2022-23    

4 2023-24    

5 2024-25    

 

Note: 

 

The bidder shall submit the attested copies of the Audited Balance Sheets along with Profit and 

Loss Statements and Auditors Report and Schedules duly certified by the bidder and Chartered 

Accountant. Certificate from the Chartered Accountant, wherever the Annual Turnover is 

certified for the relevant financial year in which the minimum criterion of Annual Turnover is 

satisfied should also be submitted. 
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APPENDIX – VI 

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 

 

 

 

 

S. 

No. 

 

Description of 

the Work with 

Contract No. 

Name and 

address of the 

Employer 

with Contact 

No. 

 

 

Date of 

award 

 

 

Stipulated date 

of completion 

 

Date of 

actual 

compl 

etion 

 

Value of 

compl 

eted 

work 

 

Reasons 

for delays, 

penalty if 

any 

 

Any other 

relevant 

informat 

ion 

1         

2         

3         

4         

5         

6         

 

 

Note: 

The Bidder shall submit the attested Copies of the MoU/Work order and Completion Certificates 

from the Client (Equivalent to Executive Engineer/Project Manager). The value of work 

executed should be inclusive of the value of free supply items. 
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APPENDIX – VII 

DETAILS OF ON-GOING/EXISTING WORKS 

 

 

 

 

S. 

No. 

 

Description of 

the Work with 

Contract No. 

 

Name and 

address of 

the 

Employer 

 

 

Date of 

award 

Stipula 

ted date 

of compl 

etion 

 

Value of 

work as per 

order 

(In Rs.) 

Value of 

work 

compl 

eted so 

far 

(In Rs.) 

Anticip 

ated date 

of comple 

tion of 

work 

 

Any other 

relevant 

informati 

on 

1         

2         

3         

4         

5         

6         

7         

8         

9         

 

Note: 

The copies of certificates of ongoing-awarded works issued by the owner shall be attached. Only 

those works shall be considered for evaluation for which copies of the certificates issued by the 

owner are attached. 
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APPENDIX – VIII 

 

PAST CONTRACTUAL PERFORMANCE 

(Affidavit on non-judicial stamp paper of Rs 10/- duly attested by Notary/Magistrate) 

 

This is to certify that We, M/s [Name of the Bidder with address], in submission of the Bid, 

[Name of Bid with Bid No.]  

 

(i) have not made any misleading or false representation in the forms, statements and 

attachments in proof of the qualification requirements.  

(ii) do not have records of poor performance such as abandoning the work, not properly 

completing the contract, inordinate delays in completion, litigation history or financial 

failures etc.;  

(iii) have never been banned by any Central/State Govt. Departments/Public Sector 

Undertakings or Enterprises of Central/State Govt. 

(iv) have submitted all the supporting documents and furnished the relevant details as per the 

prescribed format; and 

(v) have submitted all the information and the requisite documents with the Bid and further 

certify that we are fully responsible for the correctness of the information and documents 

submitted by us. 

 

 

 

 

SIGNATURE OF THE BIDDER 

SEAL 

 

 

 

Note: 

Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for 

evaluation/consideration if any. 
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APPENDIX – IX 

 

BANK ACCOUNT PARTICULARS FOR REFUND OF EMD THROUGH 

ELECTRONIC MODE 

 

S. No. Description Particulars 

1 Name of the Beneficiary  

2 Bank Name  

3 Bank Address  

4 Bank Branch code  

5 Account No.  

6 IFSC Code  

7 MICR No.  

 

 

 

 

 

 

Date & Place  

Signature & seal of the applicant 
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APPENDIX – X 

SAMPLE FORMAT FOR BANKING REFERENCE FOR LIQUIDITY BANK 

CERTIFICATE 

 

 

This is to certify that M/s…………………….is a reputed company with a good financial 

standing. 

 

If the contract for the work, namely………………..is awarded to the above firm, we shall be 

willing to provide overdraft / credit facilities to the extent of ₹………………………..to meet 

their working capital requirements for executing the above contract. 

 

 

 

 

 

Sd.   

Name of Bank:   

Senior Bank Manager   

Address of the Bank  
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APPENDIX – XI 

 

LITIGATION HISTORY 

(On the letter head of the Tenderer) 

 

 

 

 

S. 

No. 

 

 

Name of 

Work 

 

 

 

Client 

Type of 

Case (Court 

Case/Arbit 

ration Case) 

 

Date of 

Registe 

ring of 

Case 

 

Name & 

Address of 

Court / 

Arbitrator 

 

 

 

Amount 

involved 

 

 

 

Present 

Status 

 

 

Remar 

ks (if 

any) 

1 2 3 4 5 6 7 8 9 

         

 

 

 

 

Date & Place  

Signature & seal of the applicant 

 

Note: Applicant has to submit the details of last 5 years in respect of Court Cases / Arbitration 

Cases. 
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APPENDIX – XII 

 

GST REGISTRATION DETAIL 

 

S. NO. CONTRACTOR/VENDOR DETAILS  

1 Name  

2 Address (As per registration with GST)  

 City  

 Postal Code  

 Region/State (Complete State Name)  

3 GSTIN ID/Provisional ID No. (Copy of 

Acknowledgement required) 

 

4 Type of Business (As per registration with GST)  

5 Service Accounting Code/HSN Code  

6 Contact person  

 Phone number and Mobile number  

 Email id  

 Compliance Rating (if undated by GSTN)  
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APPENDIX – XIII 

UNDERTAKING REGARDING THE PERCENTAGE OF LOCAL CONTENT 

 

 

Self-Certification under preference to Make in India order Certificate 

 

(i) In line with Government Public Procurement Order No. P-45021/2017-PP (BE-II) dated 

04.06.2020 and its amendments, we hereby certify that we M/s…………………..are local 

suppliers and the offered item having local content of  % ( excluding Net Domestic 

Indirect Taxes, Transportation, Insurance, Installation, Commissioning, Training and after 

sales service support like AMC/CMC etc.) as defined in above orders for the material 

against Tender/Bid No. Dated  

 

(ii) Details of location at which local value addition will be made as follows: 

 

 

 

(iii)We also understand, false declaration will be breach of the code of integrity under the rule 

175(1)(i)(h) of the General Financial Rules for which a bidder or its successors can be 

debarred for up to two years as per rule 151 (iii) of the General Financial Rules along with 

such other actions as maybe permissible under law. 

 

 

Thanking You 

 

 

 

__________________ 

(Signature, name and designation of the authorized signatory) 

(Name and seal of the Bidder) 
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APPENDIX – XIV 

 

SOLVENCY CERTIFICATE 

(ON BANKER’S LETTER HEAD) 

 

Dispatch number of bank/date 

 

 

 

This is to state that to the best of our knowledge and information that M/s ……………. having 

/registered office address is customer of bank and has been maintaining his accounts with our 

branch since…………………………As per records available with the bank, M/s 

…………………… can be treated as solvent up to a limit of INR………………………..(Rupees 

in words  ). 

 

It is clarified that the above information is issued / furnished to SAI at Customer’s request for their 

empanelment & participation in various tenders. 

 

 

 

 

Signature, Name & Designation Address of Bank 

 

 

BANK’S SEAL 

 

 

 

NOTE: 

(i) The above certificate shall be from the RBI Scheduled Bank. 

(ii) In case of Partnership firm, Certificate should include names of all partners 

as recorded with the bank. 

(iii) The Certificate should have been issued within 6 months from original last 

date of the submission of tender but in the current financial year. 

(iv) Original certificates are to be submitted along with the bid documents. 
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APPENDIX - XV 

Bank Guarantee for BID Security  

 

To, 

 

 . 

 

WHEREAS  (Name and address of the supplier) (Hereinafter called “the supplier”) has 

undertaken, in pursuance of contract no. dated  for (description of services) (herein after 

called “the contract”). AND WHEREAS it has been stipulated by you in said contract that the 

supplier shall furnish you with a bank guarantee from a scheduled commercial bank recognized by 

you for the sum specified therein as security for compliance with its obligations in accordance with 

the contract; AND WHEREAS we have agreed to give the supplier such a bank guarantee; 

 

NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on behalf of 

the supplier, up to a total of.  (Amount of the guarantee in words and figures), and we undertake 

to pay you, upon your first written demand declaring the supplier to be in default under the contract 

and without cavil or argument, any sum or sums within the limits of (amount of guarantee) as 

aforesaid, without your needing to prove or to show grounds or reasons for your demand or the 

sum specified therein. 

 

We hereby waive the necessity of your demanding SAId debt from the supplier before presenting 

us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the contract 

be performed there under or of any of the contract documents which may be made between you 

and the supplier shall in any way release us from any liability under this guarantee and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid up to days beyond the date of expiry of contract period as 

per RFP. 

 

(Signature with date of the authorized officer of the Bank) 

…………………………………………………………. 

Name and designation of the officer 

…………………………………………………………. 

 

…………………………………………………………. 

Seal, name & address of the Bank and address of the Branch 
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APPENDIX-XVI 

Format for Power of Attorney for signing of BID 

(Refer Clause 2.1.8) 
 

Know all men by these presents, We…………………………………………….. (name of the firm 

and address of the registered office) do hereby irrevocably constitute, nominate, appoint and   

authorize   Mr./   Ms   (name),   ……………………   son/daughter/wife   of 

……………………………… and presently residing at …………………., who is presently 

employed with us/ the Lead Member of our Joint Venture and holding the position of 

……………………………. , as our true and lawful attorney (hereinafter referred to as the 

―Attorney‖) to do in our name and on our behalf, all such acts, deeds and things as are necessary 

or required in connection with or incidental to submission of our BID for the Project proposed or 

being developed by the Sports Authority of India (the ―SAI including but not limited to signing 

and submission of all applications, BIDs and other documents and writings, participate in Pre-BID 

and other conferences and providing information/ responses to SAI, representing us in all matters 

before SAI, signing and execution of all contracts including the agreement and undertakings 

consequent to acceptance of our BID, and generally dealing with SAI in all matters in connection 

with or relating to or arising out of our BID for Said Project and/ or upon award thereof to us and/or 

until the entering into of the EPC Contract with SAI. 

 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 

things done or caused to be done by our said Attorney pursuant to and in exercise of the powers 

conferred by this Power of Attorney and that all acts, deeds and things done by our said Attorney 

in exercise of the powers hereby conferred shall and shall always be deemed to have been done by 

us. 

 

IN WITNESS WHEREOF WE, ………………., THE ABOVE-NAMED PRINCIPAL HAVE 

EXECUTED THIS POWER OF ATTORNEY ON THIS ……… DAY OF …………. 2….. 

For ………………………….. (Signature, name, designation and address) of person authorized by 

Board Resolution 

(in case of Firm/ Company)/ partner in case of Partnership firm 

 

Witnesses:  

1. 

2. 

Accepted 

…………………………… (Signature) 

(Name, Title and Address of the Attorney) 

(Notarised) 

Person identified by me/ personally appeared before me/ 

Attested/ Authenticated* (*Notary to specify as applicable) (Signature Name and Address of the 

Notary) 

 

Seal of the Notary Registration No. of the Notary 

Date:……………… 
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Notes: 

▪ The mode of execution of the Power of Attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure. 

▪ Wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney 

in favor of the person executing this Power of Attorney for the delegation of power 

hereunder on behalf of the Bidder. 

▪ For a Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney is being issued. However, the Power of Attorney provided by Bidders from 

countries that have signed the Hague Legislation Convention 1961 are not required to be 

legalized by the Indian Embassy if it carries a conforming Apostille certificate. 
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APPENDIX-XVII 

Format for Power of Attorney for Lead Member of Joint Venture 

(Refer Clause 2.1.9) 

Whereas the Sports Authority of India (―SAI) has invited BIDs for the………….. Project(the 
―Project‖). 

Whereas, …………………….., …………………….., and
........................................................................................................................................................ (c
ollectively 
the ―Joint Venture‖) being Members of the Joint Venture are interested in bidding for the Project 
in accordance with the terms and conditions of the Request for Proposal (RFP) and other BID 
documents including agreement in respect of the Project, and 

 
Whereas, it is necessary for the Members of the Joint Venture to designate one of them as the Lead 
Member with all necessary power and authority to do for and on behalf of the Joint Venture, all 
acts, deeds and things as may be necessary in connection with the Joint Venture‘s BID for the 
Project and its execution. 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

We, …… having our registered office at ……., M/s. ….. having our registered office at …, M/s. 
… having our registered office at ….., and ….. having our registered office at
........................................................................................................................................................... 
, (hereinafter collectively referred to as the ―Principals‖) do hereby irrevocably designate, 
nominate, constitute, appoint and authorize M/S ……. having its registered office at
........................................................................................................................................................... 
, being one of the Members of the Joint Venture, as the Lead Member and true and lawful attorney 
of the Joint Venture (hereinafter referred to as the ―Attorney‖). We hereby irrevocably authorize 
the Attorney (with power to sub-delegate) to conduct all business for and on behalf of the Joint 
Venture and any one of us during the bidding process and, in the event the Joint Venture is awarded 
the contract, during the execution of the Project and in this regard, to do on our behalf and on 
behalf of the Joint Venture, all or any of such acts, deeds or things as are necessary or required or 
incidental to the pre-qualification of the Joint Venture and submission of its BID for the Project, 
including but not limited to signing and submission of all applications, BIDs and other documents 
and writings, participate in pre BID and other conferences, respond to queries, submit information/ 
documents, sign and execute contracts and undertakings consequent to acceptance of the BID of 
the Joint Venture and generally to represent the Joint Venture in all its dealings with SAI, and/ or 
any other Government Agency or any person, in all matters in connection with or relating to or 
arising out of the Joint Venture‘s BID for the in all respect Project and/ or upon award thereof till 
the EPC Contract is entered into with the Authority & Compelled. 

 
AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred 
by this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise 
of the powers hereby conferred shall and shall always be deemed to have been done by us/ Joint 
Venture. 
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IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED 
THIS POWER OF ATTORNEY ON THIS …………………. DAY OF ………. 2..… 

 

For …………………….. 
(Signature) 
………………….. (Name & 
Title) 

For …………………….. 
(Signature) 

………………….. (Name & Title) 

For …………………….. 
(Signature) 

………………….. (Name & 
Title) 

 
(Executants) (To be executed by all the Members of the Joint Venture) 

 
Witnesses: 
1. 
2. 

Notes: 

▪ The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executant(s) and when it is 

so required, the same should be under common seal affixed in accordance with the required 

procedure. 

▪ Also, wherever required, the Bidder should submit for verification the extract of the charter 

documents and documents such as a board or shareholders’ resolution/ power of attorney in 

favour of the person executing this Power of Attorney for the delegation of power hereunder on 

behalf of the Bidder. 

▪ For a Power of Attorney executed and issued overseas, the document will also have to be legalised 

by the Indian Embassy and notarised in the jurisdiction where the Power of Attorney is being 

issued.However, the Power of Attorney provided by Bidders from countries that have signed the 

Hague Legislation Convention 1961 are not required to be legalised by the Indian Embassy if it 

carries a conforming Appostille certificate. 



Sign. & Seal of Tenderer Page 63 of 231 Sports Authority of India 
 

APPENDIX – XVIII (Not Applicable) 

 

Format for Joint Bidding Agreement for Joint Venture 

 

(To be executed on Stamp paper of appropriate value) 

 

THIS JOINT BIDDING AGREEMENT is entered into on this the ………… day of 

………… 20… 

 

AMONGST 

 

1. {………… Limited, and having its registered office at ..................................} 

(hereinafter referred 

to as the ―First Part‖ which expression shall, unless repugnant to the context 

include its successors and permitted assigns) 

 

AND 

 

2. {………… Limited, having its registered office at ...................................}and 

(hereinafter referred 

to as the ―Second Part‖ which expression shall, unless repugnant to the context 

include its successors and permitted assigns) 

 

AND 

3. {………… Limited, and having its registered office at ................................. } 

(hereinafter referred 

to as the ―Third Part‖ which expression shall, unless repugnant to the context 

include its successors and permitted assigns) 

 

The above mentioned parties of the FIRST, {SECOND and THIRD} PART are 

collectively referred to as the “Parties” and each is individually referred to as a “Party‖ 

 

WHEREAS, 

 

(A) [SPORTS AUTHORITY OF INDIA, (hereinafter referred to as the ―SAI‖ which 

expression shall, unless repugnant to the context or meaning thereof, include its 

administrators, successors and assigns) has invited bids (the Bids‖) by its Request for 

Proposal No. ………… dated …………(the ―RFP‖) for award of contract for 

rehabilitation and augmentation of***** Project (the ―Project‖) through an EPC 

Contract. 

(B) The Parties are interested in jointly bidding for the Project as members of a Joint Venture 

and in accordance with the terms and conditions of the RFP document and other bid 

documents in respect of the Project, and 
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(C) It is a necessary condition under the RFP document that the members of the Joint Venture 

shall enter into a Joint Bidding Agreement and furnish a copy thereof with the 

Application. 

 

NOW IT IS HEREBY AGREEDas follows: 

 

1. Definitions and Interpretations 

 

In this Agreement, the capitalised terms shall, unless the context otherwise requires, have 

the meaning ascribed thereto under the RFP. 

 

2. Joint Venture 

2.1 The Parties do hereby irrevocably constitute a Joint Venture (the ―Joint Venture‖) for 

the purposes of jointly participating in the Bidding Process for the Project. 

 

2.2 The Parties hereby undertake to participate in the Bidding Process only through this Joint 

Venture and not individually and/ or through any other Joint Venture constituted for this 

Project, either directly or indirectly. 

 

3. Covenants 

 

The Parties hereby undertake that in the event the Joint Venture is declared the selected 

Bidder and awarded the Project, it shall enter into an EPC Contract with SAI for 

performing all its obligations as the Contractor in terms of the EPC Contract for the 

Project. 

 

4. Role of the Parties 

 

The Parties hereby undertake to perform the roles and responsibilities as described below: 

 

(a) Party of the First Part shall be the Lead member of the Joint Venture and shall have the 

power of attorney from all Parties for conducting all business for and on behalf of the 

Joint Venture during the Bidding Process and until the Appointed Date under the EPC 

Contract; 

 

(b) Party of the Second Part shall be {the Member of the Joint Venture; and} 

 

(c) Party of the Third Part shall be {the Member of the Joint Venture.} 

 

5. Joint and Several Liability 

The Parties do hereby undertake to be jointly and severally responsible for all obligations 

and liabilities relating to the Project and in accordance with the terms of the RFP and the 

EPC Contract, till such time as the completion of the Project is achieved under and in 

accordance with the EPC Contract. 
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6. Share of work in the Project 

 

The Parties agree that the proportion of construction in the EPC Contract to be allocated 

among the members shall be as follows: 

 

First Party: 

Second Party: 

{Third Party:} 

. 

 

7. Representation of the Parties 

 

Each Party represents to the other Parties as of the date of this Agreement that: 

 

(a) Such Party is duly organised, validly existing and in good standing under the laws of its 

incorporation and has all requisite power and authority to enter into this Agreement; 

 

(b) The execution, delivery and performance by such Party of this Agreement has been 

authorised by all necessary and appropriate corporate or governmental action and a copy 

of the extract of the charter documents and board resolution/ power of attorney in favour 

of the person executing this Agreement for the delegation of power and authority to 

execute this Agreement on behalf of the Joint Venture Member is annexed to this 

Agreement, and will not, to the best of its knowledge: 

 

(i) require any consent or approval not already obtained; 

 

(ii) violate any Applicable Law presently in effect and having applicability to it; 

 

(iii) violate the memorandum and articles of association, by-laws or other applicable 

organisational documents thereof; 

 

(iv) violate any clearance, permit, concession, grant, license or other governmental 

authorisation, approval, judgement, order or decree or any mortgage agreement, indenture 

or any other instrument to which such Party is a party or by which such Party or any of 

its properties or assets are bound or that is otherwise applicable to such Party; or 

(v) create or impose any liens, mortgages, pledges, claims, security interests, charges or 

Encumbrances or obligations to create a lien, charge, pledge, security interest, 

encumbrances or mortgage in or on the property of such Party, except for encumbrances 

that would not, individually or in the aggregate, have a material adverse effect on the 

financial condition or prospects or business of such Party so as to prevent such Party from 

fulfilling its obligations under this Agreement; 
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(c) this Agreement is the legal and binding obligation of such Party, enforceable in 

accordance with its terms against it; and 

 

(d) there is no litigation pending or, to the best of such Party's knowledge, threatened to 

which it or any of its Affiliates is a party that presently affects or which would have a 

material adverse effect on the financial condition or prospects or business of such Party 

in the fulfillment of its obligations under this Agreement. 

 

8. Termination 

 

This Agreement shall be effective from the date hereof and shall continue in full force 

and effect until Project completion (the ―Defects Liability Period‖) is achieved under 

and in accordance with the EPC Contract, in case the Project is awarded to the Joint 

Venture. However, in case the Joint Venture is either not pre-qualified for the Project or 

does not get selected for award of the Project, the Agreement will stand terminated in 

case the Applicant is not pre-qualified or upon return of the Bid Security by SAI to the 

Bidder, as the case may be. 

 

9. Miscellaneous 

9.1 This Joint Bidding Agreement shall be governed by laws of {India}. 

 

9.2 The Parties acknowledge and accept that this Agreement shall not be amended by the 

Parties without the prior written consent of SAI. 

 
IN WITNESS WHEREOF THE PARTIES ABOVE NAMED HAVE 
EXECUTED AND 
DELIVERED THIS AGREEMENT AS OF THE DATE FIRST ABOVE 
WRITTEN.SIGNED, 
For and on behalf of   

LEAD MEMBER by: SECOND PART THIRD PART 

(Signature) (Signature) (Signature) 

(Name) (Name) (Name) 

(Designation) (Designation) (Designation) 

(Address) (Address) (Address) 

In the presence of:   

 

 

Notes: 

1. The mode of the execution of the Joint Bidding Agreement should be in accordance with the 

procedure, if any, laid down by the Applicable Law and the charter documents of the 

executant(s) and when it is so required, the same should be under common seal affixed in 

accordance with the required procedure. 
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2. Each Joint Bidding Agreement should attach a copy of the extract of the charter documents 

and documents such as resolution / power of attorney in favour of the person executing this 

Agreement for the delegation of power and authority to execute this Agreement on behalf of 

the Joint Venture Member. 

3. For a Joint Bidding Agreement executed and issued overseas, the document shall be 

legalised by the Indian Embassy and notarized in the jurisdiction where the Power of 

Attorney has been executed. 
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APPENDIX - XIX  

INTEGRITY PACT FORMAT 

(To be executed on plain paper and submitted along with Technical Bid/Tender 

documents for tenders having a value of Rs 5 crores or above for Consultancy projects 

and 100 cr. or above for Construction projects. To be signed by the bidder and same 

signatory competent/ authorized to sign the relevant contract on behalf of SAI) 

This integrity Pact is made at     on this  day of  2016. 

BETWEEN 

[Sports Authority of India],  (hereinafter  referred  to  as  the ―SAI‖ which 

expression shall, unless repugnant to the context or meaning thereof, include its 

administrators, successors and assigns) 

AND 

{Name and address of the Firm/Company}, (hereinafter referred to as ―The 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s)‖ and which expression shall 

unless repugnant to be meaning or context thereof include its successors and permitted 

assigns.) 

 
Preamble 

Whereas, the Principal has floated the Tender {NIT No……….dtd… ........ } (hereinafter 

referred to as ―Tender/Bid‖) and intends to award, under laid down organizational 

procedure, contract/s for {Name of the work}(hereinafter referred to as the ―Contract‖). 

And Whereas SAI values full compliance with all relevant laws of the land, rules of land, 

regulations, economic use of resources and of fairness/ transparency in its relations with 

its Bidder(s) and/ or Contractor(s)/Concessionaire(s)/Consultant(s). 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this 

Integrity Pact (hereafter referred to as ―Integrity Pact‖ or ―Pact‖) the terms and 

conditions of which shall also be read as integral part and parcel of the Tender documents 

and contract between the parties. 

Now, therefore, in consideration of mutual covenants contained in this pact, the parties 

hereby agree as follows and this pact witnesses as under: 

 

 

Article-1:Commitments of SAI 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:- 

(a) No employee of SAI, personally or through family members, will in connection with the 

Tender for, or the execution of a Contract, demand, take a promise for or accept, for self, 

or third person, any material of immaterial benefit which the person is not legally entitled 

to. 

(b) SAI will, during the Tender process treat all Bidder(s) with equity and reason. SAI will 

in particular, before and during the Tender process, provide to all Bidder(s) the same 

information and will not provide to any 
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Bidder(s) confidential/ additional information through which the Bidder(s) could obtain 

an advantage in relation to the tender process or the contract execution. 

(c) SAI will exclude all known prejudiced persons from the process, whose conduct in the 

past has been of biased nature. 

(2) If SAI obtains information on the conduct of any of its employees which is a criminal 

offence under the IPC/PC Act or any other Statutory Acts or if there be a substantive 

suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in 

addition can initiate disciplinary actions as per its internal laid down Rules/Regulations. 

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s). 

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to 

take all measures necessary to prevent corruption. He commits himself to observe the 

following principles during his participation in the tender process and during the contract 

execution. 

(a) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or 

through any other person or firm, offer, promise or give to any of the Principal‘s 

employees involved in the tender process or the execution of the contract or to any third 

person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind whatsoever during the tender process or 

during the execution of the contract. 

(b) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with other 

Bidders into any undisclosed agreement or understanding, whether formal or informal. 

This applies in particular to prices, specifications, certifications, subsidiary contract, 

submission or nonsubmission or bids or any other actions to restrict competitiveness or 

to introduce cartelization in the bidding process. 

(c) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any 

offence under the relevant IPC/PC Act and other Statutory Acts; further the 

Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) will not use improperly, for 

purposes of completion or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or transmitted 

electronically. 

(d) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall 

disclose the name and address of the Agents/ Representatives in India, if any. Similarly 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality shall 

furnish the name and address of the foreign principle, if any. 

(e) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting his 

bid, disclose any and all payments he has made, is committed to or intends to make to 

agents, brokers or any other intermediaries in connection with the award of the contract. 

He shall also disclose the details of services agreed upon for such payments. 
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(f) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 

(g) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any outside 

influence through any Govt. bodies/quarters directly or indirectly on the bidding process 

in furtherance of his bid. 

Article - 3 Disqualification from tender process and exclusion from future contracts. 

(1) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s), before award or during 

execution has committed a transgression through a violation of any provision of Article- 

2, above or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s) from the tender process. 

(2) If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)has committed a 

transgression through a violation of Article-2 such as to put his reliability or credibility 

into question, SAI shall be entitled to exclude including blacklist and put on holiday the 

Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)for any future tenders/ contract 

award process. The imposition and duration of the exclusion will be determined by the 

severity of the transgression. The severity will be determined by SAI taking into 

consideration the full facts and circumstances of each case particularly taking into account 

the number of transgressions, the position of the transgressors within the company 

hierarchy of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) and the 

amount of the damage. The exclusion will be imposed for a maximum of 3 years. 

(3) A transgression is considered to have occurred if SAI after due consideration of the 

available evidence concludes that ―On the basis of facts available there are no material 

doubts‖. 

(4) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)with its free consent and 

without any influence agrees and undertakes to respect and uphold SAI‘s absolute rights 

to resort to and impose such exclusion and further accepts and undertakes not to challenge 

or question such exclusion on any ground, including the lack of any hearing before the 

decision to resort to such exclusion is taken. This undertaking is given freely and after 

obtaining independent legal advice. 

(5) The decision of SAI to the effect that a breach of the provisions of this Integrity Pact has 

been committed by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)shall be 

final and binding on the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) can 

approach IEM(s) appointed for the purpose of this Pact. 

(6) On occurrence of any sanctions/ disqualification etc arising out from violation of integrity 

pact, the Bidder(s)/ Contractor(s)/ Consultant(s) shall not be entitled for any 

compensation on this account. 

(7) Subject to full satisfaction of SAI, the exclusion of the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s) could be revoked by SAI if the Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s)can prove that he has restored/ recouped the damage 
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caused by him and has installed a suitable corruption prevention system in his 

organization. 

Article – 4: Compensation for Damages. 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Arcticle-3, SAI shall be entitled to forfeit the Earnest Money Deposit/ Bid 

Security or demand and recover the damages equivalent to Earnest Money Deposit/ Bid 

Security apart from any other legal right that may have accrued to SAI. 

(2) In addition to 1 above, SAI shall be entitled to take recourse to the relevant provisions of 

the contract related to Termination of Contract due to Contractor/ 

Concessionaire/Consultant‘s Default. In such case, SAI shall be entitled to forfeit the 

Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant and/ or 

demand and recover liquidated and all damages as per the provisions of the 

contract/concession agreement against Termination. 

Article – 5: Previous Transgressions 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years 

immediately before signing of this Integrity Pact with any other Company in any country 

conforming to the anti corruption/ Transparency International (TI) approach or with any 

other Public Sector Enterprise/ Undertaking in India or any Government Department in 

India that could justify his exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action for his exclusion can be taken as mentioned under Article-3 above 

for transgressions of Article-2 and shall be liable for compensation for damages as per 

Article-4 above. 

 

Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ 

Consultants/ Subcontractors. 

(1) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) undertake(s) to demand 

from all sub-contractors a commitment in conformity with this Integrity Pact, and to 

submit it to SAI before contract signing. 

(2) SAI will enter into agreements with identical conditions as this one with all Bidders/ 

Contractors/ Concessionaires/ Consultants and subcontractors. 

(3) SAI will disqualify from the tender process all Bidders who do not sign this Pact or violate 

its provisions. 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ 

Concessionaire(s)/ Consultant(s)/ Sub-contractor(s). 

If SAI obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant 

or subcontractor, or of an employee or a representative or an associate of a Bidder/ 

Contractor/ Concessionaire/ Consultant or Subcontractor, which constitutes corruption, 

or if SAI has substantive suspicion in this regard, the Principal will inform the same to 
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the Chief Vigilance Officer. 

Article- 8:   Independent External Monitor (IEM) 

(1)  The Name and contact details of Independent External Monitor (IEM) is as below: 

 

a) Sh. P Mallikharjuna Rao, IFOS(Retd) 72, 

Prashasan Nagar, Jubileehills, Hyderabad,  

M. No – 9440576170  

Email: pmkrao72@gmail.com 

b) Sh. Janak Digal, Plot No. 1B/2,  

Sector-l1, CDA, Markat Nagar, Cuttack, Odisha – 75301,  

M. No.- 09971116084,  

Email: janakdigal85@gmail.com 

(2) The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)accepts that the Monitor 

has the right to access without restriction to all project documentation of the Principal 

including that provided by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). 

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to 

Subcontractors. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

(3) SAI will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 

contractual relations between SAI and the Contractor. The parties offer to the Monitor the 

option to participate in such meetings. 

(4) As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Management of SAI and request the Management to discontinue or take 

corrective action, or to take other relevant action. The monitor can in this regard submit 

non-binding recommendations. Beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner, refrain from action or tolerate action. 

(5) The Monitor will submit a written report to the Sports Authority of India within 8 to 10 

weeks from the date of reference or intimation to him by SAI and, should the occasion 

arise, submit proposals for correcting problematic situations. 

(6) If the Monitor has reported to SAI, a substantiated suspicion of an offence under relevant 

IPC/PC Act, and the Sports Authority of India has not, within the reasonable time taken 

visible action to proceed against such offence or reported it to the Chief Vigilance Officer, 

the Monitor may also transmit this information directly to the Central Vigilance 

Commissioner. 

(7) The word 'Monitor' would include both singular and plural. 

Article – 9 Pact Duration 

This Pact begins when both parties have legally signed it (in case of EPC i.e. for projects 

mailto:pmkrao72@gmail.com
mailto:janakdigal85@gmail.com
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funded by SAI and consultancy services). It expires for the Contractor/ Consultant 12 

months after his Defect Liability period is over or 12 months after his last payment under 

the contract whichever is later and for all other unsuccessful Bidders 6 months after this 

Contract has been awarded.  

If any claim is made/ lodged during his time, the same shall be binding and continue to 

be valid despite the lapse of this pact as specified above, unless it is discharged/ 

determined by SAI 

 

Article - 10 Other Provisions. 

(1) This pact is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of SAI, i.e. New Delhi. 

(2) Changes and supplements as well as termination notices need to be made in writing. 

(3) If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a consortium, this 

pact must be signed by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

(5) Any disputes/ differences arising between the parties regarding term of this pact, any 

action taken by SAI in accordance with this Pact or interpretation thereof shall not be 

subject to any Arbitration. 

(6) The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provision of the extent law in force relating to any 

civil or criminal proceedings. 

In witness whereof the parties have signed and executed this Pact at the place and date first done 

mentioned in the presence of following witness: - 

(For & On behalf of SAI) 

 

 
(Office Seal ) 
Place: 
Date: 

(For & On behalf of the Bidder/ Contractor/ 

Concessionaire/Consultant) 

Witness 1 :  
(Name & Address): 

Witness 2:  

(Name & Address): 

 

{COUNTERSIGNED and accepted by JV Partner} 
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APPENDIX – XX 

PROFORMA OF BANK GUARANTEE (FOR MOBILIZATION ADVANCE) 

 

 

SPORTS AUTHORITY OF INDIA, 

 

 

 

In consideration of SAI (hereinafter called “the Corporation” which expression shall unless 

repugnant to the subject or context include his successor and assigns) having agreed under the 

terms and conditions of Contract dated made between …………….…… and the 

Corporation in connection with (Hereinafter called “SAId contract”) to make at the request of the 

Contractor a Mobilization Advance of Rs……………………………….for utilizing it for the 

purpose of the Contract on his furnishing a 

guarantee  acceptable  to  the  Corporation,  we  the Bank (hereinafter referred to the “SAId Bank”) 

and having our Registered Office at ……………..… do hereby guarantee the due recovery 

by the Corporation of SAId advance as provided according to the terms and conditions of the 

Contract. We ………..do hereby undertake to pay the amount due and payable under this 

Guarantee without any demur, merely on a demand from the Corporation stating that the amount 

claimed is due to the Corporation under SAId Agreement. Any such demand made on the 

…………………...... shall be conclusive as regards the amount due and payable by the 

……………. under this guarantee and ….......................... agree that the liability of the 

..................................... to pay the Corporation the amount so demanded shall be absolute and 

unconditional notwithstanding any dispute or disputes raised by the Contractor and 

notwithstanding any legal proceeding pending in any Court or Tribunal relating thereto. However, 

our liability under this Guarantee shall be restricted to an amount not exceeding Rs 

…………………... 

 

We…………Bank further agree that the Corporation shall be the sole judge of and as to whether 

the amount claimed has fallen due to the corporation under SAId agreement or whether SAId 

Contractor has not utilized SAId advance or any part thereof for the purpose of the Contract and 

the extent of loss or damage caused to or suffered by the Corporation on account of SAId advance 

together with interest not being recovered in full and the decision of the Corporation that the 

amount has fallen due from contractor or SAId Contractor has not utilized SAId advance or any 

part thereto for the purpose of the contract and as to the amount or amounts of loss or damage 

caused to or suffered by the Corporation shall be final and binding on us. 

 

We, SAId Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect till SAId advance has been fully recovered and its claims satisfied or discharged and till SAI 

certify that SAId advance has been fully recovered from SAId Contractor, and accordingly 

discharges this Guarantee subject, however, that the Corporation shall have no claims under this 

Guarantee after SAId advance has been fully recovered, unless a notice of the claims under this 

Guarantee has been served on the Bank before the expiry of SAId Bank Guarantee in which case 

the same shall be enforceable against the Bank. 

 

The Corporation shall have the fullest liberty without affecting in any way the liability of the Bank 
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under this Guarantee or indemnity from time to time to vary any of the terms and conditions of 

SAId Contract or the advance or to extend time of performance by SAId Contractor or to postpone 

for any time and from time to time of the powers exercisable by it against SAId Contractor and 

either to enforce or forbear from enforcing any of terms and conditions governing SAId Contract 

or the advance or securities available to the Corporation and SAId Bank shall not be released from 

its liability under these presents by any exercise by the Corporation of the liberty with reference 

to the matters aforesaid or by reasons of time being given to SAId Contractor or any other 

forbearance, act or omission on the part of the Corporation or any indulgence by the Corporation 

to SAId Contractor or of any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of so releasing the bank from its such liability. 

It shall not be necessary for the Corporation to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Corporation may have obtained or obtain from the 

Contractor or shall at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

We, SAId Bank, lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Corporation in writing and agree that any change in the constitution of 

SAId Contractor or SAId Bank shall not discharge our liability hereunder. 

 

 

Dated this ………………….... day of ………........ 

 

 

 

For and on behalf of Bank (NAME AND DESIGNATION) 

Dated: 
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ANNEXURE ‘V’ | BANK GUARANTEE FORM FOR BID SECURITY 

 

Whereas ______________________________ (hereinafter called the “Bidder”) has submitted its 

quotation dated _________________ for the supply of 

___________________________________ (hereinafter called the “Bid”) against the purchaser’s 

Bid Reference No. __________________________________ Know all persons by these presents 

that we ____________________________________ of 

___________________________________ (Hereinafter called the “Bank”) having our registered 

office at ________________________________ are bound unto Sports Authority of India, New 

Delhi110003 (hereinafter called the “Purchaser) in the sum of _________________________ for 

which payment will and truly to be made to the said Purchaser, the Bank binds itself, its successors 

and assigns by these presents. Sealed with the Common Seal of the said Bank this 

_____________________ day of _______ 20____. The conditions of this obligation are: 

(1) If the Bidder withdraws or amends, breaches the terms and conditions of the tender 

document, impairs or derogates from the Bid in any respect within the period of validity of 

this Bid. 

(2) If the Bidder having been notified of the acceptance of his Bid by the Purchaser during 

the period of its validity: - 

a) Fails or refuses to furnish the performance security for the due 

Performance of the contract. 

or 

b) Fails or refuses to accept/execute the Rate Contract. 

We undertake to pay the Purchaser up to the above amount upon receipt of its first written demand, 

without the Purchaser having to substantiate its demand, provided that in its demand the Purchaser 

will note that the amount claimed by it is due to it owing to the occurrence of one or both the two 

conditions, specifying the occurred condition(s). 

This guarantee will remain in force for a period of forty-five days after the period of Bid validity 

of 

_____ days i.e., for _____ days (_____ days + 45 days) from the date of Bid Opening and any 

demand in respect thereof should reach the Bank not later than the above date. 

_________________________ 

(Signature of the authorised officer of the Bank) 

_______________________________________________ 

_______________________________________________ 

Name and designation of the officer 

_______________________________________________ 

Seal, name & address of the Bank and address of the Branch 
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APPENDIX- XXI 

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR ANTI-TERMITE 

TREATMENT 

 

THIS   AGREEMENT   made this   Day   of   Two Thousand 

  between  M/s  (hereinafter called the guarantor of the one part) and SPORTS 

AUTHORITY OF INDIA, (hereinafter called SAI) the OWNER of the other part. 

Whereas this agreement is supplementary to the contract hereinafter called the contract dated 

……………………..made between the guarantor of the one part and Sports Authority of India of 

the other part whereby the contractor inter-alia, understood to render the buildings and structures 

in SAId contract recited, completed, termite proof. And whereas the guarantor agreed to give a 

guarantee to the effect that SAId structure will remain termite proof for TEN YEARS to be so 

reckoned from the date after the maintenance period prescribed in the contract expires. 

 

During this period of guarantee, the guarantor shall make good all defects and for that matter shall 

replace at his risk and cost such wooden member as may be damaged by termite and in case of any 

other defect being found, he shall render the building termite proof at his cost to the satisfaction 

of the Engineer-In-Charge and shall commence the works of such rectification within seven days 

from date of issuing notice from the Engineer- In-Charge calling upon him to rectify the defects 

failing which the work shall be got done by SAI by some other contractor at the guarantor’s cost 

and risk and in the later case the decision of the Engineer-In-Charge as to the cost recoverable 

from the guarantor shall be final and binding. 

That if the Guarantor fails to execute the Anti-Termite Treatment or commits breaches hereunder 

then the Guarantor will indemnify SAI against all losses damages, cost expenses or otherwise 

which may be incurred by him by reasons of any default on the part of the guarantor in performance 

and observance of this supplemental Agreement. As to the amount of loss and or damage and/or 

cost incurred by SAI decision of the Engineer-In-Charge will be final and binding on the parties. 

In witness where of these presents have been executed by the guarantor and by for and on behalf 

of SAI on the day of month and year first above written. 

 

Signed sealed and delivered by (Guarantor) 

 

IN THE PRESENCE OF: 

1. 

2. 

 

Signed for and on behalf of SAI by/ in presence of: 1. 2. 
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APPENDIX- XXII 

Guarantee bond to be executed for Water Proofing Treatment 

 

THIS AGREEMENT made this   Day of Two Thousand 

  between M /s   

(hereinafter called the guarantor of the one part) and M/s SPORTS AUTHORITY OF INDIA, 

(hereinafter called SAI) the OWNER of the other part. 

Whereas this agreement is supplementary to the contract hereinafter called the contract dated 

 made between the guarantor of the one part and Sports Authority of 

India, of the other part whereby the contractor inter-alia, understood to render the buildings and 

structures in Said contract recited, completed, Water proof. And whereas the guarantor agreed to 

give a guarantee to the effect that Said structure will remain water proof for TEN YEARS to be so 

reckoned from the date after the maintenance period prescribed in the contract expires. 

During this period of guarantee, the guarantor shall make good all defects and for that matter shall 

replace at his risk and cost such member as may be damaged by water and in case of any other 

defect being found, he shall render the building water proof at his cost to the satisfaction of the 

Engineer-In-Charge and shall commence the works of such rectification within seven days from 

date of issuing notice from the Engineer- In-Charge calling upon him to rectify the defects failing 

which the work shall be got done by SAI/ OWNER by some other contractor at the guarantor’s 

cost and risk and in the later case the decision of the Engineer-In-Charge as to the cost recoverable 

from the guarantor shall be final and binding. 

That if the Guarantor fails to execute the water proof Treatment or commits breaches hereunder 

then the Guarantor will indemnify SAI against all losses damages, cost expenses or otherwise 

which may be incurred by him by reasons of any default on the part of the guarantor in performance 

and observance of this supplemental Agreement. As to the amount of loss and or damage and/or 

cost incurred by SAI/ OWNER decision of the Engineer-In-Charge will be final and binding on 

the parties. 

In witness where of these presents have been executed by the 

guarantor   and by   for and on behalf of SAI on the day of month and year first above 

written. 

Signed sealed and delivered by (Guarantor) IN THE PRESENCE OF: 

1. 

2. 

Signed for and on behalf of SAI by/ in presence of:  

1. 

2. 



Sign. & Seal of Tenderer Page 79 of 231 Sports Authority of India 
 

APPENDIX- XXIII 

Guarantee to be executed for Plumbing work 
 

THIS AGREEMENT made this   Day of Two Thousand 

  between M /s   

(hereinafter called the guarantor of the one part) and M/s SPORTS AUTHORITY OF INDIA, 

(hereinafter called SAI) the OWNER of the other part. 

Whereas this agreement is supplementary to the contract hereinafter called the contract dated 

 made between the guarantor of the one part and Sports Authority of 

India, of the other part whereby the contractor inter-alia, understood to render the buildings and 

structures in Said contract recited, completed, leak proof. And whereas the guarantor agreed to 

give a guarantee to the effect that Said structure will remain leak proof  and all plumbing work 

including fitting and fixtures will be in good condition for THREE YEARS to be so reckoned from 

the date after the maintenance period prescribed in the contract expires. 

During this period of guarantee, the guarantor shall make good all defects and for that matter shall 

replace at his risk and cost such part of the building as may be damaged by defective plumbing 

works and seepage and in case of any other defect being found, he shall render the building leak 

proof at his cost to the satisfaction of the Engineer-In-Charge and shall commence the works of 

such rectification within seven days from date of issuing notice from the Engineer- In-Charge 

calling upon him to rectify the defects failing which the work shall be got done by SAI/ OWNER 

by some other contractor at the guarantor’s cost and risk and in the later case the decision of the 

Engineer-In-Charge as to the cost recoverable from the guarantor shall be final and binding. 

That if the Guarantor fails to execute the Plumbing work or commits breaches hereunder then the 

Guarantor will indemnify SAI against all losses damages, cost expenses or otherwise which may 

be incurred by him by reasons of any default on the part of the guarantor in performance and 

observance of this supplemental Agreement. As to the amount of loss and or damage and/or cost 

incurred by SAI/ OWNER decision of the Engineer-In-Charge will be final and binding on the 

parties. 

In witness where of these presents have been executed by the 

guarantor   and by   for and on behalf of SAI on the day of month and year first above 

written. 

Signed sealed and delivered by (Guarantor) IN THE PRESENCE OF: 

1. 

2. 

Signed for and on behalf of SAI by/ in presence of:  

1. 
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2. 

Appendix – XXIV 

Form of Surety Bond - Bid Security 

 

1. In consideration of you, …………..[Name of the Executing Agency], having its office at 

…………, (hereinafter referred to as the “Owner”, which expression shall unless it be 

repugnant to the subject or context thereof include its, successors and assigns) having 

agreed to receive the Bid of …………..[Name of the Bidder, including names of all Joint 

Venture Participants (if applicable)/ Lead Partner] and having its registered office at 

……… (and acting on behalf of its Consortium) (hereinafter referred to as the “Bidder” 

which expression shall unless it be repugnant to the subject or context thereof include 

its/their executors, administrators, successors and assigns), for …….. [Name of the Project] 

on EPC (hereinafter referred to as “the Project”) pursuant to the RFP document dated …… 

issued in respect of the Project and other related documents including without limitation 

the draft concession agreement (hereinafter collectively referred to as “Bidding 

Documents”), we ……… [Name of the Surety Insurer] having our registered office at ….. 

and one of its branches at ….. (hereinafter referred to as the “Surety Insurer”), at the request 

of the Bidder, do hereby in terms of Clause 15 of the Bidding Documents, irrevocably, 

unconditionally and without reservation guarantee the due and faithful fulfilment and 

compliance of the terms and conditions of the Bidding Documents (including the RFP 

document) by SAId Bidder and unconditionally and irrevocably undertake to pay forthwith 

to SAI and amount of Rs.…… (Rupees ……. only) (hereinafter referred to as the “Surety 

Bond”) as our primary obligation without any demur, reservation, recourse, contest or 

protest and without reference to the Bidder, if the Bidder shall fail to fulfil or comply with 

all or any of the terms and conditions contained in SAId Bidding Documents. 

2. Any such written demand made by SAI stating that the Bidder is in default of the due and 

faithful fulfilment and compliance with the terms and conditions contained in the Bidding 

Documents shall be final, conclusive and binding on the Surety Insurer. 

3. We, the Surety Insurer, do hereby unconditionally undertake to pay the amounts due and 

payable under this Surety Bond without any demur, reservation, recourse, contest or protest 

and without any reference to the Bidder or any other person and irrespective of whether the 

claim of SAI is disputed by the Bidder or not, merely on the first demand from SAI stating 

that the amount claimed is due to SAI by reason of failure of the Bidder to fulfil and comply 

with the terms and conditions contained in the Bidding Documents including the following: 

a) failure of SAId Bidder to keep its Bid open during the Bid validity period as set forth 

in SAId Bidding Documents for any reason whatsoeverif SAId Bidder, having been 

notified of the acceptance on its Bid by SAI during the period of Bid Validity;  

i. fails to sign the Form of Contract Agreement 

ii. fails to provide the performance security to SAI 

Any such demand made on the Bank shall be conclusive as regards amount 

due and payable by the Surety Insurer under this Surety Bond. However, our 

liability under this Surety Bond shall be restricted to an amount not exceeding 

Rs. …… (Rupees…… only). 

 

4. This Surety Bond shall be irrevocable and remain in full force for a period of 45 (fortyfive) 

days beyond the Bid Validity Period and a claim period of 60 (sixty) days or for such 

extended period as may be mutually agreed between SAI and the Bidder, and agreed to by 
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the Surety Insurer, and shall continue to be enforceable till all amount under this Surety 

Bond have been paid. 

5. We, the Surety Insurer, further agree that SAI shall be the sole judge to decide as to whether 

the Bidder is in default of due and faithful fulfilment and compliance with the terms and 

conditions contained in the Bidding Documents including, inter alia, the failure of the 

Bidder to keep its Bid open during the Bid validity period set forth in SAId Bidding 

Documents, and the decision of SAI that the Bidder is in default as aforesaid shall be final 

and binding on us, notwithstanding any differences between SAI and the Bidder or any 

dispute pending before any Court, Tribunal, Arbitrator or any other SAI. 

6. The Surety Bond shall not be affected by any change in the constitution or winding up of 

the Bidder or the Surety Insurer or any absorption, merger or amalgamation or the Bidder 

or the Surety Insurer with any other person. 

7. In order to give full effect to this Surety Bond, SAI shall be entitled to treat the Surety 

Insurer as the principal debtor. SAI shall have the fullest liberty without affecting in any 

way the liability of the Surety Insurer under this Surety Bond from time to time to vary any 

of the terms and conditions contained in SAId Bidding Documents or to extend time for 

submission of the Bids or the Bid Validity period or the period for conveying acceptance 

of Letter of Award by the Bidder or the period for fulfillment and compliance with all or 

any of the terms and conditions contained in SAId Bidding Documents by SAId Bidder or 

to postpone for any time and from time to time any of the powers exercisable by it against 

SAId Bidder and either to enforce or forbear from enforcing any of the terms and conditions 

contained in SAId Bidding Documents or the securities available to SAI, and the Surety 

Insurer shall not be released from its liability under these presents by any exercise by SAI 

of the liberty with reference to the matters aforesaid or by reason of time being given to 

SAId Bidder or any other forbearance, act or omission on the part of SAI or any indulgence 

by SAI to SAId Bidder or by any change in the constitution of SAI or its absorption, merger 

or amalgamation with any other person or any other matter or thing whatsoever which 

under the law relating to sureties would but for this provision have the effect of releasing 

the Surety Insurer from its such liability. 

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given 

in writing or made if addressed to the Surety Insurer and sent by courier or by registered 

post or by certified e-mail to the Surety Insurer at the address or e-mail set forth herein. 

9. We undertake to make the payment on receipt of your notice of claim on us addressed to 

name of Surety Insurer along with branch address and delivered at our above branch who 

shall be deemed to have been duly authorized to receive SAId notice of claim. 

10. It shall not be necessary for SAI to proceed against SAId Bidder before proceeding against 

the Surety Insurer and the Surety Bond herein contained shall be enforceable against the 

Surety Insurer, notwithstanding any other security which SAI may have obtained from 

SAId Bidder or any other person and which shall, at the time when proceedings are taken 

against the Surety Insurer hereunder, be outstanding or unrealised. 

11. We, the Surety Insurer, further undertake not to revoke this Surety Bond during its currency 

except with the previous express consent of SAI in writing. 

12. The Surety Insurer declares that it has power to issue this Surety Bond and discharge the 

obligations contemplated herein, the undersigned is duly authorized and has full power to 

execute this Surety Bond for and on behalf of the Surety Insurer. 

13. For the avoidance of doubt, the Surety Insurer’s liability under this Surety Bond shall be 

restricted to Rs…… (Rupees…… only). The Surety Insurer shall be liable to pay SAId 

amount or any part thereof only if SAI serves a written claim on the Surety Insurer in 
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accordance with paragraph 9 hereof, on or before…………..[indicate date falling 45 days 

beyond the bid validity period]. 

14. This Surety Bond shall also be operatable at our ………, branch at New Delhi, from whom, 

confirmation regarding the issue of this Surety Bond or extension/renewal thereof shall be 

made available on demand. In the contingency of this Surety Bond being invoked and 

payment hereunder claimed, SAId branch shall accept such invocation letter and make 

payment of amounts so demanded under SAId invocation. 

15. The Insurance Surety Bond shall be verified from the specific portal created for this 

purpose (portal address……….). 

 

Signed Delivered by …… Company 

By the hand of Mr./Ms……, its ……… and authorized official. 

(Signature of the Authorised Signatory) 

(official seal) 

 

Notes:  

i. The Insurance Surety Bond should contain the name, designation and code number of the 

Authorised Signatory signing the Insurance Surety Bond. 

ii. The Address, telephone number, email ID and other details of the head office of the 

Insurance Company as well as issuing branch should be mentioned on the covering letter of 

issuing branch. 
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Appendix – XXV 

Sports Authority Of India 

State : 

Administration : 

Division :                                                                  Sub-Division : 

INDENTURE FOR SECURED ADVANCES  
(Central PWA Code, paragraph 226 and 228a)  

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement for the 

execution of a certain specified quantity of work in a given time) 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

…………………………………….(hereinafter called the Contractor which expression shall where the context 

so admits or implies be deemed to include his executors administrators and assigns) of the one part and the Sports 

Authority of India (hereinafter called the SAI which expression shall where the context so admits or implies be 

deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the SAI that he may be allowed advances 

on the security of materials absolutely belonging to him and brought by him to the site of the works the subject 

of the said agreement for use in the construction of such of the works as he has undertaken to execute at rates 

fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND WHEREAS 

the SAI has agreed to advance to the Contractor the sum of Rupees …………………………………………. on 

the security of materials the quantities and other particulars of which are detailed in Accounts of Secured 

Advances attached to the Running Account Bill for the said works signed by the Contractor on 

………………………………………and the SAI has reserved to himself the option of making any further 

advance or advances on the security of other materials brought by the Contractor to the site of the said works.  

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 

the sum of Rupees ………………………………on or before the execution of these presents paid to the 

Contractor by the SAI (the receipt whereof the Contractor both hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the 

SAI and declare as follows: - 

(1) That the said sum of Rupees ………………………………………………..so advanced by the SAI to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by the 

Contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and accepted 

by the SAI as security are absolutely the Contractor's own property and free from encumbrances of any kind and 

the contractor will not make any application for or receive a further advance on the security of materials which 

are not absolutely his own property and free from encumbrances of any kind and the Contractor indemnifies the 

SAI against all claims to any materials in respect of which an advance has been made to him as aforesaid.  

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the security 

of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said 

materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 

directions of the Divisional Officer ……………………. Division (hereinafter called the Divisional Officer) and 

in the term of the said agreement.  

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the said materials and that until used in construction as aforesaid 

the said materials shall remain at the site of the said works in the Contractor's custody and on his own 

responsibility and shall at all times be open to inspection by the Divisional Officer or any officer authorised by 

him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as required by the 

Divisional Officer.  

(5) That the said materials shall not on any account be removed from the site of the said works except with the 

written permission of the Divisional Officer or an officer authorised by him on that behalf.  
(6) That the advances shall be repayable in full when or before the Contractor receives payment from the SAI of 

the price payable to him for the said works under the terms and provisions of the said agreement. Provided that 
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if any intermediate payments are made to the Contractor on account of work done than on the occasion of each 

such payment the SAI will be at liberty to make a recovery from the Contractor's bill for such payment by 

deducting therefrom the value of the said materials then actually used in the construction and in respect of which 

recovery has not been made previously, the value for this purpose being determined in respect of each description 

of materials at the rates at which the amounts of the advances made under these presents were calculated.  

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 

advances that may still be owing to the SAI shall immediately on the happening of such default be repayable by 

the Contractor to the SAI together with interest thereon at twelve per cent per annum from the date or respective 

dates of such advance or advances to the date of repayment and with all costs charges, damages and expenses 

incurred by the SAI in or for the recovery thereof or the enforcement of this security or otherwise by reason of 

the default of the Contractor and the Contractor hereby covenants and agrees with the SAI to repay and pay the 

same respectively to him accordingly.  

(8) That the Contractor hereby charges all the said materials with the repayment to the SAI of the said sum of 

Rupees …………………………………………and any further sum or sums advanced as aforesaid and all costs 

charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed and 

declared that notwithstanding anything in the said agreement and without prejudice to the powers contained 

therein if and whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the SAI may at any time thereafter 

adopt all or any of the following courses as he may deem best : 

 

(a) Sieze and utilise the said materials or any part thereof in the completion of the said works on behalf of 

the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the 

Contractor with the actual cost of effecting such completion and the amount due in respect of advances 

under these presents and crediting the Contractor with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is against the 

Contractor he is to pay same to the SAI on demand. 

 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 

from the sale retain all the sums aforesaid repayable or payable to the SAI under these presents and pay 

over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 

under the said agreement.  

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said advance 

shall not be payable.  

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been herein before expressly provided 

for the same shall be referred to the Superintending Engineer. 

Circle whose decision shall be final and the provision of the Indian Arbitration Act for the time being in 

force shall apply to any such reference.  

In witness whereof the said ……………………and ………………………by the order and under the 

direction of the SAI have hereunto set their respective hands the day and year first above written.  

Signed, sealed and delivered by 

 the said contractor.  

In the presence of :- 

 Signature  

Witness  Name  
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 Address  

 

Signed by 

 by the order and direction of the SAI 

In the presence of  

 

  Signature  
Witness  Name  

 Address  
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PART II GENERAL CONDITIONS OF CONTRACT 
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General Rules & 

Directions 

 

1. All works proposed for execution by contract will be notified in 

the form of invitation to tender posted on website. This form 

will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for 

carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the 

successful tenderer and the percentage, if any, to be deducted 

from bills. Copies of the specifications, designs, drawings and 

any other document applicable to the work shall be open for 

inspection by the contractor in the office of officer inviting 

tender during office hours. 

The work involves execution as per name of work under either 

EPC Mode I or Mode II or Mode III as specified in Schedule F. 

Mode I : involves preparation of detailed Architectural, 

structural, MEP design and drawings and shop drawings, 

procurement & construction by the EPC contractor based on 

basic architectural drawings prepared after considering statutory 

requirements by  SAI. 

Mode II : involves preparation of structural, MEP design and 

drawings and shop drawings based on detailed Architectural 

drawings provided by SAI as well as procurement and 

construction by the EPC contractor. SAI/client may appoint 

consultant depending upon requirement and availability of 

staff. 

Mode III : involves procurement & construction by the EPC 

contractor based on Conceptual/Tender drawings provided by 

SAI. SAI/client may appoint consultant depending upon 

requirement and availability of staff. 

The Type of building i.e Permanent or Semi-Permanent, based 

on the expected economic life of the building, shall be as 

specified in Schedule-F. 

Tenders invited in Mode I and Mode II are technology neutral. 

Bidders can choose any of the approved technologies depending 

upon type of building, other suitability conditions (such as seismic 

zone, number of storeys etc.) as per Schedule F under Mode I 

and II as per structural design, subject further to the condition 

that the structural system technologies categorized under Pre-

cast Construction System and adopted for buildings under 

Seismic Zone IV as per IS 1893(Part-I) :2016 amended from 

time to time, shall have passed the full scale type testing for 

pseudo-static reversed cyclic test as detailed below: 



Sign. & Seal of Tenderer Page 88 of 231 Sports Authority of India 
 

Pseudo-Static Reversed -Cyclic Test 

The test shall be conducted on typical three storeys of multi-

storey building, which (a) are built with the full-scale 

components  as per technology (b) are the weakest and/or most 

flexible, and (c) have all the typical connections of the building 

in precast, namely interior, exterior and corner wall to wall 

(vertical) connections, wall to slab (horizontal) connections 

and wall to wall (horizontal) connections, if any, as built in the 

original system with minimum four room layout plan. 

The bottom of the first storey shall be connected to the strong 

floor of the test facility, and the floors of the upper storeys to 

the Displacement-controlled actuators of the requisite 

Displacement (and force) capacity. This proto-type shall be 

loaded with the due vertical gravity load representing service 

level dead and live loads. The profile of displacement loading 

shall be as per the force distribution profile specified in IS 1893 

(part I):2016 in the Equivalent Static Method of design. 

Displacement controlled loading: At least 3 loading cycles 

(Full positive and Full negative) at Each of the displacement 

excursions of 0.1%, 0.2%, 0.3%,0.4%, 0.5%, 

0.75%, 1%, 1.5%, 2%, 2.5%, 3%, 3.5%, 4%, 5% and 6% drift 

of specimen, or failure of the specimen, whichever is earlier. 

(i) 6% drift requirement is an upper limit. Actual drift is 

expected to be lesser than 6% depending on: 

Deformability of the building, and Flexibility of the 

connections. 

The test may be stopped when either 6% drift or the 

maximum lateral force of 3 times the design base shear is 

reached. 

(ii) Pseudo-static reversed cyclic test does not require a Shake 

Table facility. 

Number of samples and Frequency: One sample shall be tested 

unless the structure shows premature failure before reaching 

at least 6% overall drift, either elastically or in elastically. If 

the structure fails to meet 6% drift requirement, then another 

sample be tested to reconfirm the failure pattern observed in the 

first specimen. If both samples fail, said configuration of the 

technology shall not be adopted in the work. 

One test for every new type of connection system adopted shall 

be conducted. If the connection type / combination of elements 

under approved technology are changed, either in part or in 

full, the system will be treated as new. 
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The test should have been already got conducted from any 

government academic institute of repute or government R&D 

organization in India. 

The testing charges shall be borne by the contractor. 

2. In the event of tender being submitted by a firm/company, it 

must be signed separately by each partner/director thereof or in 

the event of the absence of any partner/director, it must be 

signed on his behalf by a person holding a power of attorney 

authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the 

firm/company is duly registered under the applicable Indian 

Partnership Act 1932/ Companies Act 2013. 

3. Receipts for payment made on account of work, when 

executed by a firm/company, must also be signed by all the 

partners/directors, except where contractors are described in 

their tender as a firm/company, in which case the receipts 

must be signed in the name of the firm by one of the 

partners/directors (duly authorized by the firm/company), or 

by some other person having due authority to give effectual 

receipts for the firm/company. 

 

 

  

Definitions  

1. The EPC Contract means the documents forming the tender and 

acceptance thereof and the formal agreement executed between the 

competent authority on behalf of the Competent authority or officer 

nominated by him/her and the Contractor, together with the 

documents referred to therein including conditions, specifications, 

designs, drawings and instructions issued from time to time by the 

Engineer-in- Charge and all these documents taken together, shall 

be deemed to form one contract and shall be complementary to 

one another. 

2. In the contract, the following expressions shall, unless the context 

otherwise requires, have the meanings, hereby respectively 

assigned to them: 

(i) The expression, works or work shall, unless there be 

something either in the subject or context repugnant to such 

construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, 

substituted or additional. 
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(ii) The Site shall mean the land, places on, into or where work 

is to be executed under the contract or any adjacent land, path 

or street or where work is to be executed under the contract 

or any adjacent land, path or street which may be temporally 

allotted or used for the purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, 

whether incorporated or not, undertaking the works and shall 

include the legal personal representative of such individual or 

the persons composing such firm or company, or the 

successors of such firm or company and the permitted 

assignees of such individual, firm or company. 

(iv) The Engineer-in-charge means the Engineer Officer who shall 

supervise and be in charge of the work and who shall sign the 

contract on behalf of the Competent authority as mentioned in 

Schedule 'F' hereunder. 

(v) Accepting Authority shall mean the authority mentioned in 

Schedule F '/ Director, Engineering Division 

(vi) Excepted Risk are risks due to riots (other than those on 

account of contractor's employees), war (whether declared or 

not) invasion, act of foreign enemies, hostilities, civil war, 

rebellion revolution, insurrection, military or usurped power, 

any acts of Government, damages from aircraft, acts of God, 

such as earthquake, lightening, unprecedented floods and 

other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely 

due to use or occupation by Government of the part of the 

works in respect of which a certificate of completion has 

been issued or a cause solely due to Government's faulty 

design of works. 

(vii) Market Rate shall be the rate as decided by the Engineer-in-

charge on the basis of the cost of materials and labour at the 

site where the work is to be executed plus applicable 

overheads and profits as mentioned in schedule F. 

(viii) Provided that no extra overheads and profits shall be 

payable on the part(s) of work assigned to other agency(s) 

by the contractor as per terms of contract. 

(b) Schedule(s) referred to in these conditions shall mean the 

relevant schedule(s) annexed to the tender documents or the 

standard Schedule of Rates of the government (Delhi 

Sechdule of Rates) mentioned in Schedule 'F' hereunder, 

with the amendments thereto issued previous day of the 

last date of submission of the tender. 

Department means SAI  
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(ix) District Specifications means the specifications followed by 

the State Government in the area where the work is to be 

executed. 

(x) Tendered value means the value of the entire work as 

stipulated in the letter of award. 

(xi) Date of commencement of work: The date of 

commencement of work shall be the date of start as specified 

in schedule ' F ' or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as 

indicated in the tender document. 

(xii) GST shall mean Goods and Service Tax - Central, State and 

Inter State. 

(xiii) Concurrent delay: Concurrent delays are those delays 

occurring in the work concurrently in any combination or 

combination of all delay fall under different sub clauses 5.2, 

5.3 and 5.5. 

(xiv) Adolescent Person: A person who has completed his/her 

fourteenth year of age but has not completed his eighteenth 

year. 

(xv) Hazardous works: Hazardous process/works are the works 

as defined in the clause (cb) of the Factory Act, 1948. 

 

Scope and 

Performance 

 

3. Where the context so requires, words imparting the singular 

only also include the plural and vice versa. Any reference to 

masculine gender shall whenever required include feminine 

gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of 

the contract. 

5. The contractor shall be furnished, free of cost one certified copy 

of the contract documents except standard specifications, 

Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of 

the tender documents. None of these documents shall be used 

for any purpose other than that of this contract. 

 

Works to be 

carried out 

 

6. The work to be carried out under the Contract shall, except as 

otherwise provided in these conditions, include all labourers, 

materials, tools, plants, equipment and transport which may be 

required for full and entire execution and completion of the 
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works. The descriptions given in the Schedule of 

Quantities/Scope of work shall, unless otherwise stated, be held 

to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance 

with good practice and recognized principles. 

Sufficiency of 

Tender 

 

7. The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for 

the works and of the rates quoted in the Schedule of Quantities, 

which rates and prices shall, except as otherwise provided, cover 

all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the 

works. 

Discrepancies and 

Adjustment of 

Errors 

 

8. The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured 

dimensions in preference to scale and special conditions in 

preference to General Conditions. 

(i) In the case of discrepancy between the schedule of Quantities, 

the Specifications and/ or the Drawings, the following order 

of preference shall be observed: 

(a) Description of Schedule of Quantities. 

(b) Particular Specification and Special Condition, if any. 

(c) Drawings. 

(d) General condition of contract 

(e) SAI/CPWD Specifications. 

(f) Indian Standard Specifications of B.I.S. 

(ii) If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Accepting 

Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and 

binding on the contractor. 

(iii) Any error in description, quantity or rate in Schedule of 

Quantities or any omission therefrom shall not vitiate the 

Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations 

under the contract. 
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Signing of Contract 

 
9. The successful tenderer/contractor, on acceptance of his tender by 

the Accepting Authority, shall, within 15 days from the stipulated 

date of start of the work, sign the contract consisting of: 

(i) the notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any 

correspondence leading thereto. 

(ii) Standard  Form as mentioned in Schedule 'F' consisting of: 

(a) Various standard clauses with corrections up to the date 

stipulated in Schedule ' F ' along with annexures 

thereto. 

(b) CPWD Safety Code. 

(c) Model Rules for the protection of health, sanitary 

arrangements for workers employed by SAI or its 

contractors. 

(d) CPWD Contractor's Labour Regulations. 

(e) List of Acts and omissions for which fines can be 

imposed. 

(iii) No payment for the work done will be made unless contract 

is signed by the contractor. 

(iv) In the event of successful tenderer being a firm/company, 

then the agreement shall be signed by all the partners or 

directors thereof individually. In the event of the absence of 

any partner/director, it shall be signed on his behalf by a 

person holding a power of attorney (duly notarized by notary 

public or board resolution in case of company) authorizing 

him to do so. 

 

Performance 

Guarantee 

 

Clause 1 

(i) The contractor shall submit an irrevocable Performance 

Guarantee at 5% percentage of the tendered amount as mentioned  

in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in 

the contract) within period specified in Schedule 'F' from the date 

of issue of letter of acceptance. This period can be further 

extended by the Engineer- in-Charge up to a maximum period as 

specified in schedule 'F' on written request of the contractor stating 

the reason for delays in submitting the Performance Guarantee, to 

the satisfaction of the Engineer-in-Charge. This Guarantee shall be 

in the form of Insurance Surety Bonds, Account Payee Demand 

Draft, Fixed Deposit Receipt or Bank Guarantee from any of the 
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Commercial Banks. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Government as part of the 

performance guarantee and the Bank is unable to make payment 

against said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand 

furnish additional security to the Government to make good the 

deficit. 

(ii) The Performance Guarantee shall be submitted by the 

contractor on format as mentioned and The Performance Security 

must be submitted within Fourteen (14) days from the date of 

notification of award and shall remain valid for sixty (60) days 

beyond the completion of all contractual obligations, including 

the Defect Liability Period (DLP).The Engineer-in-Charge shall 

not make a claim under the performance guarantee except for 

amounts to which the competent authority is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

(a) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Engineer-in-Charge may claim the full amount of the 

Performance Guarantee. 

(b) Failure by the contractor to pay SAI any amount due, either as 

agreed by the contractor or determined under any of the 

Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect to the contractor by Engineer-in-

Charge. 

(iii) In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the SAI. 

(iv) As per requirement of the client or otherwise specified in the 

contract, part completion certificate may be issued for the 

building(s)/ infrastructure project for the part(s) which have been 

completed in all respect and are ready for use. However, statutory 

approvals, Completion drawing of various services, wherever 

required, shall be obtained before handing over of building(s)/ 

part(s) of the project. Scope of the completed part(s) shall be 

mentioned in such part completion certificate. 

The part completion certificate shall include 

outstanding balance work that need to be 

completed in accordance with the provisions of 

the contract. This part completion certificate shall 

be recorded by the authority as per contract value 

of work. After recording of the part Completion 
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Certificate for the work by the competent 

authority, the proportionate amount of 80% of 

performance guarantee shall be returned to the 

contractor, without any interest. 

However in case of contracts involving 

Maintenance of building and services /any other 

work after construction of same building and 

services/ other work, then proportionate amount 

of 40% of performance guarantee shall be 

returned to the contractor without any interest 

after recording the part Completion certificate. 

 

 

Recovery of 

Security 

Deposit/Retention 

Money 

 

Clause 1A 

In addition to the Performance Security, contracts for works shall 

include a provision for Security deposit/retention money, whereby five 

percent (5%) of the value of each running bill (periodic/interim 

payment) shall be withheld as Security Deposit until final acceptance of 

the works. 

. 

Replacement with Bank Guarantee: The contractor may, at their 

discretion, replace the accumulated retention amount with an 

unconditional Bank Guarantee (BG) from a bank acceptable to the 

Procuring Entity at the following stages: 

• Upon reaching 50% of the retention money limit. 

• Upon reaching the full retention money limit. 

Release of Retention Money / BG: 

One-half of the retention money (or BG replacing it) shall be released 

upon issuance of the Taking Over Certificate (TOC). If TOCs are issued 

in parts, the release shall be in proportion to the value of the respective 

part or section, as determined by the Engineer. 

 

The remaining half shall be released upon expiration of 365 days after 

the Defect Liability Period (DLP) or final payment, whichever is earlier, 

subject to certification by the Engineer. 

Multiple DLPs: In cases where different DLPs apply to different sections 

or parts of the works, the final release shall be based on the latest 

applicable DLP. 
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Compensation for 

Delay/Incentives 

 

Clause 2 

If the contractor fails to maintain the required progress in terms of 

clause 5 or to complete the work and clear the site on or before the 

stipulated completion date or justified extended date of completion 

determined as per clause 5 (excluding any extension under clause 5.5) 

also considering any extension granted under clauses 12 and 15, he shall, 

without prejudice to any other right or remedy available under the law to 

the Government on account of such breach, pay as compensation, the 

amount calculated as below : 

(i)  Compensation for delay of work @  0.75% of accepted tendered 

amount per month of delay (to be computed on per day basis) 

Provided further that the total amount of compensation for delay to be 

paid under this condition shall not exceed 5% (five percent) of the 

accepted Tendered Value of work or of the accepted Tendered Value of 

the Sectional part of work as mentioned in Schedule 'F' for which a 

separate period of completion is originally given. 

The period of delay solely attributable to contractor shall be computed 

as the time taken by contractor going beyond the ‘justified date of 

completion’ as determined by the authority specified in schedule F 

under clause 5. Further, in case where the contractor is entitled to 

additional time under clause 12 and /or clause 15, that shall also be 

accounted for while deciding the net period of delay. In case, the 

authority specified in schedule F decides to levy compensation during 

the progress of work, the period of delay attributable to contractor shall 

be computed (by such authority) as the period by which the progress is 

behind the schedule on date of such decision, after due consideration of 

justified extension at that stage of work. 

In case no compensation has been decided by the authority in Schedule 

'F' during the progress of work, this shall be no waiver of right to levy 

compensation by SAI if the work remains incomplete on final justified 

extended date of completion. 

If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date the 

contractor shall be liable to pay compensation for such extended period. 

The levy of compensation under this clause shall be without prejudice to the 

right of action by the Engineer-in-charge under clause 3 or any other clause 

in contract. 

In case action under clause 2 has not been finalized and the work has 

been determined under clause 3, the right of action under clause 2 shall 

remain post determination of contract and in such case the levy of 

compensation shall be for days the progress is behind the schedule on 

date of determination, as assessed by the authority in Schedule F, after 

due consideration of justified extension. The compensation for delay, if 
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not decided before the determination of contract, shall be decided after 

of determination of contract. Further, in such case where the contract has 

been determined, the total amount of recovery against compensation 

under clause 2 plus that under clause 3 (i.e. forfeiture of security deposit, 

performance guarantee) shall not exceed 10 % of the accepted tendered 

value of work. 

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the SAI. 

In case, the contractor does not achieve a particular milestone mentioned 

in schedule F, or the re-scheduled milestone(s) in terms of Clause 5, the 

amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied as above. With-holding of this amount on 

failure to achieve a milestone, shall be automatic without any notice to 

the contractor. However, if the contractor catches up with the progress of 

work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. The amount so withheld can be 

released against BG/ FDR from a commercial bank of equivalent amount. 

Further, no interest, whatsoever, shall be payable on such withheld amount. 

 

In recognition of timely and efficient execution, If the construction 

completion date for a facility occurs prior to the scheduled construction 

completion date then the contractor shall be eligible for an incentive for 

early completion of the of work under the contract, subject to the 

following conditions: 

• If the contractor completes the work ahead of the scheduled 

completion date, an incentive shall be payable at the rate of 0.75 

percent (0.75%) of the contract value for each full block of thirty 

(30) calendar days of early completion. 

• Periods of early completion less than thirty (30) days shall be 

disregarded for the purpose of calculating the bonus. 

 

• The bonus shall be calculated based on the actual date of 

completion certified by the Engineer-in-Charge and the 

originally stipulated completion date as per the contract. 

The total incentive payable shall not exceed the 2.25% of project cost. 

This incentive shall not affect the contractor’s obligations regarding 

quality, safety, or compliance with specifications. 

To qualify for any early completion incentive, the contractor shall 

mandatorily report the actual date of completion to the Engineer in 

charge. The Engineer shall confirm and communicate the actual date of 

completion to the SAI via fax or email within seven (7) calendar days of 
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completion. Incentives for early completion may be offered only where 

a demonstrable and tangible benefit to the procuring entity is established. 

If applicable, such incentives shall be explicitly stated in monetary terms 

within the contract. 

In the event that the Contractor has received any incentive or bonus for 

early completion of works and, during the Defect Liability Period (DLP), 

any defect, deficiency, or non-conformity arises in the executed works, 

it shall be the Contractor’s responsibility to rectify such defects within 

the time frame stipulated by the Engineer-in-Charge. Failure of the 

Contractor to carry out the necessary rectification within the prescribed 

period shall render the Contractor liable for recovery of the incentive 

amount previously granted. The said amount shall be deducted from the 

Performance Bank Guarantee (PBG) or any other dues payable to the 

Contractor, without prejudice to any other rights of the Employer under 

the Contract. 

 

When Contract can 

be Determined 

 

Clause 3 

Subject to other provisions contained in this clause, the Engineer-in-

Charge may, without prejudice to his any other rights or remedy against 

the contractor in respect of any delay, not following safety norms , 

inferior workmanship, any claims for damages and/or any other 

provisions of this contract or otherwise, and whether the date of 

completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer-in-charge a notice 

in writing to rectify, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper 

or un-workman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work with due 

diligence and continues to do so after a notice in writing of seven 

days from the Engineer-in-Charge. 

(iii) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date, on or before such date of completion; and the 

Engineer in Charge without any prejudice to any other right or 

remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either 

mutually agreed or in absence of such mutual agreement by his own 

assessment making such time essence of contract and in the opinion 

of Engineer-in-Charge the contractor will be unable to complete the 

same or does not complete the same within the period specified. 
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(iv) If the contractor persistently neglects to carry out his obligations 

under the contract and/ or commits default in complying with any of 

the terms and conditions of the contract and does not remedy it or take 

effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer-in-Charge. 

(v) If the contractor shall offer or give or agree to give to any person in 

Government service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract 

for Government. 

(vi) or entered into any engagements or made any advances on account 

or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any 

sum for any work thereof or actually performed under this contract 

unless and until the Engineer-in-Charge has certified in writing the 

performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 

 

Clause 3A 

In case, the work including planning designing and execution as per 

scope of contract cannot be started due to reasons not within the control 

of the contractor within 1/8th of the stipulated time for completion of 

work or 180 days whichever is higher, either party may close the contract 

by giving notice to the other party stating the reasons. In such eventuality, 

the Performance Guarantee of the contractor shall be refunded within 30 

days of closing of the contract. 

Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party.  

 

Contractor liable to 

pay compensation 

even if action not 

taken under Clause 

3 

 

Clause 4 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause3 thereof, shall have become exercisable and the same 

are not exercised, the non-exercise thereof shall not constitute a waiver 

of any of the conditions hereof and such powers shall notwithstanding 

be exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer-in-Charge putting in force all 

or any of the powers vested in him under the preceding clause he may, 

if he so desires after giving a notice in writing to the contractor, take 

possession of (or at the sole discretion of the Engineer-in-Charge which 

shall be final and binding on the contractor) use as on hire (the amount of 
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the hire money being also in the final determination of the Engineer-in-

Charge) all or any tools, plant, materials and stores, in or upon the works, 

or the site thereof belonging to the contractor or procured by the contractor 

and intended to be used for the execution of the work/or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in the 

case of these not being applicable, at current market rates to be certified 

by the Engineer-in-Charge, whose certificate thereof shall be final, and 

binding on the contractor, clerk of the works, foreman or other authorized 

agent to remove such tools, plant, materials, or stores from the premises 

(within a time to be specified in such notice) in the event of the 

contractor failing to comply with any such requisition, the Engineer-in-

Charge may remove them at the contractor's expense or sell them by 

auction or private sale on account of the contractor and his risk in all 

respects and the certificate of the Engineer-in-Charge as to the expenses 

of any such removal and the amount of the proceeds and expenses of any 

such sale shall be final and conclusive against the contractor. 

 

 

Time and Extension 

for Delay 

 

Clause 5 

The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the work shall commence from 

such date as mentioned in schedule ‘F’ or from the date of handing over 

of the site, as notified by the Engineer-in-Charge, whichever is later. If 

the 

Contractor commits default in commencing the execution of the work as 

aforesaid and such default continues even after time period specified in 

the notice in writing by the Engineer in charge then the performance 

guarantee shall be forfeited by the Engineer in Charge and shall be absolutely 

at the disposal of the Government without prejudice to any other right or 

remedy available in law. 

The contract shall stand determined when such decision regarding the 

forfeiture of the performance guarantee is issued to the contractor. 

5.1 The contractor as soon as possible but 

within 10 Ten days of issue of letter of 

Intent of work shall submit a time and 

progress chart to the Engineer-in-Charge. 

Such chart shall be made in due 

consideration of : 

(a) Schedule of handing over of site as 

specified in the Schedule ‘F’ 
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(b) Schedule of issue of design(s) and 

drawing(s) as specified in the Schedule 

'F', 

(i) The Contractor shall submit a Time 

and Progress Chart for each 

milestone. The Engineer-in- Charge 

may within  15 (Fifteen) days of 

receipt of such chart, make 

modifications thereafter, if any, and 

communicate the approved chart to 

the contractor, failing which the chart 

submitted by the contractor shall be 

deemed to be approved by the 

Engineer-in- Charge. 

The Chart shall be prepared in direct 

relation to the time stated in the 

Contract documents for completion 

of items of the work(s). It shall 

indicate the forecast of the dates of 

commencement and completion of 

various trades of sections of the 

work and may be amended as 

necessary by agreement between 

the Engineer-in-Charge and the 

Contractor within the limitations of 

time imposed in the Contract 

documents. 

(ii) In case of non-submission of time 

and progress chart by the contractor, 

the chart prepared by the Engineer-

in- Charge shall be deemed to be 

final. 

(iii) Such program by the Engineer-in-

Charge shall not relieve the 

contractor of any of the obligations 

under the contract. 

(iv) The contractor shall submit the 

Time and Progress Chart 

containing upto date progress of 

work using the mutually agreed 

software or in the format decided 

by Engineer-in-Charge. Such chart 

shall be submitted by the contractor 

on or before 5th day of each month 
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failing which a recovery as 

mentioned in Schedule ‘F’ shall be 

made at the earliest from the next 

running account bill without any 

notice in this regard. 

(v) While recording the hindrances in 

the progress of the work, due 

consideration should be given to 

the cause of hindrance. The 

hindrances shall be segregated in 

following categories : 

(a) delays due to reasons beyond the 

control of both parties (sub- 

clause 5.2) 

(b) delays attributable to the 

Department and concurrent 

delays (sub-clause 5.3). 

(c) delays solely attributable to the 

contractor (sub-clause 5.5) 

5.2 Delays due to reasons beyond the control of both parties: 

If the work(s) are delayed by:- 

(i) force majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion 

of workmen, strike or lockout, 

affecting any of the trades employed 

on the work, or 

(v) delay on the part of other contractors 

or tradesmen engaged by Engineer-in- 

Charge in executing work not 

forming part of the Contract, or 

(vi) any other cause like above which, in 

the reasoned opinion of the Engineer-

in-Charge is beyond the Contractor's 

control. 

Then upon the happening of any such event 

causing delay, the contractor shall within 03 

(three) days give online notice thereof 

through Through proper communication 

channel to the Engineer-in-Charge but 
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shall nevertheless use constantly his best 

endeavors to prevent or make good the 

delay and shall do all that may be 

reasonably required to the satisfaction of 

the Engineer-in-Charge to proceed with 

the work(s). 

The contractor shall have no claim on 

account of any hindrance in case notice(s) 

are not given by the contractor through 

Through proper communication channel. 

The Engineer-in-Charge, on receipt of 

such notice(s) after considering the factual 

ground situation, shall either acknowledge 

or reject the notice(s). 

In case of rejection, the reason(s) for 

rejection shall be communicated by 

Engineer-in-Charge to the agency. 

The decision of Engineer-in-Charge with 

regard to nature of event causing delay, its 

start date and end date, as has been 

finalized during acknowledgement of 

notice, shall be final and binding. 

The end date of such events shall be 

recorded by Engineer-in-Charge either 

during acknowledgment of notice or 

subsequent to acknowledgement if end 

date of hindrance is after the date of 

acknowledgement of notice. 

In absence of notice by the contractor, 

Engineer-in-Charge or his 

representative(s) may record the events 

causing delay within 05 (five) days of 

occurrence of hindrance on Through proper 

communication channel provided further 

that not recording of events causing delay 

by the Engineer-in-Charge does not ipso 

facto entitle the contractor for any 

hindrance. 

The contractor shall have no claim of 

damages against the delays listed in this 

sub clause i.e. sub clause 5.2. The contractor 

shall have no claim of damages for extension 

of time granted or rescheduling of 
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milestone/s for events listed in sub clause 

5.2. 

5.3 Delays attributable to the Department 

and the Concurrent delays: 

In case the work is hindered, in the opinion 

of the contractor, by the Department or for 

any reason / event, for which the 

Department is responsible, then upon the 

happening of such event causing delay, the 

Contractor shall within 3 (three) days give 

online notice  through proper 

communication channel to SAI but shall 

nevertheless use constantly his best 

endeavors to prevent any type of the delay 

and shall do all that may be reasonably 

required to the satisfaction of the Engineer-

in- Charge to proceed with the work. 

The contractor shall not be entitled for any 

hindrance in case notice(s) are not given by 

the contractor through proper communication 

channel. 

The Engineer-in-Charge, on receipt of such 

notice(s) after considering the factual 

ground situation, shall either acknowledge 

or reject the notice(s). 

In case of rejection, the reason(s) for 

rejection shall be communicated by 

Engineer-in-Charge to the agency. 

The decision of Engineer-in-Charge with 

regard to nature of event causing delay, its 

start date and end date, as has been 

finalized during acknowledgement of 

notice, shall be final and binding. 

The end date of such events shall be 

recorded by Engineer-in-Charge either 

during acknowledgment of notice or 

subsequent to acknowledgement if end 

date of hindrance is after the date of 

acknowledgement of notice. 

In absence of notice by the contractor, 

Engineer-in-Charge or his 

representative(s) may record the events 

causing delay within 05 (five) days of 

occurrence of hindrance on Through proper 
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communication channel provided further 

that not recording of events causing delay 

by the Engineer-in-Charge does not ipso 

facto entitle the contractor for any 

hindrance. 

Such extension of time or rescheduling of 

milestone(s) shall be without prejudice to 

any other right or remedy of the parties in 

contract or in law, provided further that for 

concurrent delay(s) under this sub clause 

and sub clause 5.2 to the extent the delay 

is covered under sub clause 5.2, the 

contractor shall be entitled to only 

extension of time and shall have no claim 

of damages. 

5.4 Rescheduling of milestone(s) and 

‘Justified extended date of completion’ 

The request for rescheduling the 

Milestone(s) and extension of time, shall be 

made by the Contractor through Through 

proper communication channel once in a 

month on the basis of hindrances accepted 

by Engineer-in-Charge under sub- clause 

5.2 and sub-clause 5.3. The Contractor 

shall indicate in such a request number of 

days by which rescheduling of 

milestone(s) and/or extension of time is 

desired. 

The authority as indicated in Schedule ‘F’, 

after examining the request, shall give a fair 

and reasonable 'justified extension of time 

for completion of work and simultaneously 

reschedule the milestone(s), if required so. 

The authority shall consider all the 

hindrances accepted by Engineer-in-

Charge as per sub- clauses 5.2, 5.3 and 5.5. 

The authority shall decide rescheduling of 

milestone(s) and extension of time within 

30 (Thirty) days of the request submitted 

by the contractor through Through proper 

communication channel. 

In event of no request by the contractor for 

rescheduling of milestone(s) and extension 

of time, the authority as indicated in 
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Schedule F, after affording opportunity to 

the contractor, may give fair and 

reasonable extension of time based on 

hindrances accepted by Engineer-in-

Charge and reschedule the milestone(s) 

once in a month. Such justified extension of 

time shall determine the ‘justified extended 

date’ of completion of work. 

5.4.1 Provided that the end date of any 

event causing delay shall not fall 

beyond the date of request for 

extension of time or rescheduling of 

milestone(s) by the contractor. In 

case end date of event falls beyond 

the date of submission of said 

request, then period for extension up 

to date of application shall be 

considered in said request for events 

eligible for consideration and 

remaining period shall be applied in 

subsequent request of extension of 

time or rescheduling of milestone(s). 

Engineer-in-Charge shall finalize/ 

reschedule a particular mile stone 

before taking action against 

subsequent milestone. Such 

extension or rescheduling of the 

milestones shall be communicated to 

the Contractor by the authority as 

indicated in Schedule 'F' in writing, 

within 30 (Thirty days) of the date of 

receipt of such request from the 

Contractor on Through proper 

communication channel. 

5.5 Delays attributable solely to the 

contractor 

In case the work is delayed by reasons 

solely attributable to the contractor, then 

Engineer-in-Charge or his 

representative(s) may record the event 

causing delay within 07 (Seven) days of 

occurrence of delay in the Through proper 

communication channel. Contractor shall 

take the notice of the same for necessary 
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action. He may submit his version, if any 

within 07 (Seven) days. Engineer-in-

Charge, considering the version of the 

contractor, will take decision on such 

recording of the event and the decision of 

the Engineer-in- Charge shall be final and 

binding. 

The contractor shall be liable for levy of 

compensation for such delays i.e. for the 

period beyond the justified extended date 

of completion as determined in sub clause 

5.4 and this default of contractor shall be 

dealt in conjunction with clause 2 of the 

contract. 

In case the work is delayed, due to 

hindrances attributable solely to the 

contractor, beyond the justified extended 

date (as stated in sub clause 5.4), the 

authority indicated in Schedule ‘F’, without 

prejudice to provisions to take action under 

Clause 3, may grant extension of time 

required for completion of work without 

rescheduling of milestone(s) and extend 

the date of completion. 

 

 

 

Computerized 

Measurement Book 

 

Clause 6 

Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with 

the contract. 

All measurements as per the stage payments mentioned in Schedule F 

having financial value shall be entered by the contractor and compiled in 

the shape of the Computerized Measurement Book having pages of A-4 

size as per the format of the department so that a complete record is 

obtained of all the stages of works performed under the contract. 

All such measurements recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be 

got checked by the contractor from the Engineer-in-Charge or his 

authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge, the 

measurement sheets shall be returned to the contractor for incorporating 
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the corrections and for resubmission to the Engineer-in- Charge for the 

dated signatures by the Engineer-in- Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements would 

be got checked/test checked from the Engineer-in-Charge and/or his 

authorized representative. The contractor will, thereafter, incorporate 

such changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized 

measurement book, duly bound, and with its pages machine numbered. 

The Engineer-in- Charge and/or his authorized representative would 

thereafter check this MB, and record the necessary certificates for their 

checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, should be 

100% correct. No cutting or over-writing in the measurements 

would thereafter be allowed. If at all any error is noticed, the contractor 

shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled 

by the department. Thereafter, the MB shall be taken in the  Office 

records, and allotted a number as per the Register of Computerized 

MBs. This should be done before the corresponding bill is submitted to 

the Division Office for payment. The contractor shall submit two spare 

copies of such computerized MB's for the purpose of reference and 

record by the various officers of the department. 

The contractor shall also submit to the Engineer-in-Charge separately 

his computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along with 

two spare copies of the bill. Thereafter, this bill will be processed by 

SAI and allotted a number as per the computerized record in the same 

way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for checking of 

measurements by the Engineer-in- Charge or his representative. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the contract notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local 

custom. 

The contractor shall give not less than seven days' notice to the 

Engineer-in-Charge or his authorized representative in charge of the 

work before covering up or otherwise placing beyond the reach of 

checking and/or test checking the measurement of any work in order 

that the same may be checked and/or test checked and correct 
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dimensions thereof be taken before the same is covered up or placed 

beyond the reach of checking and/or test checking measurement and 

shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized 

representative in charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered 

up or placed beyond the reach of checking and/or test checking 

measurements without such notice having been given or the Engineer-

in-Charge's consent being obtained in writing the same shall be 

uncovered at the Contractor's expense, or in default thereof no payment 

or allowance shall be made for such work or the materials with which 

the same was executed. 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered 

as conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects 

liability period. 

 

 

Payment on 

intermediate 

certificate to be 

regarded as 

Advances 

 

Clause 7 

The running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements as per 

Clause 6 on the format of the Department in triplicate on or before the 

date of every month fixed for the same by the Engineer-in-Charge. 

The contractor shall not be paid any such interim payment if the gross 

work done together with net payment/ adjustment of advances for 

material collected, if any, since the last such payment is less than the 

amount specified in Schedule 'F', in which case the interim bill shall be 

prepared on the appointed date of the month after the requisite progress 

is achieved. However, to expedite the progress of work, Engineer-in-

Charge, on the request of contractor, may make interim payment(s) 

even before the net payment limit specified in schedule ‘F’ is achieved. 

In such case(s) no interest / compensation shall be recoverable from 

contractor. Such payment by Engineer-in-Charge shall not be construed 

as waiver of limit specified in schedule ‘F’ for subsequent interim 

payment(s). Engineer-in-Charge shall arrange to have the bill verified In 

the event of the failure of the contractor to submit the bills, no claims 
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whatsoever due to delays on payment including that of interest shall be 

payable to the contractor. Payment on account of amount admissible 

shall be made by the Engineer-in-Charge certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates 

as decided by the Engineer-in-Charge. An amount of ad-hoc payment not 

less than 75% of the net amount of the bill under check, shall be made 

within 10 working days of submission of the bill. The remaining 

payment is also to be made after final checking of the bill within 28 

working days of submission of bill by the contractor. In case of delay in 

payment of intermediate bills after 30 days of submission of bill by the 

contractor, provided the bill submitted by the contractor found to be in 

order, a simple interest @ 5% (five percent) per annum shall be paid to 

the contractor from the date of expiry of prescribed time limit. 

Clause 7A 

No Running Account Bill shall be paid for the work till the applicable 

labour licenses, registration with EPFO, ESIC and BOCW Welfare 

Board, whatever applicable are submitted by the contractor to the 

Engineer-in-Charge. 

 

 

Payment to third 

party 

 

Clause 7B 

If the exigencies of the work so demand, the engineer-in-charge may 

allow payment to a third party, who is creditor to the contractor, after 

fulfilling the following conditions. 

(a) The contractor gives an authority letter addressed to the engineer-

in-charge on a non- judicial stamp paper of Rs.100 in the format 

given below. 

I/We authorize the Engineer-in-Charge, .............. Division, SAI to pay 

directly on 

my/our behalf to ................................. (name of the third 

party) an amount of 

Rs..................(Rupees ................... in words) for the work done or 

supplies made by 

. .................... (name of the third party). I/We shall be responsible 

for the quality and 

quantity of the same under the provisions of agreement number 

............. 

Signature of 

the contractor 

(b) The total payment to third party (or parties) shall not exceed 10% of 

the agreement cost of the work. 
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Completion 

Certificate and 

Completion Plans 

 

Clause 8 

Within ten days of the completion of the work or on part completion of one 

or more building(s) out of independent building in a project or 

infrastructure project, as per requirement of client or otherwise specified 

in schedule F, the contractor shall give notice of such completion to the 

Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in- Charge shall inspect the work and shall furnish the 

contractor with a part or final completion certificate as the case may be, 

indicating defects (a) to be rectified by the contractor and/or 

(b) for which payment will be made at reduced rates. But no final 

certificate of completion shall be issued, nor shall the work be 

considered to be complete until the contractor shall have removed from 

the premises on which the work shall be executed all scaffolding, surplus 

materials, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the 

works as shall have been erected or constructed by the contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, walls, floor or 

other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the 

execution, thereof, and not until the work shall have been measured by 

the Engineer-in-Charge. If the contractor fails to comply with the 

requirements of this Clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangements as aforesaid 

and cleaning off dirt on or before the date fixed for the completion of 

work, the Engineer-in-Charge may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish etc., and dispose 

off the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus 

materials or final cleaning work as aforesaid except for any sum actually 

realized by the sale thereof. 

Completion Plans to 

be Submitted by the 

Contractor 

 

Clause 8A 

The contractor shall submit completion plans for Internal and External 

Civil, Electrical and Mechanical Services within thirty days of the 

completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid, 

he shall be liable to pay a sum of 0.1 % (zero point one percent) of 

Tendered Value or limit prescribed in Schedule F whichever is more as 

may be fixed by the authority as mentioned in Schedule F and in this 

respect the decision of the that authority shall be final and binding on the 

contractor. 

 

Payment of Final 

Bill 

 

Clause 9 

The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of 
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the work or within one month of the date of the final certificate of 

completion furnished by the Engineer-in-Charge whichever is earlier. 

No further claims shall be made by the contractor after submission of the 

final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there 

is no dispute and of items in dispute, for quantities and rates as approved 

by Engineer-in-Charge, will, as far as possible be made within the period 

of three months the period being reckoned from the date of receipt of the 

bill by the Engineer-in Charge. 

If the final bill is submitted by the contractor within the period specified 

above and delay in payment of final bills is made by the department after 

prescribed time limit, a simple interest @ 5 % (five percent) per annum 

shall be paid to the contractor from the date of expiry of prescribed time 

limit, provided the final bill submitted by the contractor is found to be in 

order. 

Payment of 

Contractors Bills to 

Banks 

 

 

Clause 9A 

Payments due to the contractor may, if so desired by him, be made to his 

bank, registered financial, co-operative or thrift societies or recognized 

financial institutions instead of direct to him provided that the contractor 

furnishes to the Engineer-in-Charge (1) an authorization in the form of a 

legally valid document such as a power of attorney conferring authority on 

the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions to receive payments and (2) his own 

acceptance of the correctness of the amount made out as being due to him 

by SAI or his signature on the bill or other claim preferred against SAI 

before settlement by the Engineer-in-Charge of the account or claim by 

payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. While the receipt given by such banks 

registered financial, co-operative or thrift societies or recognized 

financial institutions shall constitute a full and sufficient discharge for 

the payment, the contractor shall whenever possibly present his bills duly 

receipted and discharged through his bank, registered financial, co-

operative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favor of the bank, 

registered financial, co-operative or thrift societies or recognized 

financial institutions any rights or equities vis-a- vis the President of 

India. 

 

 

 

Materials to be 

provided by the 

Contractor 

Clause 10A 

The contractor shall, at his own expense, provide all materials, required 

for the works other than those which are stipulated to be supplied by the 

SAI. 
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 The contractor shall, at his own expense and without delay supply to the 

Engineer-in-Charge samples of materials to be used on the work and 

shall get these approved in advance. All such materials to be provided by 

the Contractor shall be in conformity with the specifications laid down or 

referred to in the contract. The contractor shall, if requested by the 

Engineer-in- Charge furnish proof, to the satisfaction of the Engineer-

in-Charge that the materials so comply. The Engineer-in-Charge shall 

within Fifteen (15) days of supply of samples or within such further 

period as he may require intimate to the Contractor in writing whether 

samples are approved by him or not. If samples are not approved, the 

Contractor shall forthwith arrange to supply to the Engineer-in-Charge 

for his approval, fresh samples complying with the specifications laid 

down in the contract. When materials are required to be tested in 

accordance with specifications, approval of the Engineer-in-Charge shall 

be issued after the test results are received. 

The Contractor shall at his cost submit the samples of materials to be 

tested or analyzed and shall not make use of or incorporate in the work 

any materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the Engineer-

in-Charge. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any 

corrective measures required to be taken on account of and as a result 

of testing of materials. 

The contractor shall, at his cost, make all arrangements and shall provide 

all facilities as the Engineer-in-Charge may require for collecting and 

preparing the required number of samples for such tests at such time and 

to such place or places as may be directed by the Engineer- in-Charge 

and bear all charges including testing charges. The Engineer -in- Charge 

or his authorized representative shall always have access to the works 

and to all workshops and places where work component is being 

prepared or from where materials, manufactured articles or machinery 

are being obtained for the works and the contractor shall afford every 

facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance 

with the specifications and in case of default, the Engineer-in-Charge 

shall be at liberty to employ at the expense of the contractor, other persons 

to remove the same without being answerable or accountable for any loss 

or damage that may happen or arise to such materials. The Engineer-in-

Charge shall also have full powers to require other proper materials to be 

substituted thereof and in case of default, the Engineer-in-Charge may 

cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor. 
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The contractor shall at his own expense, provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least 

with the testing equipment as specified in schedule F. 

 

Secured Advance on 

Materials 

 

Clause 10B (Not Applicable) 

(i) The contractor, on signing an indenture form specified in appendix 

XXIII, shall be entitled to be paid during the progress of the 

execution of the work up to 75% of the assessed value of any 

materials, which are in the opinion of the Engineer-in- charge non-

perishable, non-fragile and non-combustible and are in accordance 

with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at the 

time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be 

recovered/deducted from the next payment made under any of the 

clause or clauses of this contract. 

Such secured advance shall also be payable on other items of 

perishable nature, fragile and combustible with the approval of the 

Engineer-in-charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The 

decision of the Engineer-in-charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid 

on high-risk materials such as ordinary glass, sand, petrol, diesel. 

(Not Applicable). 

 

 

Mobilization 

advance 

 

(ii) Mobilization advances not exceeding 10% of the tendered amount 

may be given, if requested by the contractor in writing within six 

months of the order to commence the work. Such advance shall be 

released in two or more instalments to be determined by the 

Engineer-in-Charge. The amount of any instalment shall not exceed 

5% of the tendered amount of the work. The first instalment of such 

advance shall be released by the Engineer-in-charge to the contractor 

on his request. The second and subsequent instalment(s) shall be 

released by the Engineer-in-Charge only after the contractor 

furnishes a proof of the satisfactory utilization of full amount of the 

earlier instalment(s) to the satisfaction of the Engineer-in-Charge. 

The mobilization advance will be utilized for the following: 

Establishment of site office for contractor and SAI staff, testing lab, 

testing lab equipment, labour camps & basic amenities, services for 

labour/staff, cement godown, reinforcement yard and stores etc. 
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Any other item as mentioned in NIT by the NIT approving authority. 

90% of the price of new items and 50% of the depreciated price of 

old items will be considered for assessing the utilized amount of 

mobilization advance. 

Expenditure incurred on items/ materials which are measureable 

and payable under agreement/extra items as well as materials eligible 

for secured advance will be excluded from utilized amount of 

mobilization advance, if any. 

The assessment of Engineer-in-Charge in this respect shall be final and 

binding. 

However clause 10B (ii) and clause 10B (iii) are mutually exclusive 

i.e. both cannot be operated for same material simultaneously. 

Before any installment of advance is released, the contractor shall 

execute Bank Guarantee Bonds not more than 6 (six) in number from 

commercial Bank for the amount equal to 110% of the amount of 

advance and valid for the period till recovery of advance. This (Bank 

Guarantee from commercial Bank on prescribed format for the 

amount equal to 110% of the balance amount of advance) shall be 

kept renewed from time to time to cover the balance amount and 

likely period of complete recovery. 

 

Plant Machinery & 

Shuttering Material 

Advance 

(Not Applicable) 

(iii) An advance for plant, machinery & shuttering material required for 

the work and brought to site by the Contractor may be given if 

requested by the contractor in writing within one month of bringing 

such plant and machinery to site. Such advance shall be given on 

such plant and machinery which in the opinion of the Engineer-in-

charge will add to the expeditious execution of work and improve the 

quality of work. The amount of advance shall be restricted to 5% of 

the tender value. In the case of new plant and equipment to be 

purchased for the work, the advance shall be restricted to 90% of the 

price of such new plant and equipment paid by the contractor for 

which the contractor shall produce evidence satisfactory to the 

Engineer-in-Charge. In the case of second hand and used plants and 

equipment, the amount of such advance shall be limited to 50% of 

the depreciated value of plant and equipment as may be decided by the 

Engineer-in- Charge. The contractor shall, if so required by the 

Engineer-in-Charge, submit the statement of value of such old plant 

and equipment duly approved by a Registered Valuer recognized by 

the Central Board of Direct Taxes under the Income Tax Act, 1961. 

No such advance shall be paid on any plant and equipment of 

perishable nature and on any plant and equipment of a value less 

than Rs. 50,000/-. Seventy five percent of such amount of advance 

shall be paid after the plant & equipment is brought to site and 
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balance twenty five percent on successfully commissioning the 

same. 

Leasing of equipment shall be considered at par with purchase of 

equipment and shall be covered by tripartite agreement with the 

following: 

(a) Leasing company which gives certificate of agreeing to lease 

equipment to the contractor. 

(b) Engineer in Charge, and 

(c) The contractor. 

This advance shall further be subject to the condition that such plant 

and equipment (a) Are considered by the Engineer-in-Charge to be 

necessary for the works; (b) and are in working order and are 

maintained in working order; (c) hypothecated to SAI as specified by 

the Engineer-in-Charge before the payment of advance is released. 

The contractor shall not be permitted to remove from the site such 

hypothecated plant and equipment without the prior written 

permission of the Engineer in- Charge. The contractor shall be 

responsible for maintaining such plant and equipment in good 

working order during the entire period of hypothecation failing 

which such advance shall be entirely recovered in lump sum. For this 

purpose, steel scaffolding and form work shall be treated as plant and 

equipment The contractor shall insure the Plant and Machinery for 

which mobilization advance is sought and given, for a sum 

sufficient to provide for their replacement at site. Any amounts not 

recovered from the insurer will be borne by the contractor. 

The Plant, Machinery & Shuttering Material Advance will be utilized 

for the following: 

For purchase of any type of tool, plant and machinery required for 

execution of work such as concrete batch mix plant, mixtures, 

transit mixtures, loader, excavators, dumpers, DG sets, vibrators, 

hot mix bitumen plant, paver, rollers and any other equipment etc. 

Barricading of site and procurement of centring / shuttering / 

staging material etc. Any other item as mentioned in NIT by the 

NIT approving authority. 

90% of the price of new items and 50% of the depreciated price of 

old items will be considered for assessing the utilized amount of 

Plant, Machinery & Shuttering Material Advance. 

The assessment of Engineer-in-Charge in this respect shall be final and 

binding. 

However clause 10B (ii) and clause 10B (iii) are mutually exclusive 

i.e. both cannot be operated for same material simultaneously. 
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Interest & Recovery 

 
(iv) The mobilization advance in (ii) & (iii) above bear simple interest 

at the rate of 8 percent per annum and shall be calculated from the 

date of payment to the date of recovery, both days inclusive, on the 

outstanding amount of advance. Recovery of such sums advanced 

shall be made by the deduction from the contractors bills 

commencing after first ten percent of the gross value of the work is 

executed and paid, on pro-rata percentage basis to the gross value of 

the work billed beyond 10% in such a way that the entire advance 

is recovered by the time eighty percent of the gross value of the 

contract is executed and paid, together with interest due on the entire 

outstanding amount up to the date of recovery of the installment. 

(v) If the circumstances are considered reasonable by the Engineer-in-

Charge, the period mentioned in (ii) and (iii) for request by the 

contractor in writing for grant of mobilization advance and plant and 

equipment advance may be extended at the discretion of the 

Engineer-in-Charge. 

 

 

Price adjustment for 

works 

 

Clause 10CC 

If the prices of materials and/or wages of labour required for execution of 

the work increase, the contractor shall be compensated for such increase 

as per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation 

for escalation in prices and wages shall be available only for the work 

done during the stipulated period of the contract including the justified 

period extended under the provisions of clause 5 of the contract without 

any action under clause 2. Such compensation for escalation in the prices 

of materials and labour, when due, shall be worked out based on the 

following provisions: 

(i) The base date for working out such escalation shall be the last 

stipulated date of receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be 

reckoned as below : 

(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this 

quarter : (D) 

(e) Full assessed value of Secured Advance recovered in this 

quarter : (E) 
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(f) Full assessed value of Secured Advance for which 

escalation Payable in this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this 

Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per clause 12 during this quarter:(J) 

Then, M = C+F+I-J 

Cost of work for which escalation is applicable(W)=0.85M 

Components for materials, labour, etc. shall be pre-determined for every 

work and incorporated in the conditions of contract attached to the tender 

documents included in Schedule ‘F’. The decision of the Engineer-in-

Charge in working out such percentage shall be binding on the 

contractors. 

(iii) The following principles shall be followed while working out the 

payment/recovery on account of variation of prices of materials 

and/ or wages of labour. 

(a) The compensation for escalation shall be worked out at 

quarterly intervals and shall be with respect to the cost of 

work done as per bills paid during the three calendar 

months of said quarter. The date of submission of bill by 

the contractor to the department shall be the guiding factor 

to decide the bills relevant to the quarterly interval. The 

first such payment shall be made at the end of three 

months after the month (excluding the month in which 

the letter of commencement of work is issued by the 

Engineer-in-Charge) and thereafter at three months’ 

interval. At the time of completion of the work, the last 

period for payment might become less than 3 months, 

depending on the actual date of completion. 

(b) The indices as defined below (excluding LI) relevant to 

any quarter/period for which such compensation is to be 

paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to 

the date of completion after the quarter covered by the last 

such installment of payment, is less than three months, 

the indices shall be the average of the indices for the 

months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the 

higher of the wage notified by Government of India, 

Ministry of Labour and that notified by the local 
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administration both relevant to the place of work and the 

period of reckoning. 

(d) The escalation for labour also shall be paid at the same 

quarterly intervals when escalation due to increase in cost 

of materials is paid under this clause. If such revision of 

minimum wages takes place during any such quarterly 

intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any 

category of labour, for the purpose of this clause, the 

variation in the rate for an unskilled Mazdoor alone shall 

form the basis for working out the escalation 

compensation payable on the labour component. 

(iv) In the event the price of materials and/or wages of labour required 

for execution of the work decreases, there shall be a downward 

adjustment of the cost of work so that such price of materials 

and/or wages of labour shall be deductible from the cost of work 

under this contract and in this regard the formula herein stated 

below under this Clause 10CC shall mutatis mutandis apply. 

(v) The contract price shall be adjusted for increase or decrease in 

rates and prices of labour, cement, steel reinforcement bar, fuel and 

lubricants and other input materials as per percentage of 

materials/labour specified in schedule F and in accordance with the 

principles, procedures and formulae specified below: 

(a) Price adjustment for change in cost shall be paid in accordance 

with the following formulae: 

(i) For Construction: 

VW= W*(1/100)*[CP * (CI-CO)/CO  + LP* 

(LI-LO)/LO+CMP*(CMI-CMO)/ CMO+EMP*(EMI-

EMO)/ EMO +FP* (FI-FO)/FO+SP* (SI- SO)/SO+ Bp 

*(BI- Bo)/BO] 

(ii) For Maintenance: 

VW= W *(1/100)*[LP* (LI-LO)/LO +CMP* (CMI-

CMO)/CMO+EMP* (EMI-EMO)/ EMO + Bp*(BI- 

Bo)/BO] 

Where, W=cost of work done as per para (ii) above. 

VW (Variation of cost of Work) =Increase or decrease in the 

cost of works during the period under consideration due to 
change in the rates for relevant components. 

Percentage components of materials & labour as specified 

in the schedule F are defined as under:- 
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CP- 

Cement 

component, 

LP - 

Labour 

component, 

CMP- Civil component of other 

construction materials, EMP- E & 

M component of construction 

materials 

FP-POL (Diesel) component 

SP- Reinforcement steel bars/TMT bars/structural steel 

(including strands and cables) component 

BP- Bitumen component 

Indices for various components of materials & labour to be 

used for the purpose of this Clause are defined as under: 

CO= Wholesale Price Index for Pozzolana Cement 

published by office of the Economic Adviser, Ministry of 
Industry & Commerce valid for the month of last date of 
receipt of tender including extension, if any. 

CI= Wholesale Price Index for Pozzolana Cement 

published by office of the Economic Adviser, Ministry of 
Industry & Commerce for the period under consideration. 

LO= Minimum daily wage in rupees of an unskilled adult 

mazdoor, fixed under any law, statutory rule or order as on 
the last date of receipt of tender including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, 

fixed under any law, statutory rule or order as applicable on 
the last date of the quarter previous to the one under 
consideration. 

 
CMO= Price Index for civil components of other 

construction materials valid for the month of the last date of 
receipt of tender including extension, if any, as issued by 
the office of CE CSQ (Civil) or successor. 

 
CMI= Price Index for civil components of other 

construction materials for the period under consideration 
and as issued by the office of CE CSQ (Civil) or successor. 
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EMO= Price Index for E & M components of construction 

materials valid for the month of the last date of receipt of 
tender including extension, if any, as issued by the office of 
CE CSQ (Electrical) or successor. 

 
EMI= Price Index for E & M components of construction 

materials for the period under consideration and as issued by 
the office of CE CSQ (Electrical) or successor. 

 
FO= Wholesale Price Index of HSD (High Speed 

Diesel)published by office of the Economic Adviser, 
Ministry of Industry & Commerce valid for the month of the 
last date of receipt of tender including extension, if any. 

 
FI= Wholesale Price Index of HSD (High Speed Diesel) 

published by office of the Economic Adviser, Ministry of 
Industry & Commerce for the period under consideration. 

 
SO= Wholesale Price Index of Mild Steel-long products 

published by office of the Economic Adviser, Ministry of 
Industry & Commerce valid for the month of the last date of 
receipt of tender including extension, if any 

 
SI= Wholesale Price Index of Mild Steel-long products 

published by office of the Economic Adviser, Ministry of 
Industry & Commerce for the period under consideration. 

 
BO= Wholesale Price Index of Bitumen published by office 

of the Economic Adviser, Ministry of Industry & Commerce 
valid for the month of the last date of receipt of tender 
including extension, if any 

 
BI= Wholesale Price Index of Bitumen published by office 

of the Economic Adviser, Ministry of Industry & 
Commerce for the period under consideration. 

 

 

Dismantled 

Material Govt. 

Property 

 

Clause 10D 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as SAI's property and such 

materials shall be disposed off to the best advantage of SAI according to 

the instructions in writing issued by the Engineer-in-Charge at his own 

cost. 
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Work to be 

Executed in 

Accordance with 

Specifications, 

Drawings, Orders 

as per mode 

mentioned in 

schedule F 

 

Clause 11 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. 

The contractor shall also conform exactly, fully and faithfully to the 

design, drawings and instructions in writing in respect of the work issued 

by the Engineer-in-Charge. Contractor shall be furnished free of charge 

one copy of the contract documents. 

The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all labour 

and materials, tools and plants including for measurements and supervision 

of all works, structural plans and other things of temporary or permanent 

nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably inferred from the 

contract. The Contractor shall take full responsibility for adequacy, suitability 

and safety of all the works and methods of construction. 

The 3D Architectural Models of the project will be prepared on any 

BIM applications with minimum LOD 350 and IFC format of the same 

shall be made available for interoperability of building information to all 

stake holders of the project. 

The 3D Architectural BIM Model Information(s) shall be used for 

structural, MEP services and horticulture design. The comprehensive 

BIM model with minimum LOD 350 of project shall have all the 

architectural, structural, horticulture and MEP services element. 

All architectural and MEP drawings (2 D) shall be generated from BIM 

model. All the structural drawings shall be in conformity with BIM 

model. 

Project or work shall be executed using 2D drawings generated from BIM 

model. 

The provisions of BIM shall be applicable in the project only if, the 

same is mentioned in schedule ‘F’. 

 

The contractor shall submit architectural, structural, and MEP 

(Mechanical, Electrical, and Plumbing) drawings to the Sports 

Authority of India (SAI) for review and approval as per the project 

schedule. 

 

SAI shall approve or provide comments on the submitted drawings 

within fifteen (15) calendar days from the date of submission. In the 

event that SAI fails to approve or respond within the stipulated 

timeline, the delay shall be deemed excusable, and the contractor shall 



Sign. & Seal of Tenderer Page 123 of 231 Sports Authority of India 
 

be entitled to an extension of time equivalent to the number of days 

exceeding the approval period. 

 

Such extension shall not attract any penalties and shall be considered 

while assessing the overall project timeline. The contractor shall 

maintain records of submission and communication to support any 

claims for time extension due to delayed approvals. 

Deviations/ 

Variations Extent 

and Pricing 

 

Clause 12 

SAI have power (i) to make alterations in, additions to or substitutions for 

the original scope of work as defined in the contract, that may appear to him 

to be necessary or advisable during the progress of the work, and (ii) to omit 

a part of the works in case of non- availability of a portion of the site or 

due to any other reason (save except Clause-13), the contractor shall be 

bound to carry out the works in accordance with any instructions given to 

him in writing signed by the Engineer-in-Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if 

originally provided therein and any change in the scope of work as defined 

in the contract, which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor 

on the same terms and conditions in all respects, except for 

increase/decrease in the cost and additional time due to change of scope, 

to be determined based on the sub-clauses hereunder : 

12.1 The time for completion of the works shall, in the event of any 

deviations resulting in additional cost over the tendered value sum 

being ordered, be extended, if requested by the contractor, as 

follows : 

(i) In the proportion which the additional cost of the altered, 

additional or substituted work, bears to the original tendered 

value plus 

(ii) 25% of the time calculated in (i) above or such further 

additional time as may be considered reasonable by the 

Engineer-in-Charge. 

12.2 Payment of deviations/variations beyond 1% of the accepted 

tendered amount. 

In case there is any change in scope as defined in the contract, the 

contractor shall carry out the changes as per direction of Engineer 

in Charge and nothing extra shall be payable to the contractor on 

account of same if the additional cost of such work is up to 1% (one 

percent) of the accepted tendered amount and worked out as per sub-

clause 12.3 below. Variations/deviations upto 1% (one percent) of 

the accepted tendered amount shall be deducted from overall 

variations/ deviations for making payment. 

12.3 DETERMINATION OF RATES 
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In the event, there is any deviations/variations in work as defined in 

the contract, the contractor shall submit the complete proposal to 

Engineer-in-charge within 15 days duly supported with :- 

(a) Analysis of rates for items involved, along with relevant 

documents, rates of materials, tools/plants and labour, etc. 

(b) The impact, if any, which the deviations/variations is likely 

to have on the project completion schedule, 

On receipt of such proposal, either individually or covering 

group of items, the Engineer-in-charge shall examine the 

proposal regarding its admissibility and finalize the 

proposal/rates within 45 days after receipt of proposal with all 

requisite details and documents from the contractors, after 

giving due consideration to the proposal, analysis and rates 

of materials and labours, etc. 

12.3.1 The increase/decrease in the rates due to 

deviations/variations shall be decided based on the 

following criteria:- 

(i) Pricing of deviations 

(a) If the item of work as stipulated in the 

schedule of quantity/ scope of work 

deviates on plus side, then the rate for the 

deviated quantity shall be paid at the 

agreement rate upto the deviation limit as 

specified in schedule “F” with the same 

terms & conditions of the contract. Beyond 

deviation limit as specified in the schedule 

“F” , rate shall be payable on market rates 

to be determined based on the relevant 

documents and prevailing market rates, as 

per Para (ii) below 

(b) If the item of work as stipulated in the 

schedule of quantity/ scope of work 

deviates on minus side, then the amount for 

such deviated quantity shall be deducted 

proportionately at the agreement rate. 

(ii) Pricing of variations 

If there are changes in the 

quantity/specifications/ alterations/ 

substitutions/additions, etc. in the items, other 

than mentioned in para-(i) above, the rates shall 

be determined based on detailed analysis of rates 

with original stipulated scope of items & newly 
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proposed/provided items. The difference of rates 

so determined shall be payable to/recoverable 

from the contractor. The rates for both the 

components i.e. materials & labour shall be 

based on prevailing market rates. The rate 

finalized by the Engineer-in- Charge shall be 

final and binding. 

12.3.2 In case of either non-submission of timely proposal or 

incomplete proposal by the contractor for 

deviations/variations, the Engineer-in- Charge shall give 

final opportunity to the Contractor to submit the 

complete proposal for change of cost within next 15 days. 

In case of non-submission or further incomplete 

submission by the contractor within the stated period, the 

Engineer-in-Charge shall initiate the proposal and decide 

the change of cost. In such case the proposal finalized by 

the Engineer-in-Charge shall be final and binding on the 

contractor. 

12.4 Restrictions on Deviations/Variations 

(i) Work(s) due to deviations/variations shall be executed only 

after getting the instructions of Engineer-in-charge, save 

except to meet any work of emergent nature. 

(ii) Notwithstanding anything to the contrary in this clause 12, 

any change arising from default of the contractor in the 

performance of his obligations under this agreement shall not 

be deemed to be deviations/variations, and shall not result in 

any adjustment of the contract price or the project completion 

schedule. 

 

 

 

Foreclosure of 

contract due to 

Abandonment or 

Reduction in Scope 

of Work 

 

Clause 13 

If at any time after acceptance of the tender or during the progress of 

work, the purpose or object for which the work is being done changes 

due to any supervening cause and as a result of which the work has to be 

abandoned or reduced in scope, the Engineer-in-Charge shall give notice 

in writing to that effect to the contractor stating the decision as well as 

the cause for such decision and the contractor shall act accordingly in 

the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works 

in full but which he did not derive in consequence of the foreclosure of 

the whole or part of the works. 
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The contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 

Engineer-in-Charge for the items hereunder mentioned which could not be 

utilized on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks. 

(ii) SAI shall have the option to take over contractor's materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however SAI shall be bound to take 

over the materials or such portions thereof as the contractor does 

not desire to retain. For materials taken over or to be taken over by 

SAI, cost of such materials as detailed by Engineer-in- Charge 

shall be paid. The cost shall, however, take into account purchase 

price, cost of transportation and deterioration or damage which may 

have been caused to materials whilst in the custody of the 

contractor. 

(iii) Reasonable compensation for transfer of T & P from site to 

contractor's permanent stores or to his other works, whichever is 

less. If T & P are not transported to either of said places, no cost of 

transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff 

and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents 

and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less 

the cost of work actually executed under the contract and less the cost of 

contractor's materials at site taken over by the Government as per item 

(ii) above. Provided always that against any payments due to the 

contractor on this account or otherwise, the Engineer-in-Charge shall be 

entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were recoverable by 

the Government from the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the 

same conditions, in the same manner and at the same rate for the balance 

tendered amount and initially valid up to the extended date of completion 
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or stipulated date of completion if no extension has been granted plus 

minimum 180 days beyond that. Wherever such a fresh Performance 

Guarantee is furnished by the contractor the Engineer-in-Charge may 

return the previous Performance Guarantee. 

 

Pre-Construction 

Activities 

 

Clause 14 

The data supplied by the SAI, if any, are for General Guidance only. The 

contractor shall be responsible for carrying out pre- construction 

activities for construction of work as defined in the tender documents. 

The contractor shall also carry out site investigations to verify site 

details / Data at his own cost. 

Since start of pre-construction activities contractor has to deploy Building 

Information Model (BIM) professional having knowledge of using 

Building Information Model (BIM) of minimum LOD 350. 

 

Suspension of Work 

 

Clause 15 

(i) The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge, (whose decision shall be final and binding on the 

contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may 

consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof for any of the 

following reasons: 

(a) on account of any default on the part of the contractor or; 

(b) for proper execution of the works or part thereof for reasons 

other than the default of the contractor; or 

(c) for safety of the works or part thereof. The contractor shall, 

during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in 

that behalf by the Engineer in- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above: 

(a) the contractor shall be entitled to an extension of time equal 

to the period of every such suspension plus 25%, for 

completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and 

of which the suspended work forms a part, and; 

(b) If the total period of all such suspensions in respect of an item 

or group of items or work for which a separate period of 

completion is specified in the contract exceeds thirty days, 

the contractor shall, in addition, be entitled to such 

compensation as the Engineer-in- Charge may consider 
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reasonable in respect of salaries and/or wages paid by the 

contractor to his employees and labour at site, remaining idle 

during the period of suspension, adding thereto 2% to cover 

indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in- 

Charge within fifteen days of the expiry of the period of 30 

days. 

(iii) If the works or part thereof is suspended on the orders of the 

Engineer-in-Charge for more than three months at a time, except 

when suspension is ordered for reason (a) in sub para (i) above, the 

contractor may after receipt of such order serve a written notice on 

the Engineer-in-Charge requiring permission within fifteen days 

from receipt by the Engineer in- Charge of  said notice, to proceed 

with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the 

contractor, if he intends to treat the suspension, where it affects only 

a part of the works as an omission of such part by SAI or where it 

affects whole of the works, as an abandonment of the works by 

Government, shall within ten days of expiry of such period of 15 

days give notice in writing of his intention to the Engineer-in-

Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by Government, he shall have no 

claim to payment of any compensation on account of any profit or 

advantage which he might have derived from the execution of the 

work in full but which he could not derive in consequence of the 

abandonment. He shall, however, be entitled to such compensation, 

as the Engineer-in-Charge may consider reasonable, in respect of 

salaries and/or wages paid by him to his employees and labour at 

site, remaining idle in consequence adding to the total thereof 2% 

to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of 3 months. 

 

 

 

Action in case Work 

not done as per 

Specifications 

 

Clause 16 

All works under or in course of execution or executed in pursuance of 

the contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in charge, his authorized subordinates in 

charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the SAI or any organization engaged by the 

Department for Quality Assurance and of the Chief Technical Examiner's 

Office, and the contractor shall, at all times, during the usual working 

hours and at all other times at which reasonable notice of the visit of such 
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officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the Contractor's 

agent shall be considered to have the same force as if they had been 

given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized 

subordinates in charge of the work or to the Engineer in charge of 

Quality Assurance or his subordinate officers or the officers of the 

organization engaged by the Department for Quality Assurance or to the 

Chief Technical Examiner or his subordinate officers, that any work has 

been executed with unsound, imperfect, or unskillful workmanship, or 

with materials or articles provided by him for the execution of the work 

which are unsound or of a quality inferior to that contracted or otherwise 

not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within thirty six months (Twelve months 

in the case of work costing Rs. 10 Lac and below except road work) of 

the completion of the work from the Engineer-in-Charge specifying the 

work, materials or articles complained of, notwithstanding that the same 

may have been passed, certified and paid for, forthwith rectify, or remove 

and reconstruct the work so specified in whole or in part, as the case may 

require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his 

own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in- Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as specified 

under clause 2 of the contract (for non-completion of the work in time) for 

this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may consider reasonable 

during the preparation of on account bills or final bill or any other amount 

due to the contractor, if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it along with other connected and 

incidental items rectified, or removed and re-executed at the risk and cost 

of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

 

Damages and 

Defects liability 

 

Clause 17 

17.1 During progress of work 

If the contractor or his working staff or workers damage any part 

of the work in the scope of contract, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or 

telephone post or wires, trees, grass, grassland, cultivated ground, 
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etc. contiguous to the premises on which the work or any part of 

it is being executed, the contractor shall make good the same at 

his own cost. 

Contractor shall repair/replace and restore the damaged 

structures/services in a time bound manner as required and as 

directed by the Engineer-in-Charge. Contractor shall not be given 

any benefit of hindrance caused in the execution of the work owing 

to such damaged structure/service and time taken in its restoration 

by the contractor. 

17.2 During defect liability period 

The contractor shall be responsible for all the defects and 

deficiencies in the work within the scope of this contract, during 

the defect liability period which shall be for 3 (three) years after the 

date of actual completion of work as recorded by the Engineer- in-

Charge. The liability of contractor for defects and deficiencies 

may arise due to: 

(a) Improper planning and design of the project, if in the scope of 

contract. 

(b) Works, Tools, Plant & Machinery, Materials or 

Workmanship not being in accordance with this contract. 

(c) Improper upkeep & maintenance during construction of the 

work. 

(d) Improper upkeep, operation and/or maintenance during defect 

liability period, if these are in the scope of this contract. 

(e) Failure by the contractor to comply with any other obligation 

under this contract. 

Such defects and deficiencies shall be made good by the contractor 

at his own cost after getting instructions/notice from the Engineer-

in-Charge within the period specified in such instructions/notice. 

However, contractor needs not wait for instructions/notice from 

Engineer-in-Charge for rectification of defects in work which come 

to his notice and he should initiate action for needful rectification 

of defect on priority, under intimation to Engineer-in-Charge, to 

avoid any untoward incident. 

17.3 Structural soundness 

The contractor shall follow the good engineering practice for safety, 

serviceability and structural soundness of the building/ structure/road 

work etc. as covered in the scope of contract. 

17.3.1 Structure design in the scope of contract 

The contractor shall have obligation to rectify all defects in 

the structural elements or any other part of 
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building/structure/road etc. due to design deficiency at his 

own cost for 10 (ten) years from the date of completion as 

recorded in the completion certificate by the Engineer-in-

Charge. Such defects shall be made good by the contractor at 

his own cost after getting instructions/ notice from the 

Engineer-in-Charge within the period specified in such 

instructions/notice and as per the methodology duly approved 

by the Engineer- in-Charge. 

17.3.2 Structure design not in the scope of contract 

The contractor shall not be liable for design deficiency. 

17.3.3 Liability for execution 

The contractor shall be fully liable for any deficiency in 

structural soundness of work owing to execution of the work 

under the scope of this contract. The contractor shall have 

obligation to rectify all defects in the structural elements 

owing to any deficiency in execution of work at his own cost 

for 10 (ten) years from the date of completion as recorded in 

the completion certificate by Engineer-in-Charge. Such 

defects shall be made good by the contractor at his own cost 

after getting instructions/notice from the Engineer-in-Charge 

within the time period specified in such instructions/notice 

and as per methodology duly approved by the Engineer-in-

Charge. 

17.4 Methodology for rectification of defects 

The design, methodology and quality of rectification of defects 

carried out by the contractor shall be as per sound engineering 

practice. 

17.5 Contractor’s failure to rectify defects as defined in the sub-

clauses 17.1, 17.2,17.3 & 17.4. 

In the event that the contractor fails to repair or rectify the defect or 

deficiency within the period specified by the Engineer-in-Charge, the 

Engineer-in-Charge shall be entitled to get the same repaired, 

rectified or remedied at the contractor’s cost and recover such 

amount from any dues like performance guarantee, security deposits 

etc. available with Engineer-in-Charge. Engineer-in-Charge may 

take action for debarment of contractor from tendering in the 

department by following due process. For inaction or failure to 

rectify the defects covered under sub clause 17.3 within specified 

time limit, the Engineer-in-Charge may also initiate legal and/or 

other actions under other applicable laws in addition to other 

remedies available in the contract. 

17.6 Release of security deposit 
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• One-half of the retention money (or BG replacing it) shall be 

released upon issuance of the Taking Over Certificate (TOC). If 

TOCs are issued in parts, the release shall be in proportion to the 

value of the respective part or section, as determined by the 

Engineer. 

• The remaining half shall be released upon expiration of 365 days 

after the Defect Liability Period (DLP) or final payment, 

whichever is earlier, subject to certification by the Engineer. 

Recovery of 

Compensation paid 

to Workmen 

 

Clause 18A 

In every case in which by virtue of the provisions under sub- section (1) 

of section 12 of the Workmen's Compensation Act. 1923, SAI is obliged 

to pay compensation to a workman employed by the contractor, in 

execution of the works , SAI will recover from the contractor , the 

amount of the compensation so paid and, without prejudice to the rights 

of the SAI under sub- section(2) of section 12 of said Act, SAI shall be 

at liberty to recover such amount or any part thereof by deducting it 

from the security deposit or from any sum due by SAI to the contractor 

whether under this contract or otherwise. SAI shall not be bound to 

contest any claim made against it under sub- section (1) of section 12, 

of said Act, except on the written request of the contractor and upon his 

giving to SAI full security for all costs for which SAI might become liable 

in consequence of contesting such claim. 

 

Ensuring Payment 

and Amenities to 

Workers if 

Contractor fails 

 

Clause 18B 

In every case in which by virtue of the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, SAI is obliged to pay 

any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare 

and health amenities required to be provided under the above said Act, 

and the rules, under Clause 19H or under SAI/CPWD Contractor's Labour 

Regulations, or under the Rules framed by Government from time to time 

for the protection of health and sanitary arrangements for workers 

employed by SAI Contractors, SAI will recover from the contractor, the 

amount of wages so paid or the amount of expenditure so incurred; and 

without prejudice to the rights of the SAI under sub-section(2) of 

Section 20, and sub-section (4) of Section 21, of the Contract Labor 

(Regulation and Abolition) Act, 1970, Government shall be at liberty to 

recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by Government to the contractor 

whether under this contract or otherwise Government shall not be bound 

to contest any claim made against it under sub- section (1) of Section 20, 

sub-section (4) of Section 21, of said Act, except on the written request of 

the contractor and upon his giving to the Government full security for all 
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costs for which Government might become liable in contesting such 

claim. 

 

Labour Laws to be 

complied by the 

Contractor 

 

Clause 19 

The contractor shall comply with the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971. The contractor shall 

also obtain a valid license under said act before the commencement of 

the work, and continue to have a valid license until its completion. 

The contractor shall also comply with provisions of the Inter-State 

Migrant Workmen (Regulation of Employment and Conditions of 

Service) Act, 1979. 

The contractor shall also abide by the provisions of the Child and 

Adolescent Labour (Prohibition and Regulation) Act, 1986, amended 

by Amendment Act No. 35 of 2016 and thereafter time to time. 

The contractor shall also comply with the provisions of the building and 

other Construction Workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and other Construction Workers 

Welfare Cess Act, 1996. 

The contractor shall also comply with the provisions of Sexual 

Harassment of Women at Workplace (Prevention Prohibition and 

Redressal) Act, 2013 and amendment thereafter time to time. 

Any failure to fulfil these requirements shall attract the penal provisions 

of the relevant act and in this contract. 

Clause 19A 

No person below the age of fourteen years shall be employed on the work. 

However Adolescent Persons can be employed on non-hazardous 

works/process. 

 

Payment of Wages 

 

Clause 19B 

(i) The contractor shall pay to labour employed by him either directly 

or through subcontractors, wages not less than fair wages as defined 

in the C.P.W.D. Contractor's Labour Regulations or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 

1970 and the contract Labour (Regulation and Abolition) Central 

Rules, 1971 and Gazette Notification 19.01.2017, S.O 188 (E) extra 

ordinary part 2 – sec. 3 

(ii) amended time to time. 

Thus higher of the wages either notified by Govt. of India, Ministry 

of Labour and/or that notified by the local administration of the State 

Govt. both relevant to the place of work and the period of reckoning 

shall be paid by the contractor to the laborer. 
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(ii) The contractor shall, notwithstanding the provisions of any 

contract to the contrary, cause to be paid fair wage to labour 

indirectly engaged on the work, including any labour engaged by 

his sub-contractors in connection with Said work, as if the labor 

had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works 

for performance of the contractor's part of this contract, the 

contractor shall comply with or cause to be complied with the 

Central Public Works Department contractor's Labour Regulations 

made by Government from time to time in regard to payment of 

wages, wage period, deductions from wages recovery of wages not 

paid and deductions unauthorizedly made, maintenance of wage 

books or wage slips publication of scale of wage and other terms of 

employment, inspection and submission of periodical returns and 

all other matters of the like nature or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable 

(ii) (a) The Engineer-in-Charge concerned shall have the right to deduct 

from the moneys due to the contractor any sum required or 

estimated to be required for making good the loss suffered by a 

worker or workers by reason of nonfulfillment of the conditions of 

the contract for the benefit of the workers, nonpayment of wages or 

of deductions made from his or their wages which are not justified 

by their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 

1950, the contractor is bound to allow to the labours directly 

or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In 

the event of default, the Engineer-in-Charge shall have the 

right to deduct the sum or sums not paid on account of wages 

for weekly holidays to any labours and pay the same to the 

persons entitled thereto from any money due to the contractor 

by the Engineer-in-Charge concerned. 

In the case of Union Territory of Delhi, however, as the all-

inclusive minimum daily wages fixed under the Notification of 

the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, 

dated 31-12-1979 as amended from time to time are inclusive 

of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

(iii) The contractor shall comply with the provisions of the Payment 

of Wages Act, 1936, Minimum Wages Act, 1948, Employees 

Liability Act, 1938, Workmen's Compensation Act, 1923, 

Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and 
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the Contractor's Labour (Regulation and Abolition) Act 1970, 

Gazette Notification 19.01.2017, 

S.O 188 (E) extra ordinary part 2 – sec. 3 (ii) and the modifications 

thereof or any other laws relating thereto and the rules made there 

under from time to time. 

(iv) The contractor shall indemnify and keep an indemnified 

Government against payments to be made under and for the 

observance of the laws aforesaid and SAI/CPWD Contractor's 

Labour Regulations without prejudice to his right to claim 

indemnity from his sub- contractors. 

(v) The laws aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach of this contract. 

(vi) Whatever is the minimum wage for the time being, or if the wage 

payable is higher than such wage, such wage shall be paid by the 

contractor to the workmen directly without the intervention of 

Jamadar and that Jamadar shall not be entitled to deduct or recover 

any amount from the minimum wage payable to the workmen as 

and by way of commission or otherwise. 

(vii) The contractor shall ensure that no amount by way of 

commission or otherwise is deducted or recovered by the Jamadar 

from the wage of workmen. 

Clause 19C 

In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this contract, the contractor shall 

at his own expense arrange for the safety provisions as per CPWD Safety 

Code framed from time to time and shall at his own expense provide for 

all facilities in connection therewith. In case the contractor fails to make 

arrangement and to provide necessary facilities as aforesaid, he shall be 

liable to pay a penalty as mentioned in Schedule ‘F’ for each default and 

in addition, the Engineer-in- Charge shall be at liberty to make arrangement 

and provide facilities as aforesaid and recover the cost incurred in that 

behalf from the contractor. 

Clause 19D 

The contractor shall submit by the 4th and 19th of every month, to the 

Engineer-in-Charge, a true statement showing in respect of the second 

half of the preceding month and the first half of the current month 

respectively: 

(1) the number of labourers employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 
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(4) the accidents that occurred during said fortnight showing the 

circumstances under which they happened and the extent of 

damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity 

benefit according to Clause 19F and the amount paid to them. 

Failing which the contractor shall be liable to pay to SAI, a sum as 

mentioned in Schedule F for each default or materially incorrect statement. 

The decision of the SAI shall be final in deducting from any bill due to 

the contractor, the amount levied as fine and be binding on the contractor. 

 

Clause 19E 

In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor's part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by 

SAI/CPWD/Government from time to time for the protection of health 

and sanitary arrangements for workers employed by SAI and its 

contractors. 

 

Clause 19F 

Leave and pay during leave shall be regulated as follows: 

1. Leave : 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 

weeks up to and including the day of delivery and 4 weeks 

following that day, 

(ii) in the case of miscarriage - up to 3 weeks from the date of 

miscarriage. 

2. Pay : 

(i) in the case of delivery - leave pay during maternity leave will be 

at the rate of the women's average daily earnings, calculated on 

total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date on 

which she gives notice that she expects to be confined. 

(ii) in the case of miscarriage - leave pay at the rate of average daily 

earning calculated on the total wages earned on the days when 

full time work was done during a period of three months 

immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless 

she has been employed for a total period of not less than six months 

immediately preceding the date on which she proceeds on leave. 
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4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in appendix -I and II, and the same shall 

be kept at the place of work. 

Clause 19G 

In the event of the contractor(s) committing a default or breach of any of 

the provisions of SAI, Contractor's Labour Regulations and Model Rules 

for the protection of health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information or submitting or 

filing any statement under the provisions of the above Regulations and' 

Rules which is materially incorrect, he/they shall, without prejudice to any 

other liability, pay to SAI a sum as mentioned in Schedule F for every 

default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to as mentioned 

in Schedule F per day for each day of default subject to a maximum of 5 

percent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 

properly observing and complying with the provisions of SAI Contractor's 

Labour Regulations and Model Rules and the provisions of the Contract 

Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R& 

A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s) (hereinafter 

referred as "said Rules") the Engineer-in-Charge shall have power to give 

notice in writing to the contractor(s) requiring that said Rules be 

complied with and the amenities prescribed therein be provided to the 

work-people within a reasonable time to be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply 

with and/ observe said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to 

provide the amenities hereinbefore mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain at his/ 

their own expense and as per approved standards all necessary huts and 

sanitary arrangements required for his/their work-people on the site in 

connection with the execution of the works, and if the same shall not have 

been erected or constructed according to approved standards, the Engineer-

in-Charge shall have power to give notice in writing to the contractor(s) 

requiring that said huts and sanitary arrangements be remodeled and/or 

reconstructed according to approved standards, and if the contractor(s) 

shall fail to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards within the period specified in the notice, 

the Engineer-in-Charge shall have the power to remodel or reconstruct such 

huts and sanitary arrangements according to approved standards at the cost 

of the contractor(s). 
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Clause 19H 

The contractor(s) shall at his/their own cost provide his/their labour with 

a sufficient number of huts (hereinafter referred to as the camp) of the 

following specifications on a suitable plot of land to be approved by the 

Engineer-in-Charge. 

(i) The minimum height of each hut at the eaves level shall be 

2.10m (7 ft.) and the floor area to be provided will be at the rate 

of 2.7 sq.m. (30 sq.ft.) for each member of the worker's family 

staying with the laborer. 

• The contractor(s) shall in addition construct suitable 

cooking places having a minimum area of 1.80m x 1.50m 

(6'x5') adjacent to the hut for each family. 

• The contractor(s) shall also construct temporary latrines 

and urinals for the use of the laborers each on the scale of 

not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women. 

• The contractor(s) shall construct enough bathing and 

washing places, one unit for every 25 persons residing in 

the camp. These bathing and washing places shall be 

suitably screened. 

(ii) All the huts shall have walls of sun-dried or burnt-bricks laid in 

mud mortar or other suitable local materials as may be approved 

by the Engineer-in-Charge. In case of sun-dried bricks, the 

walls should be plastered with mud gobri on both sides. The 

floor may be kutcha but plastered with mud gobri and shall be 

at least 15 cm (6") above the surrounding ground. The roofs 

shall be laid with thatch or any other materials as may be 

approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs 

remain water-tight. 

• The contractor(s) shall provide each hut with proper 

ventilation. 

• All doors, windows, and ventilators shall be provided with 

suitable leaves for security purposes. 

• There shall be kept an open space of at least 7.2m (8 

yards) between the rows of huts which may be reduced to 

6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back-to-back 

construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply 

of water for the use of laborers. The provisions shall not be less 

than two gallons of pure and wholesome water per day for 

drinking purposes and three gallons of clean water per head per 
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day for bathing and washing purposes. Where piped water 

supply is available, supply shall be at stand posts and where the 

supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ 

their own cost make arrangements for laying pipe lines for 

water supply to his/ their labour camp from the existing mains 

wherever available, and shall pay all fees and charges therefore. 

(iv) The site selected for the camp shall be high ground, with 

removed from jungle clearances, if required. 

(v) Disposal of Excreta - The contractor(s) shall make necessary 

arrangements for the disposal of excreta from the latrines by 

trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor(s) shall 

make arrangements for the removal of the excreta through the 

Municipal Committee/authority and inform it about the number 

of laborers employed so that arrangements may be made by 

such Committee/authority for the removal of the excreta. All 

charges on this account shall be borne by the contractor and paid 

direct by him to the Municipality/authority. The contractor shall 

provide one sweeper for every eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient 

arrangements for draining away sullage water so as to keep the 

camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for 

keeping the camp area sufficiently lighted to avoid accidents to 

the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for 

conservancy and sanitation in the labour camps according to the 

rules of the Local Public Health and Medical Authorities. 

 

Clause 19I 

The Engineer-in-Charge may require the contractor to dismiss or remove from 

the site of the work any person or persons in the contractors' employ upon 

the work who may be incompetent or misconduct himself and the contractor 

shall comply with such requirements. In respect of maintenance/repair or 

renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the laborers, 

whether temporary or permanent and he shall be responsible for any 

untoward action on the part of such labor. 

Clause 19J 

It shall be the responsibility of the contractor to see that the building 

under construction is not occupied by unauthorized person(s) during 
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construction and is handed over to the Engineer- in-Charge with vacant 

possession of complete building. If such building though completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to 

refuse to accept said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and 

for such delay, compensation shall be levied as per clause 2 of the 

agreement, by the SAI whose decision shall be final both with regard to the 

justification and quantum and be binding on the contractor. 

However, the Superintending Engineer/ Chief Engineer, through a notice, 

may require the contractor to remove the illegal occupation any time on 

or before construction and delivery. 

 

 

Employment of 

skilled/semi-skilled 

workers 

 

Clause 19K 

The contractor shall, at all stages of work, deploy skilled/semi-skilled 

tradesmen who are qualified and possess certificate in particular trade 

from National Academy, Industrial Training Institute, National Institute 

of construction Management and Research (NICMAR), National 

Academy of Construction, CIDC or any similar reputed and recognized 

Institute managed or certified by State/Central Government. The number 

of such qualified tradesmen shall not be less than 20% of total 

skilled/semi-skilled workers required in each trade at any stage of work. 

The contractor shall submit number of man days required in respect of 

each trade, its scheduling and the list of qualified tradesmen along with 

requisite certificate from recognized Institute to Engineer in charge for 

approval. Notwithstanding such approval, if the tradesmen are found to 

have inadequate skill to execute the work of respective trade, the 

contractor shall substitute such tradesmen within two days of written 

notice from Engineer- in- Charge. Failure on the part of contractor to 

obtain approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at the rate 

specified in schedule ‘F’ per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses 

requisite skill and amount of compensation in case of default shall be 

final and binding. 

. 

 

Contribution of EPF 

and ESI 

 

Clause 19L 

The ESI and EPF contributions on the part of the employer in respect of 

this contract shall be paid by the contractor. These contributions on the 

part of the employer paid by the contractor shall be reimbursed by the 

Engineer-in-charge to the contractor on actual basis. The verification of 

deployment of labor will be done through biometric attendance system 
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or any other suitable method by the Engineer-in-charge. The applicable 

and eligible amount of EPF & ESI shall be reimbursed preferably within 

7 days but not later than 30 days of submission of documentary proof of 

payment provided same are in order. 

 

Sexual Harassment 

of Women at 

Workplace 

 

Clause 19 M 

The contractor shall comply with all provision(s) and guideline(s) of 

Sexual Harassment of Women at Workplace (Prevention Prohibition 

and Redressal) Act, 2013 and amendment thereafter time to time or any 

other rules framed under any labour law affecting women worker(s). 

 

Minimum Wages 

Act to be Complied 

With 

 

Clause 20 

The contractor shall comply with all the provisions of the Minimum 

Wages Act, 1948, and Contract Labour (Regulation and Abolition) Act, 

1970, Gazette Notification 19.01.2017, S.O 188 (E) extra ordinary part 2 

– sec. 3 (ii) amended from time to time and rules framed there under and 

other labour laws affecting contract labour that may be brought into 

force from time to time. 

 

Work not to be 

sublet, Action in 

case of in solvency 

 

Clause 21 

The contract shall not be assigned or sublet without the written approval of 

the Engineer-in- Charge. And if the contractor shall assign or sublet his 

contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be 

given, promised or offered by the contractor, or any of his servants or agent 

to any public officer or person in the employment of SAI in any way relating 

to his office or employment, or if any such officer or person shall become 

in any way directly or indirectly interested in the contract, the Engineer-

in-Charge on behalf of the SAI shall have power to adopt the course 

specified in Clause 3 hereof in the interest of SAI and in the event of such 

course being adopted, the consequences specified in said Clause 3 shall 

ensue 

Quality Assurance 

and Supervision for 

Execution Part of 

Work 

 

CLAUSE 22 

22.1 Quality of Materials and Workmanship 

(i) The Contractor shall ensure that the Materials and workmanship 

are in accordance with the requirements specified in this 

Agreement, Specifications and Standards and Sound 

Engineering practice. The work shall be of the specified 

quality and standard, both in respect of the ingredients as well 

as the intended functions it is supposed to perform for service 

life. 
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(ii) The Contract warrants that all Materials shall be new, unused, 

not reconditioned, unless otherwise allowed as per contract or by 

Engineer-in-Charge, and in conformity with Specification and 

Standards, Applicable Laws and Sound Engineering Practice, and 

that the Contractor shall not use any materials which are 

generally recognized as being deleterious under Sound 

Engineering Practice. 

22.2 Quality Assurance System 

The Contractor shall devise a quality assurance mechanism to ensure 

compliance with the provisions of this Agreement (the “Quality 

Assurance Plan” or “QAP”). 

(i) The Contractor shall, submit to the Engineer-in-Charge, its 

Quality Assurance Plan 15(fifteen) days in advance of start of 

the execution stage specified in the NIT. The Engineer-in-

Charge shall convey its comments to the Contractor, if any, 

required and the Contractor shall incorporate those in the QAP 

conforming with the provisions of this clause. The QAP shall 

include the following: 

(i) Contractor’s Organization & structure, duties and 

responsibilities of individual key personnel, quality policy 

of contractor, procedure for control of non- conformities 

and corrective action, inspections and documentation. 

(ii) Internal quality audit system. 

(iii) Machinery, Shuttering, other Tool & Plants, etc. required 

to be deployed at site. 

(iv) Method statement of important activities. These can be 

submitted as per the sequencing of the activities of the 

work. 

(v) Quality control mechanism including sampling and 

testing of Materials, test frequencies, standards, 

acceptance criteria, testing facilities, reporting, recording 

and interpretation of test results, approvals, proforma for 

testing and calibration in accordance with the Specifications 

and Standards and Sound Engineering Practice; and 

Material Lot size, number of required tests and frequency 

of testing for different construction materials. 

All the relevant and applicable codes, specifications and 

standards, as well as the acceptance criteria for various 

items of work, workmanship, materials and process 

employed needs to be mentioned. 

(vi) Check-list for various items and materials. 
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(vii) Formats for site documentation, monthly reports on 

implementation of QAP. 

(ii) Sampling of materials 

All samples of materials including Cement Concrete Cubes 

shall be taken by the QA engineers deployed by the Contractor 

and shall be witnessed by the Engineer- in-Charge or his 

authorized representatives as specified in NIT. All the necessary 

assistance, facilities and safety shall be provided by the 

contractor. Cost of sample of materials and testing charges shall 

be borne by the contractor and he/she is responsible for safe 

custody of samples to be tested at site. 

(iii) Testing of Materials 

The contractor shall establish temporary field laboratory of 

adequate size with all necessary facilities. Field laboratory shall 

be equipped with the testing equipment for conducting routine 

field tests as per this contract. It will also have copies of 

standards, BIS codes, IRC codes, relevant publications. 

All the tests in field lab setup at construction site shall be 

carried out by the QA Staff deployed by the contractor and shall 

be witnessed by the Engineer-in-Charge or his authorized 

subordinates as specified in NIT. The contractor shall provide all 

necessary facility to them for witnessing the tests in the field 

laboratory. In general, contractor shall carry out 90% of field 

tests in site laboratory and 10% tests shall be got carried out 

from outside NABL approved laboratory as indicated below. 

Contractor shall endeavor to obtain test reports for tests 

conducted from outside laboratory in a reasonable time. 

(iv) Maintenance of Register of Test – 

(a) All the entries in the register of test are to be made by the 

designated QA Engineers of the contractor and same is to 

be regularly reviewed by the field officers as well as the 

Engineer-in-Charge. The contractor shall allow inspection of 

such records any time as desired by the Engineer-in-Charge 

or his authorized representative. 

(b) All the tests carried out at construction site or outside 

laboratories are to be maintained by the contractor in the 

prescribed format in the test registers provided by the 

contractor and duly authenticated by Engineer-in-Charge. 

The test reports shall also be maintained in hard file. 

(c) Contractor is responsible for maintenance and safe 

custody of all the test registers and test records. 
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(d) Mandatory test conducted as per approved proforma shall 

be attached with each Running bill. Submission of copy 

of all test registers and material at site register along with 

each alternate Running Account Bill and with Final Bill 

is mandatory. 

(v) Maintenance of Material at Site (MAS) Register- 

MAS register of the key materials including Cement and Steel 

Registers shall be maintained in the proforma approved by 

Engineer-in-Charge. All the entries in the MAS registers are 

made by the designated staff of the contractor and same is 

regularly reviewed by the field officers as well as the Engineer-in-

Charge. Contractor is responsible for maintenance and safe 

custody of MAS registers. 

(vi) The Contractor shall procure all relevant codes, publications, 

apparatus and instruments, fuel, consumables, water, 

electricity, labour, materials, samples and qualified personnel 

as are necessary for examining and testing the Works, 

Materials and workmanship in accordance with the Quality 

Assurance Plan. 

(vii) All the cost of testing including cost of samples, packaging, 

transportation, testing charges of Construction, Materials and 

workmanship under this clause shall be borne by the 

contractor. 

(viii) The contractor shall submit monthly quality progress report on 

implementation of the provisions of Quality Assurance Plan on 

the format approved by the Engineer- in-Charge. 

22.3 Samples 

The Contractor shall, at its own expense and without delay, provide 

the samples of Materials and relevant information like 

Manufacturer’s test reports, standard samples of manufactured 

Materials and Samples of such other Materials as the Engineer-in- 

Charge may require for review and approvals in accordance with 

Clause 10A of GCC before actual use. 

22.4 Test 

(i) For determining that the Works conform to the Specifications 

and Standards, the Engineer-in-Charge shall require the 

Contractor to carry out or cause to be carried out tests, at such 

time and frequency and in such manner as specified in this 

Agreement and in accordance with sound engineering practice for 

quality assurance. Frequency and the manner in which tests 

shall be conducted shall be in the following order of 

preference: 
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(a) Contract provisions. 

(b) CPWD specifications. 

(c) BIS codes. 

(d) IRC codes. 

(e) MoRTH Specifications. 

(f) International Codes. 

(g) Manufacturer’s specifications. 

(h) Sound Engineering Practices 

Outside tests shall be conducted at Government labs /IITs/NITs 

and other approved laboratories by the Engineer-in-Charge for 

testing of materials 

(ii) The Contractor shall, with due diligence, carry out all the tests 

in accordance with the Agreement and furnish the results 

thereof to the Engineer-in-Charge. The Engineer-in-Charge or 

his authorized representative shall witness or participate 

during the testing as specified in NIT. The contractor shall 

provide all necessary assistance for witnessing/participating in 

the field tests. 

(iii) In the event that results of any tests conducted under this 

clause establish any defects or deficiencies in the Works, the 

Contractor shall carry out remedial measures at its own cost 

and furnish a report to the Engineer-in-Charge in this regard. 

The Engineer-in-Charge shall require the Contractor to carry 

out or cause to be carried out tests to determine that such 

remedial measures have brought the works into compliance 

with the Specifications and standards and the procedure shall 

be repeated until such Works conform to the Specifications 

and Standards. 

22.5 Method Statement 

The ‘Method statement’ is a statement by which the construction 

procedures for important activities are stated, checked, and approved. 

The method statement shall be prepared for important activities as 

identified by the contractor as mentioned in QAP or any other activity 

as instructed by Engineer-in Charge. The ‘Method statement’, 

should have a description of the item with elaborate procedure in 

steps to implement the same, the specifications of the materials 

involved, equipment to be deployed, measures for ensuring safety, 

their testing and acceptance criteria, precautions to be taken, mode 

of measurement, etc. The Contractor shall, at least 15 (fifteen) days 

prior to the commencement of activities, submit to the Engineer-in-

Charge for review, the method statements proposed to be adopted for 
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executing the various items of work. The Engineer- in-Charge shall 

complete the review and convey its comments, if any, to the 

Contractor . 

22.6 Inspection & review by the Engineer-in-Charge and External  

Audit. 

The Engineer-in-Charge, his authorized subordinates, senior 

officers of department, QA unit or any other third party may inspect 

and review the progress and quality of the work and issue appropriate 

directions to the Contractor for taking remedial action in the event the 

work is not in accordance with the provisions of this Agreement. 

The work may be inspected at any time/stage by external inspection 

teams like CTE or TE, Third Party Quality assurance agency, SAI 

team etc. may conduct inspection of the quality of the works. The 

findings of the inspections shall be notified to the Contractor for 

taking remedial action in accordance with the agreement. The 

Contractor shall provide all assistance as may be required by the 

inspection teams in the conduct of its inspection here under. 

Suitable actions shall be taken as per the provisions contained in the 

relevant clauses of the agreement, if the work is not found to be as 

per specifications or quality as specified in the agreement. 

22.7 Inspection of records 

The Engineer-in-Charge or his authorized representative shall have 

the right to inspect the records of the Contractor relating to the 

works. 

22.8 Inspection of Works 

(i) The Engineer-in-Charge and his authorized subordinates shall at 

all times; 

(a) have full access to all parts of the site and to all places 

from which natural materials are being obtained for use in 

the works; and 

(b) during production, manufacture and construction at the 

site and at the place of production, be entitled to examine, 

inspect, measure and test the materials and workmanship 

and to check the progress of the manufacturer of Materials. 

(ii) The Contractor shall give the Engineer-in-Charge and its 

authorized representative access, facilities and safety equipment 

for carrying out their obligations under this Agreement. 

22.9 Examination of work before covering up/ Test Check of item of 

Work 

In respect of the work which the Engineer-in-Charge or his 

authorized representatives are required to examine, inspect, 

measure or test before it is covered up or put out of view or any part 
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of the work is placed thereon, the Contractor shall give notice to 

the Engineer-in-Charge whenever any such work is ready and before 

it is covered up. The Engineer-in-Charge shall then either carry out 

the examination, inspection or testing without unreasonable delay 

within 7 days, or promptly give notice to the Contractor that the 

Engineer-in-Charge does not require him to do so. Provided, 

however, that if any work is of a continuous nature where it is not 

possible or prudent to keep it uncovered or incomplete, the 

Contractor shall notify the schedule of carrying out such work to 

give sufficient opportunity, not being less than 3(three) business 

days’ notice, to the Engineer-in-Charge to conduct its inspection, 

measurement or test while the work is continuing. Provided further 

that in the event the Contractor receives no response from the 

Engineer-in-Charge within a period of 3 (three) business days from 

the date on which the Contractor’s notice hereunder is delivered to 

the Engineer-in-Charge, the Contractor shall be entitled to assume 

that the Engineer-in-Charge would not undertake SAId inspections. 

22.10 Rejection 

(i) If, as a result of an examination, inspection, measurement 

or testing, any Plant, Materials, design or workmanship is 

found to be defective or otherwise not in accordance with the 

provisions of this Agreement, the Engineer-in-Charge may 

reject such piece of work, Plant, Materials, design or 

workmanship by giving notice to the Contractor, with reasons. 

The Contractor shall then promptly make good the defect and 

ensure that the rejected item complies with the 

requirements of this Agreement. 

(ii) If the Engineer-in-Charge requires a Piece of work, Plant, 

Material, design or workmanship to be retested, the tests 

shall be repeated on the same terms and conditions, as 

applicable in each case. If the rejection and retesting cause 

the department to incur any additional costs, such costs shall 

be recoverable by the Engineer-in-Charge from the 

Contractor and may be deducted by the Engineer-in-Charge 

from any amount due to be paid to the Contractor. 

(iii) The Contractor shall not be entitled to any extension of 

time on account of rectifying any defect or retesting as 

specified in this clause. 

(iv) Examination, inspection, measurement or testing of any 

Plant, Material, design or workmanship by the Engineer-

in-Charge or its failure to convey its observations or to 

examine, inspect, measure or test shall neither relieve the 

Contractor of its obligations and liabilities under this 
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Agreement in any manner nor shall the Engineer-in-Charge 

be liable for the same in any manner. 

22.11 Remedial work 

(i) Notwithstanding any previous test or certification, the 

Engineer-in-Charge may instruct the Contractor to: 

(a) remove from the site and replace any piece of work, 

plant or materials which are not in accordance with the 

provisions of this Agreement. 

(b) remove and re-execute any work which is not in 

accordance with the provisions of this Agreement and 

the Specification and Standards; and 

(c) execute any work which is urgently required for the 

safety of the Project, whether because of an accident, 

unforeseeable event or otherwise. 

(ii) If the Contractor fails to comply with the instructions issued 

by the Engineer- in-Charge under aforesaid para, within the 

time specified in the notice or as mutually agreed, the 

Engineer-in-Charge may get the work executed by another 

agency. The cost so incurred by the Engineer-in-Charge for 

undertaking such work shall, without prejudice to the rights 

of the Engineer-in-Charge to recover damages in accordance 

with the provisions of this Agreement, be recoverable from 

the Contractor and may be deducted by the Engineer-in-

Charge from any amount due to be paid to the Contractor. 

22.12 Quality Control Records 

The Contractor shall hand over authenticated copy of all its quality 

control records and documents to the Engineer-in-Charge before the 

Completion Certificate is issued. 

22.13 Video recording 

During the Construction Period, the Contractor shall provide to the 

Engineer-in-Charge for every calendar quarter, a video recording 

which will be compiled into a 15 (fifteen) minutes digital video 

covering the status and progress of work in that quarter. Video 

recording should show different activities, stage of work, quality 

assurance activities etc. including animation, graphs, digital maps, 

commentary, sub titles, etc. spread over the quarter. The video 

recording shall be provided to the Engineer-in-Charge no later than 

15 (fifteen) days after the close of each quarter to be reckoned from 

next full month of date of start of work. 

22.14 Suspension of unsafe Construction Works 

(i) Upon recommendation of the Engineer-in-Charge to this 

effect, or on his own volition in cases of emergency or 
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urgency, the Engineer-in-Charge may by notice require the 

Contractor to suspend forthwith the whole or any part of the 

Works if, in the reasonable opinion of Engineer-in-Charge, 

as the case may be, such work threatens the safety of the 

Users and or other persons on or about the Project. Provided, 

however, that in case of an emergency, the Engineer- in-Charge 

may suo moto issue the notice referred to hereinabove. 

(ii) The Contractor shall, pursuant to the notice under above 

para, suspend the Works or any part thereof for such time and 

in such manner as may be specified by the Engineer-in-Charge 

and thereupon carry out remedial measures to secure the safety 

of suspended works, the Users, other persons and vehicles 

on or about the Project. The Contractor by notice require the 

Engineer-in-Charge to inspect such remedial measures 

forthwith and request for revocation of suspension. Upon 

reviewing the remedial measures, the Engineer-in-Charge 

shall either revoke such suspension or instruct the 

Contractor to carry out such other and further remedial 

measures as may be necessary and reasonable and the procedure 

set forth in this Clause shall be repeated until the suspension 

hereunder is revoked. 

(iii) Subject to other provisions of the agreement, all reasonable 

cost incurred for maintaining and protecting the Works or 

part thereof during the period of suspension (the 

“Preservation Costs”) shall be borne by the contractor, if in 

the opinion of Engineer-in-Charge suspension is on account 

of reasons attributable to the contractor. 

(iv) If suspension of Work is for reasons not attributable to the 

Contractor, the Engineer-in-Charge shall determine any 

Time Extension, if required, in accordance with the 

provisions of clause-5. 

22.15 Online maintenance of Site records including testing records. 

The Engineer-in-Charge may require the contractor to upload all 

the site records in any online system devised by him. The 

contractor shall have to ensure that all the required site records, as 

desired by the Engineer-in-Charge shall be uploaded in this online 

system. Nothing extra on this account shall be payable to the 

contractor. In case these records are to be maintained in any online 

module then contractor shall comply with this. 
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Changes in firm's 

Constitution to be 

Intimated 

 

Clause 23 

Where the contractor is a partnership firm/company/LLP, the prior 

approval in writing of the Engineer-in-charge shall be obtained before 

any change is made in the constitution of the firm/company/LLP. Where 

the contractor is an individual or a Hindu undivided family business 

concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the 

partnership firm would have the right to carry out the works hereby 

undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in 

contravention of clause 21 hereof and the same action may be taken, and 

the same consequences shall ensue as provided in said clause 21. 

 

Life Cycle Cost 

 

Clause 24 

Deleted  

 

Settlement of 

Disputes by 

Conciliation and 

Arbitration 

 

Clause 25: 

Except where otherwise provided in the contract, all questions and 

disputes relating to the meaning of the specifications, designs, drawings 

and instructions hereinbefore mentioned and as to the quality of 

workmanship or materials used in the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or otherwise concerning the works or the execution 

or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter. 

25.1 Conciliation: If the contractor considers any work demanded of 

him to be outside the requirements of the contract, or disputes any 

drawing, record or decision given in writing by the Engineer-in-

Charge; or if the Engineer-in-Charge considers any act or decision 

of the contractor on any matter in connection with or arising out of 

the contract or carrying out of the work to be unacceptable and 

disputed; such party may promptly refer such disputes and amount 

claimed for each dispute to the Conciliator (Special Director 

General or the Additional Director General concerned with the 

work, as applicable) in the proforma prescribed in Appendix XVII 

mentioned in Schedule F, under intimation to the other party. The 

Conciliator may then request each party to submit to him a brief 

written statement describing the disputes and the points at issue. 

Each party shall send a copy of such statement to the other party. At 

any stage of the conciliation proceedings, the Conciliator may 

request a party to submit to him such additional information as he 

deems appropriate. When it appears to the Conciliator that there exist 
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elements of a settlement which may be acceptable to the parties, 

he shall formulate the terms of a possible settlement and submit 

them to the parties for their observations. After receiving the 

observations of the parties, he may re-formulate the terms of a 

possible settlement in the light of such observations. If the parties 

reach agreement on a settlement of the disputes, they may draw 

up and sign a written settlement agreement on non-judicial stamp 

paper as per Stamp Act. The Conciliator shall authenticate the 

settlement agreement and furnish a copy thereof to each party. The 

termination of conciliation proceedings shall be in accordance with 

Section 76 of The Arbitration and Conciliation Act, 1996. No party 

shall be represented before SAId Conciliator by an advocate or 

legal counsel. The conciliation proceedings shall be completed 

within 45 days from the receipt of reference. This time may be 

enlarged by 15 days by the Conciliator. The conciliation 

proceedings shall be deemed to have been terminated at the end of 

60 days from the receipt of reference. 

25.2 Arbitration: If the aforesaid conciliation proceedings fail or the 

Conciliator fails to give proposal for settlement within the 

aforesaid period, either party may promptly give notice in the 

proforma prescribed in Appendix XVIII, under intimation to the 

other party, to the Chief Engineer or the Superintending Engineer 

concerned with the work (as applicable), hereinafter referred to as 

the Arbitrator Appointing Authority as indicated in Schedule F, for 

appointment of Arbitrator. 

However, a party may seek appointment of Arbitrator without 

taking recourse to the process of conciliation mentioned in sub-

clause 25.1 above. 

In the event of either party giving a notice to the Arbitrator 

Appointing Authority for appointment of Arbitrator, SAId Authority 

shall appoint Arbitrator as per the procedure given below and refer 

such disputes to arbitration. 

(a) Number of Arbitrators: If the contract amount is less than 

Rs.100 crore, the disputes may be referred for adjudication 

by a sole Arbitrator. If the contract amount is Rs.100 crore or 

more, the disputes may be referred to an Arbitral Tribunal of 

three Arbitrators. 

(b) Qualification of Arbitrators: It is a term of this contract that 

each member of the Arbitral Tribunal shall be Graduate 

Engineer with experience in execution of public works 

engineering contracts, and he should have worked earlier at a 

level not lower than the Chief Engineer (equivalent to level 

of Joint Secretary to the Government of India). 
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The aforesaid educational qualification and work experience 

shall be mandatory for appointment as Arbitrator. 

The age of Arbitrator at the time of appointment shall not 

exceed 75 years. An Arbitrator may be appointed 

notwithstanding the total number of active arbitration cases 

with him. 

(c) Parties to select Arbitrator: Based on the criteria specified 

above, a list of empanelled Arbitrators has been prepared in 

SAI, and the parties shall have option to select an Arbitrator 

from the list sent to them. 

25.3 Appointment of Sole Arbitrator: The parties may opt for 

appointment of the Arbitrator of the Ministry of Housing and 

Urban Affairs. In such cases, the party seeking arbitration has to 

submit an express agreement in writing as per Appendix XIX 

towards waiver of Section 12(5) of the Arbitration and 

Conciliation Act, 1996 along with the notice for appointment of 

Arbitrator in the proforma prescribed in Appendix XVIII, under 

intimation to the other party. The Arbitrator Appointing Authority 

shall, within 30 days of receipt of SAId notice, appoint 

Arbitrator of the Ministry of Housing and Urban Affairs as 

Arbitrator in the matter, provided the other party also submits 

waiver of Section 12(5), ibid in Appendix XIX within 7 days of 

the receipt of SAId notice. Where any one of the parties does not 

opt for the Arbitrator of the Ministry of Housing and Urban 

Affairs, or does not submit the waiver agreement, the Arbitrator 

Appointing Authority shall propose five Arbitrators from the list of 

SAI Empanelled Arbitrators to the party seeking arbitration under 

intimation to the other party within 15 days of receiving the 

notice. The party seeking arbitration shall give his choice for one 

of them within 15 days of receiving the list, and the Arbitrator 

Appointing Authority shall appoint the chosen person as the Sole 

Arbitrator within 15 days of the receipt of choice. 

It is a term of this arbitration agreement that if the parties fail to 

select, within the period prescribed above, an Arbitrator of their 

choice from the list of SAI Empanelled Arbitrators forwarded to 

them, the Arbitrator Appointing Authority shall himself select and 

appoint Arbitrator from SAId list. 

25.4 Appointment of Arbitral Tribunal of three Arbitrators: The 

Arbitrator Appointing Authority shall prepare two separate lists of 

five Arbitrators each from the list of SAI Empanelled Arbitrators, 

and send one to the party seeking arbitration and other to the 

responding party, within 15 days of the receipt of notice. The 

parties will then choose any one Arbitrator from the list provided 

to them within 15 days of receipt of the list. The Arbitrator 
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Appointing Authority shall then appoint those chosen by the 

respective parties as Arbitrators and also a third Arbitrator from 

the list of SAI Empanelled Arbitrators to act as presiding 

Arbitrator, within 15 days of receipt of choice from both the 

parties. 

It is a term of this arbitration agreement that if the parties fail to 

select, within the period prescribed above, an Arbitrator of their 

choice from the list of SAI Empanelled Arbitrators forwarded to 

them, the Arbitrator Appointing Authority shall himself select and 

appoint Arbitrator from SAId list. 

25.5 Applicable Law: The provisions of the Arbitration and 

Conciliation Act, 1996 (Act 26 of 1996) and any further statutory 

modification or re-enactment thereof shall be applicable. Further, 

the fast-track procedure for arbitration contained in Section 29B of 

SAId Act shall apply. 

25.6 Fee payable to Arbitrator(s): The fee payable to the arbitral 

tribunal shall be as per SAI  dated 19.11.2019 (or latest 

amendment), and shall be shared equally by both the parties. 

25.7 Place of Arbitration: The place of arbitration shall preferably be 

as mentioned in Schedule F. However, the Arbitral Tribunal may 

decide the place in consultation with both the parties. 

25.8 Terms of reference: 

The Arbitral Tribunal shall adjudicate on only such disputes as are 

referred to it by the Arbitrator Appointing Authority and give 

separate award against each dispute referred to him and shall give 

reasons for the award in all cases where the total amount of the 

claim by any party exceeds Rs.1,00,000. 

25.9 Interest on Arbitration award: It is also a term of this 

arbitration agreement that where the Arbitral award against any 

dispute is for the payment of money, no pre-suit and pendent elite 

interest shall be payable on any part of the Arbitral award. 

 

Contractor to 

indemnify Govt. 

against Patent 

Rights 

 

Clause 26 

The contractor shall fully indemnify and keep indemnified the President 

of India against any action, claim or proceeding relating to infringement 

or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims made or 

action brought against Government in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the President of India if the 
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infringement of the patent or design or any alleged patent or design right 

is the direct result of an order passed by the Engineer-in-charge in this 

behalf. 

 

Withholding and 

lien in respect of 

sum due from 

Contractor 

 

Clause 27 

(i) Whenever any claim or claims for payment of a sum of money 

arises out of or under the contract or against the contractor, the 

Engineer-in-charge or the SAI shall be entitled to withhold and also 

have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the contractor and for the purpose 

aforesaid, the Engineer-in-charge or the SAI shall be entitled to 

withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being 

insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge 

or the SAI shall be entitled to withhold and have a lien to retain to 

the extent of such claimed amount or amounts referred to above, 

from any sum or sums found payable or which may at any time 

thereafter become payable to the contractor under the same 

contract or any other contract with the Engineer-in-Charge of the 

SAI or any contracting person through the Engineer-in-Charge 

pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or 

moneys so withheld or retained under the lien referred to above by 

the Engineer-in-Charge or SAI will be kept withheld or retained as 

such by the Engineer-in-Charge or SAI till the claim arising out of 

or under the contract is determined by the arbitrator(if the contract 

is governed by the arbitration clause) by the competent court, as the 

case may be and that the contractor will have no claim for interest 

or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, 

the Engineer-in-charge or the Government shall be entitled to 

withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise. 

(ii) SAI shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor 

including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or 

any work claimed to have been done by him under the contract 
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and found not to have been executed, the contractor shall be liable 

to refund the amount of over-payment and it shall be lawful for 

Government to recover the same from him in the manner 

prescribed in sub-clause (i) of this clause or in any other manner 

legally permissible; and if it is found that the contractor was paid 

less than what was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment 

shall be duly paid by Government to the contractor, without any 

interest thereon whatsoever. 

Lien in respect of 

claims in other 

Contracts 

 

Clause 28 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained 

by way of lien by the Engineer-in- charge or the SAI or any other 

contracting person or persons through Engineer-in- charge against any 

claim of the Engineer-in-charge or SAI or such other person or persons in 

respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer- in-charge or the SAI 

or with such other person or persons. It is an agreed term of the contract 

that the sum of money so withheld or retained under this clause by the 

Engineer-in-charge or the SAI will be kept withheld or retained as such by 

the Engineer-in-charge or the SAI or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may be 

and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified 

as such to the contractor. 

 

Employment of coal 

mining or controlled 

area labour not 

Permissible 

 

Clause 29 

The contractor shall not employ coal mining or controlled area labour 

falling under any category whatsoever on or in connection with the work 

or recruit labour from area within a radius of 32 km (20 miles) of the 

controlled area. Subject as above the contractor shall employ imported 

labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees, not more than that ceiling price shall be paid to the 

labour by the contractor. 

The contractor shall immediately remove any labourer who may be pointed 

out by the Engineer in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to 

Government a sum calculated at the rate of Rs.100/- per day per labourer. 

The certificate of the Engineer-in-Charge about the number of coal mining or 

controlled area labourer and the number of days for which they worked 

shall be final and binding upon all parties to this contract. 
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It is declared and agreed between the parties that the aforesaid stipulation 

in this clause is one in which the public are interested within the meaning 

of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation:- Controlled Area means the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under 

Santhal Pargana Commissionery, Districts of Bankuara, Birbhum, 

Burdwan, District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the 

approval of the Central Government. 

 

Water for Works 

 
Clause 30 

The contractor(s) shall make his/their own arrangements for water 
required for the work and nothing extra will be paid for the same. This 
will be subject to the following conditions. 

(i) That the water used by the contractor(s) shall be fit for 

construction purposes to the satisfaction of the Engineer-in-

Charge. 

(ii) The Engineer-in-Charge shall make alternative arrangements for 

supply of water at the risk and cost of contractor(s) if the 

arrangements made by the contractor(s) for procurement of water 

are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

Alternate water 

arrangements 

 

Clause 31 

The contractor shall be allowed to construct temporary wells on land for 

taking water for construction purposes only after he has got permission 

of the Engineer-in- charge in writing. No charges shall be recovered 

from the contractor on this account, but the contractor shall be required 

to provide necessary safety arrangements to avoid any accidents or 

damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the 

work. 

 

Employment of 

Technical Staff and 

employees 

 

Clause 32 

Contractors Superintendence, Supervision, Technical Staff & Employees 

(i) The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary 

for proper fulfilling of the obligations under the contract. 

As per tendered amount (worked out on the basis of quoted rate of 

individual items) and before commencement of the work, intimate 

in writing to the Engineer-in-Charge, the name(s), qualifications, 

experience, age, address(s) and other particulars along with 
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certificates, of the principal technical representative to be in 

charge of the work and other technical representative(s) who will 

be supervising the work. Minimum requirement of such technical 

representative(s) and their qualifications and experience shall not be 

lower than specified in Schedule 'F'. Even of the contractor (or 

partner(s) in case of firm/ company)is himself / herself an 

Engineers, it is necessary on the part of the contractor to Employ 

principal technical representative / technical representative 

(s) as per stipulation in Schedule 'F'. 

The Engineer-in-Charge shall within 3 days of receipt of such 

communication intimate in writing his approval or otherwise of 

such a representative(s) to the contractor. Any such approval may 

at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative(s) according 

to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this 

respect. Such a principal technical representative and other 

technical representative(s) shall be appointed by the contractor 

soon after receipt of the approval from Engineer-in-charge and 

shall be available at site before start of work. 

All the provisions applicable to the principal technical 

representative under the Clause will also be applicable to other 

technical representative(s) The principal technical representative 

and other technical representative(s) shall be present at the site of 

work for supervision at all times when any construction activity is 

in progress and also present himself/themselves, as required, to 

the Engineer-in-Charge and/or his designated representative to 

take instructions. Instructions given to the principal technical 

representative or other technical representative(s) shall be deemed 

to have the same force as if these have been given to the contractor. 

The principal technical representative and other technical 

representative(s) shall be actually available at site fully during all 

stages of execution of work, during recording/checking/test 

checking of measurements of works and whenever so required by 

the Engineer-in-Charge and shall also note down instructions 

conveyed by the Engineer-in-Charge or his designated 

representative(s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of 

acceptance of measurements/checked measurements/ test 

checked measurements. The representative(s) shall not look after 

any other work. Substitutes duly approved by the Engineer-in-

Charge of the work in a similar manner to the aforesaid shall be 

provided in event of absence of any of the representative(s) by 

more than two days. 

If the Engineer-in-Charge, whose decision in this respect is final 

and binding on the contractor, is convinced that no such technical 

representative(s) is/are effectively appointed or is/are effectively 
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attending or fulfilling the provision of this clause, a recovery (non-

refundable) shall be effected from the contractor as specified in 

Schedule 'F' and the decision of the Engineer-In-Charge as 

recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and 

binding on the contractor. Further if the contractor fails to appoint 

suitable technical Principal technical representative and/or other 

technical representative(s) and if such appointed persons are not 

effectively present or are absent by more than two days without 

duly approved substitute or do not discharge their responsibilities 

satisfactorily, the Engineer-in-Charge shall have full powers to 

suspend the execution of the work until such date as suitable other 

technical representative(s) is/are appointed and the contractor 

shall be held responsible for the delay so caused to the work. The 

contractor shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form-16 or CPF deduction 

issued to the Engineers employed by him) along with every on 

account bill/ final bill and shall produce evidence if at any time 

so required by the Engineer-in-Charge. 

(ii) The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their respective 

fields and such foremen and supervisory staff as are competent to 

give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and 
unskilled labour as is necessary for proper and timely execution 
of the work. 

The Engineer-in-Charge shall be at liberty to object to and require 

the contractor to remove from the work any person who in his 

opinion misconducts himself or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise 

considered by the Engineer-in-Charge to be undesirable. Such 

person shall not be employed again at the work site without the 

written permission of the Engineer-in- Charge and the persons so 

removed shall be replaced as soon as possible by competent 

substitutes. 

(iii) For works with estimated cost more than Rs. 10 Crores and 

stipulated time period more than 6 months : 

The contractor shall ensure that at least one 

deployed technical representative shall be 

trained in courses related to SA 

specifications, labour laws, safety rules etc. 

of duration not less than 5 working days 

either through National CPWD Academy 

(NCA) or National Institute of Construction 

Management and Research (NICMAR) or 

CIDC or any other similar reputed and 
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recognized Institute managed or certified 

by State/ Central Government. The training 

cost and other cost related to training shall 

be borne by the contractor. The contractor 

shall ensure that at least one technical 

representative is trained within six months 

of start of work. The time period of six 

months can be relaxed by the Engineer-in-

Charge depending upon the frequency of 

training course organized by NCA. 

If the contractor fails to ensure that at least 

one technical representative is trained in 

the above mentioned course till 

completion of work or one year from start 

of work, whichever is earlier, then a non-

refundable recovery of Rs. 50,000/- shall 

be made from the bill of the contractor. 

Decision of Engineer-in-Charge in this 

regard shall be final and binding on the 

contractor. 

(iv) Building Information Model (BIM) professional shall be deployed 

by the contractor for the work wherever BIM is applicable. 

The BIM professional shall be available exclusively for this work 

from stipulated date of start and till actual date of completion of 

project. 

The recovery shall be made from bill of contractor in case of non-

deployment of BIM Professional as mentioned in Schedule ‘F’ of 

NIT without giving any notice in writing. 

The decision of Engineer-in-Charge in this respect shall be final 

and binding on the contractor. 

 

Levy/Taxes payable 

by Contractor 

 

Clause 33 

(i) GST, Building and other Construction Workers Welfare Cess or any 

other tax, levy or Cess in respect of input for or output by this 

contract shall be payable by the contractor and SAI shall not 

entertain any claim whatsoever in this respect except as provided 

under Clause 34. 

(ii) The contractor shall deposit royalty and obtain necessary permit 

for supply of the red bajri, stone, kankar, stone aggregate, earth, 

sand etc. from local authorities. 

(iii) If pursuant to or under any law, notification or order any royalty, 

cess or the like becomes payable by the SAI  and does not any time 

become payable by the contractor to the State Government, Local 

authorities in respect of any material used by the contractor in the 
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works, then in such a case, it shall be lawful to SAI and it will have 

the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

 

Conditions for 

reimbursement of 

levy/taxes if levied 

after receipt of 

Tenders 

 

Clause 34 

(i) All tendered rates shall be inclusive of any tax,GST, levy or cess 

applicable on last stipulated date of receipt of tender including 
extension if any. No adjustment i.e. increase or decrease shall be 

made for any variation in the rate of GST, Building and Other 
Construction Workers Welfare Cess or any tax, levy or cess 

applicable on inputs. 

However, effect of variation in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any 

other tax, levy or cess applicable on output of the works contract 

shall be adjusted on either side, increase or decrease. 

Termination of 

Contract on death 

of contractor 

 

Clause 35 

Without prejudice to any of the rights or remedies under this contract, if 

the contractor dies, the Engineer-in-charge on behalf of the SAI shall have 
the option of terminating the contract without compensation to the 

contractor. 

 

 

If relative working 

in SAI then the 

contractor is not 

allowed to 

participate in the 

tendering process 

 

Clause 36 

The contractor shall not be allowed to participate in the tender for 

work(s) in SAI Zone/circle /Division/Sub-Division responsible for 

award and/or execution of contract(s) in which his near relative is 

posted as Divisional Accountant or as an officer in any capacity between 

the grades of the Secretary/Director/Deputy Director/Assistant Director 

and Engineer. He shall also intimate the names of persons who are 

working or are subsequently employed by him and who are near 

relatives to any Officer working in SAI. Any breach of this condition by 

the contractor would render him liable to be debarred for a period upto 

two years from tendering in SAI as decided by the accepting authority 

mentioned in Schedule F and his decision will be excepted from clause 

25. 

NOTE: By the term "near relatives" is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, 

aunts and cousins and their corresponding in-laws. 

 

No employee to 

work as Contractor 

within one year of 

retirement 

 

Clause 37 

No Engineer/officer employed in engineering or administrative duties 

in   SAI shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from government service without 

the previous permission of SAI in writing. This contract is liable to be 

cancelled if either the contractor or any of his employees is found at any 
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time to be such a person who had not obtained the permission of SAI as 

aforesaid, before submission of the tender or engagement in the 

contractor's service, as the case may be. 

 

Theoretical 

consumption of 

Material 

 

Clause 38 

(i) After completion of the work and also at any intermediate stage in 

the event of Non reconciliation of materials issued theoretical 

quantity of materials used in the work shall be calculated on the 

basis and method given hereunder: 

(a) Quantity of cement & bitumen shall be calculated on the basis 

of quantity of cement & bitumen required for different items 

of work as shown in the Schedule of Rates mentioned in 

Schedule 'F'. In case any item is executed for which standard 

constants for the consumption of cement or bitumen are not 

available in the above mentioned schedule/statement or 

cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by the Engineer-in-

Charge. 

(b) Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design 

or as authorized by Engineer-in- Charge, including authorized 

lappages, chairs etc. plus 3% wastage due to cutting into pieces, 

such theoretical quantity being determined and compared 

with the actual, each diameter wise, section wise and 

category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, 

wires and cables, pig lead and G.I./M.S. sheets shall be taken 

as quantity actually required and measured plus 5% for 

wastage due to cutting into pieces (except in the case of 

G.I./M.S. sheets it shall be 10%), such determination & 

comparison being made diameter wise & category wise. 

(d) For any other material as per actual requirements. 

Over the theoretical quantities of materials so computed a variation 

shall be allowed as specified in Schedule 'F' For nonscheduled 

items, the decision of the Superintending Engineer regarding 

theoretical quantities of materials which should have been actually 

used, shall be final and binding on the contractor. 

(ii) Said action under this clause is without prejudice to the right of the 

SAI to take action against the contractor under any other conditions 

of contract for not doing the work according to the prescribed 
specifications. 
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Compensation 

during warlike 

situations 

 

Clause 39 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants, scaffolding, temporary buildings and other things 

connected therewith shall be at the risk of the contractor until the work 

has been delivered to the Engineer-in-Charge and a certificate from him 

to that effect obtained. In the event of the work or any materials properly 

brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operation, the contractor 

shall when ordered (in writing) by the Engineer-in-Charge to remove any 

debris from the site, collect and properly stack or remove in store all 

serviceable materials salvaged from the damaged work and shall be paid at 

the contract rates in accordance with the provision of this agreement for 

the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer- in-

Charge, such payments being in addition to compensation upto the 

value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but 

not already measured and paid for, the compensation shall be assessed 

by the Engineer in Charge upto Rs.2,00,000/- and by the next higher officer 

concerned for a higher amount. The contractor shall be paid for the 

damages/destruction suffered and for restoring the material at the rate 

based on analysis of rates tendered for in accordance with the provision 

of the contract. The certificate of the Engineer-in-Charge regarding the 

quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor 

had taken all such precautions against air raid as are deemed necessary 

by the A.R.P. (Air Raid Precaution) Officers or the Engineer-in-Charge 

(b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended 

for the work. In the event of the contractor having to carry out 

reconstruction as aforesaid, he shall be allowed such extension of time 

for its completion as is considered reasonable by the Divisional Officer. 

 

Apprentices Act 

provisions to be 

complied with 

 

Clause 40 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued there under from time to time. If 

he fails to do so, his failure will be a breach of the contract and the 

Superintending Engineer may, in his discretion, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of said Act. 

 

 Clause 41 

The Security Deposit of the work shall be refunded if no labour complaint 

has been received from the labour officer till the due date of its payment. 
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Release of Security 

deposit after labour 

clearance 

 

lf a labour complaint is received during this period, the Engineer-in-

Charge shall, after issue of notice in this regard to the contractor, deduct 

the amount required to settle the complaint from his security deposit and 

refund the balance amount. 

In case, if part completion certificate of work is recorded then security 
deposit shall be released only after recording final completion certificate 

of the work and after completion of defect liability period whichever is 

later or specified otherwise in the contract. 

Note: - In case of any discrepancies between Hindi and English version, 

English version shall prevail. 

 

 

  



Sign. & Seal of Tenderer Page 164 of 231 Sports Authority of India 
 

CPWD SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and 

handhold shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends there of with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 

length while the width between side rails in rung ladder shall in no case be less than 29 cm. 

(11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width 

should be increased at least ¼”for each additional 30 cm. (1 foot) of length. Uniform step 

spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 

danger from electrical equipment. No materials on any of the sites or work shall be so stacked 

or placed as to cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defence of every suit, action or other proceedings at law that may 

be brought by any person for injury sustained owing to neglect of the above precautions and to 

pay any damages and cost which may be awarded in any such suit; action or proceedings to 

any such person or which may, with the consent of the contractor, be paid to compensate any 

claim by any such person. 

6. (a)  Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface 

of the ground. The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. 

(5ft.) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining or 
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undercutting shall be done. 

(b) Safety Measures for digging bore holes:- 

(i) If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

(ii) During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer in-charge of the work; 

(iii) Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50m alround 

the point of drilling to avoid entry of people; 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m 

above ground level and 0.60m below ground level should be constructed around 

the well casing; 

(v) After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump; 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eyeshields. 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 
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contractors shall ensure that the manhole covers are opened and ventilated atleast for an 

hour before the workers are allowed to get into the manholes, and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals or boards to 

prevent accident to the public. In addition, the contractor shall ensure that the following 

safety measure are adhered to :- 

(a) Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working 

inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and gives 

indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be 

sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside 

the manholes, such rope should be handled by two men standing outside to enable 

him to be pulled out during emergency. 

(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 

any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. The Engineer-in-Charge shall decide the time 

up to which a worker may be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 metres away from 

the opening and on the leeward side protected from wind so that they will not be a 

source of friction on any inflammable gas that might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air 
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blowers (when necessary). They must be supplied with barrier cream for anointing 

the limbs before working inside the sewer lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to 

corrosion of the rung fixed to manhole well. 

(o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above the 

age of 18 are employed on the work of lead painting, the following precaution should 

be taken:- 

(a) No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during and on 

the cessation of work. 

((vii) Workmen executing work on scaffolds or other structures above specified height shall 

be provided with full body harness and fall arresters. 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting with 

product containing lead in any form, wherever men above the age of 18 are employed on the 

work of lead painting, the following principles must be observed for such use : 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

(v) Overall, shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled13 by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
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subsequently verified by medical man appointed by competent authority of SAI. 

(viii) SAI may require, when necessary medical examination of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions :- 

(i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having 

a variable safe working load each safe working load and the condition under which it is 

applicable shall be clearly indicated. No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in- Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with 

such means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended 

load becoming accidentally displaced. When workers are employed on electrical installations 

which are already energized, insulating mats, wearing apparel, such as gloves, sleeves and 

boots as may be necessary should be provided. The worker should not wear any rings, watches 

and carry keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
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maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers 

Employed by SAI or its Contractors 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of SAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any day 

during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 

150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following equipment:- 

(a) For work places in which the number of contract labour employed does 

not exceed 50- Each first-aid box shall contain the following 

equipments :- 

1. 6 small sterilised dressings. 

2. 3 medium size sterilised dressings. 

3. 3 large size sterilised dressings. 

4. 3 large sterilised burn dressings. 

5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms.) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For workplaces in which the number of contract 
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workers exceeds 50. Each first-aid box shall 

contain the following equipment. 

1. 12 small, sterilized dressings. 

2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings. 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms.) packets sterilized cotton wool. 

6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

7. 1 (60 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms.) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes /Government of India. 

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the workplace. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the workplaces where the number of contract labour employed is 150 or more. 

(vii) In workplaces where the number of contract workers employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on duty 

and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, suitable motor 

transport shall be kept readily available to carry an injured person or person suddenly 

taken ill to the nearest hospital. 

 

4. DRINKING WATER 

(i) In every workplace, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an Intermittent public water supply, each 
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workplace shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at not less than 50 feet from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well shall 

be properly chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust and 

waterproof. 

(iv) A reliable pump shall be fitted to each cover well; the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing should be provided 

and maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every workplace on the following scale namely: - 

(a) Where female are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females up to the first 100, and one 

for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall 

have a proper door and fastening. 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting non-absorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than borehole 

system. 

(iv) (a)  Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of 

the workers “For Men only” or “For Women Only” as the case may be. 

(b)  The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers up to 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females upto the first 500 and one for every 100 or part thereafter. 
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(vi) (a) The latrines and urinals shall be adequately lit and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

(viii) Disposal of excreta :- Unless otherwise arranged by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 

in respect of the contractor’s workmen or employees on the site. The contractor shall 

be responsible for payment of any charges which may be levied by the Municipal or 

Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. 

These shall be kept clean and the space provided shall be based on 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 

the building under construction or other alternative accommodation to be used for the 

purpose. 

 

8. CRECHES 

(i) At every workplace, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room should be used as a playroom for the children and the 

other as their bedroom. The rooms shall be constructed with specifications as per 

clause 19H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply an adequate number of toys and games in the playroom and 

sufficient number of cots and bedding in the bedroom. 

(iv) The contractor shall provide one Aya to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50. 
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(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants 

and mothers of the children. 

 

9. CANTEENS 

(i) In every workplace where the work regarding the employment of contract labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 

are ordinarily employed, an adequate canteen shall be provided by the contractor for 

the use of such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

(iv) The canteen shall always be sufficiently lighted when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre (10 sft) 

per diner to be accommodated as prescribed in sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, 

furniture and any other equipment’s necessary for the efficient running of 

the canteen. 

2. The furniture, utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees working in the canteen should be provided and 

maintained. 

2. A service counter, if provided, shall have top of smooth and impervious 

material. 

3. Suitable facilities including an adequate supply of hot water shall be provided 
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for the cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall 

be based on ‘No profit, No loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

(a) The rent of land and building. 

(b) The depreciation and maintenance charges for the building and equipments provided 

for the canteen. 

(c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer- in-Charge including the filling up of any borrow pits which may have 

been dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 

 

13. EPIDEMIC SITUATION 

In such situation contractor shall deploy special labour to keep the site, worker’s housing, rest 

rooms etc. neat and clean including sanitization. The contractor shall provide all epidemic 

related arrangements (at his cost following the guidelines issued by State/ Central 

Government in this regard. 

 

CPWD Contractor's Labour Regulations 

 

1. SHORT TITLE 

These regulations may be called Contractors Labour Regulations. 
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2. DEFINITIONS 

(i) Workman means any person employed by SAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the SAI to do any skilled, 

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or 

reward, whether the terms of employment are expressed or implied but does not 

include any person :- 

(a) Who is employed mainly in a managerial or administrative capacity : or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature: or 

(c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, 

washed, altered, ornamental finished, repaired adopted or otherwise processed 

for sale for the purpose of the trade or business of the principal employers and 

the process is to be carried out either in the home of the out worker or in some 

other premises, not being premises under the control and management of the principal 

employer. 

No person below the age of fourteen years shall be employed on the work. However, 

Adolescent Persons can be employed on non-hazardous works/process. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who 

supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3. WORKING HOURS 

(i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 

at double the ordinary rate of wages. 

(iii) (a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 

amended from time to time irrespective of whether such worker is governed by 

the Minimum Wages Act or not. 
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(b) Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, 

provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

(c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for 

the whole day on one of the five days immediately before or after the normal 

weekly holiday and pay wages to such worker for the work performed on the 

normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information as 

per Appendix ‘III’. 

 

5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from 

the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through Bank or 

ECS or online transfer to his bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
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Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in-Charge under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer- in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following form:- 

(xii) “Certified that the amount shown in column No ................................ has been paid 

to the workman 

concerned through bank account of labour on ................................ at………” 

 

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note :- An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-X 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 

respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry 
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of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 

of which it was imposed. 

 

LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

 

(f) Time and date of accident. 

(g) Date and time when admitted in Hospital, 

(h) Date of discharge from the Hospital. 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of the person to whom the same was paid. 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 

(i) The contractor shall maintain a Register of Fines in Form XII of the CL (R&A) Rules 1971 

(Appendix-XI) 

(ii) The contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omissions for which fines can be imposed (Appendix-X) 

(iii) The contractor shall maintain a Register of deductions for damage or loss in Form XX 

of the CL (R&A) Rules 1971 (Appendix-XII) 
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(iv) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 

(v) The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV) 

 

6. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-VII) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before he 

actually starts work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least 

a day prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 

7. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

 

8. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service certificate in Form XV of 

the CL (R&A) Central Rules 1971 (Appendix-IX) 

9. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorized by the Ministry of Urban Development in this behalf. 

 

10. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such a provision. 

 

11. REPORT OF LABOUR OFFICER 
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The Labour Officer or other people authorized as aforesaid shall submit a report of result of 

his investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, 

to which the default has been committed with a note that necessary deductions from the 

contractor’s bill be made, and the wages and other dues be paid to the laborers concerned. In 

case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 

to labourers will be made by the Executive Engineer after the Superintending Engineer has 

given his decision on such an appeal. 

(i) The Executive Engineer shall arrange payments to the labour concerned within 45 days 

from receipt of the report form the Labour Officer or the Superintending Engineer as 

the case may be. 

 

12. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorized may appeal against such decision to the Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of 

his appeal to the Executive Engineer concerned but subject to such appeal, the decision of 

the officer shall be final and binding upon the contractor. 

 

13. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by:- 

(a) An officer of a registered trade union of which he is a member. 

(b) An officer of a federation of trade unions to which the trade union referred to in clause 

(a) is affiliated. 

(c) Where the employer is not a member of any registered trade union, by an officer of 

a registered trade union, connected with the industry in which the worker is employed 

or by any other workman employed in the industry in which the worker is 

employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by :- 

(a) An officer of an association of employers of which he is a member. 

(b) An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

(c) Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 

14. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 
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workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorised by the Central Government on his behalf. 

 

15. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

16. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Superintending Engineer concerned shall be final. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Payment Milestones:- 

 

Detailed EPC Milestones & Monthly Payment Schedule Multi-Purpose Sports Hall  

Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

0 – 1.5 
Mobilization & GFC 

Drawings 

Site mobilization, 

approvals, temporary 

facilities, barricading, 

topographical survey, soil 

5% 
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Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

investigation. Submission 

of preliminary GFC 

drawings, design & 

engineering plan, 

Submission of structural, 

architectural, and MEP 

drawings for client 

approval. Approval 

process with revisions. 

1.5-3 

Procurement Package 

1 + Earthwork & 

Foundation of Works 

Procurement of 

cement/steel packages 

(evidence of purchase 

orders + site delivery).  

Completion of 

excavation, PCC, RCC 

foundations, retaining 

walls, plinth beams, soil 

filling, compaction. 

Submission of shop 

drawings for 

superstructure 

10% 

3-4.5 Superstructure  

RCC frame – columns, 

beams, slab. Electrical & 

plumbing sleeves, 

Completion of RCC 

works, wall masonry, 

staircase. Drawings for 

façade & roofing 

10% 

4.6-6 

Procurement Package 

2 – Major Materials, 

Truss Erection & 

Structural Steel 

Works 

Delivery of MS truss, 

roofing sheets, façade 

panels, Cladding 

material, Flooring 

material HVAC major 

units (evidence required), 

Fabrication & erection of 

MS truss, welding, 

bolting, bracing works 

10% 

6-8 Roofing & Façade Roofing sheets/panels 15% 
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Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

Installation, External 

Services Stage 1 

installation, cladding, 

external walls, 

waterproofing, 

Underground utilities, 

drainage, firefighting 

underground tanks, 

cabling. 

8-10 
Internal Civil 

Finishes  

Internal plaster, flooring 

base, doors/windows 

framework, false ceiling 

base work, Flooring 

(EPDM/Vinyl/Rubber/Ep

oxy), wall painting, toilet 

finishes. 

15% 

10-12 
Electrical + HVAC 

Installation  

Wiring, conduits, DB 

panels, HVAC ducting, 

equipment positioning, 

Light fixtures, AHUs, 

firefighting sprinklers & 

alarms, CCTV cabling. 

10% 

12-14 
Sports Infrastructure 

Installation (Phase 1) 

Indoor courts, gym 

flooring, fixed seating, 

scoreboard framework, 

Remaining sports 

equipment, netting, 

electronic scoreboards, 

Sound System 

10% 

14-15 

Testing & 

Commissioning (MEP 

Systems), Final 

Testing & Handover 

Electrical load test, 

HVAC commissioning, 

firefighting water test, 

CCTV commissioning, 

Plumbing testing, Final 

cleaning, landscaping, 

parking, external 

lighting, road works. 

Submission of As-Built 

Drawings, O&M 

Manuals, warranties. 

15% 
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Partial Stage Completion Billing 

If a milestone is partially completed, billing will be calculated as: 

 

Bill Amount = (Certified % completion of milestone) × (Milestone Value) 

 

 

13.   SPECIAL CONDITIONS OF ONTRACT (SCC) 

GENERAL 

The following special conditions shall be read in conjunction with General Conditions of 

Contract, if there are any provisions in these Special Conditions, which are at variance with 

the provisions of General Conditions of Contract, the provisions in these Special Conditions 

shall prevail. 

(1) The work in general shall be carried out as per CPWD specification updated with correction slips 

issued up to last date of submission of tender. 

(2) For items not covered under CPWD Specification, as above, the work shall be done as per latest 

relevant ISI /BIS Codes of practice. 

1.0 INTRODUCTION 

LOCATION/ APPROACH TO SITE 

The proposed site is in STC Dimapur. 

 

2.0 LETTER OF UNDERTAKING 

The tender shall be accompanied by Letter of Acceptance of tender conditions as per proforma 

given in this tender document. 

3.0 Any tender not accompanied by Letter of Acceptance in accordance with aforesaid provision of 

Notice Inviting Tender and Instructions to Tenderer shall be rejected. 

4.0 Once the Tenderer has given an unconditional acceptance to the tender conditions in its entirety, he 

is not permitted to put any remark(s)/ conditions(s)(except unconditional rebate on price ,if any) 

in/along with the tender. 

5.0 SITE VISIT AND COLLECTING LOCAL INFORMATION 

Before tendering, the tenderer is advised to visit the site, its surrounding, access and satisfy 

themselves about the local conditions such as approach roads to the site, availability of water 

& power supply, application of taxes, duties and levies as applicable, nature of ground, soil 

and sub-soil condition, underground water table level, accommodations they may require, 

river regime, river water levels, other details of river, streams & any other relevant information 

required by them to execute complete scope of work. The tenderer may obtain all necessary 

information as to risks, contingencies & other circumstances (insurgencies etc.) which may 

influence or affect their tender. Tenderer shall be deemed to have considered site conditions 
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whether he has inspected it or not and to have satisfied himself in all respect before quoting 

his rates and no claim or extra charges whatsoever in this regard shall be entertained / payable 

by SAI at a later date. 

6.0 GST & TURNOVER TAX ETC. 

As per GCC conditions 

7.0 TRANSFER OF BID DOCUMENTS 

Transfer of bid documents purchased by one intending bidder to another is not permissible. 

8.0 SAI reserves the right to award the work to a single party or to split the work 

amongst two or more parties as deemed necessary without assigning any reason 

whatsoever. 

9.0 NO ESCALATION PAYMENT / PRICE VARIATION ADJUSTMENT 

                 As per GCC. 

10.0 The rates and prices to be tendered in the bill of quantities/ scope of work are for 

completed and finished items of works and complete in all respects. It will be 

deemed to include all constructional plant, labour, supervision, materials, 

transport, all temporary works, erection, maintenance, contractor’s profit and 

establishment / overheads, together with preparation of designs drawings 

pertaining to casting yard (if required). Staging from work, stacking yard, etc., all 

general risk, taxes, GST, royalty, duties, cess, octroi and other levies, insurance 

liabilities and obligations set out or implied in the tender documents and   contract. 

11.0 The materials products used on the works shall be one of the approved 

makes/brands out of list of manufacturers / brands /makes given in the tender 

documents. The contractor shall submit samples /specimens out of approved makes 

of materials / products to the Engineer-In-Charge for prior approval. In exceptional 

circumstances Engineer-In-Charge may allow alternate equivalent makes / brands 

of products / materials at his sole discretion. The final choice of brand / make shall 

remain with the Engineer-In-Charge, whose decision in the matter shall be final 

and binding and nothing extra on this account shall be payable to the contractor. 

Incase single brand / make are mentioned, other equivalent makes brands may be considered 

by the Engineer-In-Charge with prior approval. In case of variance in CPWD’s specification 

from approved products makes specification, the specification of approved products make 

shall prevail for which nothing shall be paid extra to the contractor. 

12.0 Within 10 (Ten) days of issuance of Letter of Intent, the Contractor shall submit a 

Time and Progress Chart (CPM/ PERT/ Quantified Bar Chart) along with monthly 

milestones and resources plan for man, material & machinery to achieve the 

milestones and get it approved by the Engineer-In-Charge. The chart shall be 

prepared in direct relation to the time stated in the contract documents for 
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completion of item of the works. It shall indicate the forecast (milestones) of the 

dates of commencement and completion of various items, trades, sections of the 

work and may be amended as necessary by agreement between the Engineer-In-

Charge and the Contractor within the limitations of time stipulated in the Contract 

documents, and further to ensure good progress during the execution of the work. 

13.0 The contractor if required shall demolish old structures on the proposed site 

properly. The useful material shall be the property of the Owner/ SAI and these 

materials shall be stacked in workmanship like at the place specified by the 

Engineer-In- Charge. 

14.0 The contractor shall provide safety equipment and gadgets to all their workers, 

supervisors and technical staff engaged in the execution of the work while 

working. The equipment and gadgets shall also be provided to SAI by the 

contractor at his own cost for use of SAI officials and/or workforce. 

The cost of the above equipment /gadgets shall be included in the rates quoted by the contractor 

for the items & works as per Bill of Quantities and contractor shall not be entitled for any extra 

cost in this regard. The above norm is to be strictly complied with at site. In case the contractor 

is found to be deficient in providing safety equipment/ gadgets in opinion of Engineer-In-

Charge, the Engineer-In-Charge at his option can procure the same at the risk & cost of 

contractor and provide the same for the use at work site and shall make the recoveries from 

the bills of the contractor for the same. The decision of the Engineer-In-Charge shall be final 

and binding on contractor in this regard. 

15.0 The tenderer shall quote his rates inclusive of all taxes, GST, turnover tax/ sales tax on 

works and Labour Cess payable to Central/ State Government along with other taxes, 

duties, levies etc. in conjunction with other terms and conditions. 

16.0 If required, the contractor has to do site clearance, enabling work, barricading, shifting / realignment 

of existing utility services etc at his own cost and the contractor shall not be entitled for any extra 

payment whatsoever in this regard. 

17.0 In case of any sort of anomalies and/or typing error in the nomenclature, rates & description etc. of 

the items indicated in the Price Bid / BOQ of scheduled items must be read as per respective 

schedule such as DSR-latest 

18.0 The agency will start work after 10 days of receiving the Letter of Intent from SAI through email 

or post. 

19.0 Contractor has to submit a Construction Programme within 10 days of issue of Letter of Intent.  

Contractor has to make provision for double shift, to complete the work in the stipulated time with 

lighting arrangement for night shift. 

20.0 Unless otherwise provided in the schedule of quantity, rates tendered by the contractor shall be all 

inclusive and shall apply to all heights, lifts, leads, & depths of the building and nothing extra shall 

be paid to him on this account. 

21.0 All drawings shall at all times be properly correlated before executing any work. However, in case 

of any discrepancy in the item given in the scope of work/ schedule of the quantities appended with 



Sign. & Seal of Tenderer Page 188 of 231 Sports Authority of India 
 

the tender and architectural drawings relating to relevant item, the former shall prevail unless and 

otherwise given in writing by the Engineer-In-Charge. 

22.0 The contractor shall be required to produce samples of all building materials and fittings sufficiently 

in advance to obtain approval of the Engineer-In-Charge. 

23.0 The contractor shall comply with proper and legal orders and directions of the local or public 

authority or municipality and abide by their rules and regulations and pay all fees and charges which 

he may be liable. 

24.0 The rate of all items in which use of cement is involved inclusive of all charges for curing. 

25.0 MODE OF PAYMENT 

As per GCC Clause, Ad-hoc payments amounting to 75% of the eligible running account bill/due 

stage payment shall be made to the contractor within 10 working days of the submission of the bill. 

The bill shall be prima facie scrutinized and certified for ad-hoc payment of 75% by both AE and JE 

(wherever available) in total five working days, three working days by accounts branch and two 

working days by concerned Executive Engineer. 

The remaining payment is also to be made after final checking of the bill, maximum within 28 

working days of submission of bill by the contractor. In case the payment has not been released 

 

 

 

Payment Milestones:- 

 

Detailed EPC Milestones & Monthly Payment Schedule Multi-Purpose Sports Hall  

Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

0 – 1.5 
Mobilization & GFC 

Drawings 

Site mobilization, 

approvals, temporary 

facilities, barricading, 

topographical survey, soil 

investigation. Submission 

of preliminary GFC 

drawings, design & 

engineering plan, 

Submission of structural, 

architectural, and MEP 

drawings for client 

approval. Approval 

5% 
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Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

process with revisions. 

1.5-3 

Procurement Package 

1 + Earthwork & 

Foundation of Works 

Procurement of 

cement/steel packages 

(evidence of purchase 

orders + site delivery).  

Completion of 

excavation, PCC, RCC 

foundations, retaining 

walls, plinth beams, soil 

filling, compaction. 

Submission of shop 

drawings for 

superstructure 

10% 

3-4.5 Superstructure  

RCC frame – columns, 

beams, slab. Electrical & 

plumbing sleeves, 

Completion of RCC 

works, wall masonry, 

staircase. Drawings for 

façade & roofing 

10% 

4.6-6 

Procurement Package 

2 – Major Materials, 

Truss Erection & 

Structural Steel 

Works 

Delivery of MS truss, 

roofing sheets, façade 

panels, Cladding 

material, Flooring 

material HVAC major 

units (evidence required), 

Fabrication & erection of 

MS truss, welding, 

bolting, bracing works 

10% 

6-8 

Roofing & Façade 

Installation, External 

Services Stage 1 

Roofing sheets/panels 

installation, cladding, 

external walls, 

waterproofing, 

Underground utilities, 

drainage, firefighting 

underground tanks, 

cabling. 

15% 
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Month Milestone / Activity Details (EPC Scope) 
Payment (% of 

Contract Value) 

8-10 
Internal Civil 

Finishes  

Internal plaster, flooring 

base, doors/windows 

framework, false ceiling 

base work, Flooring 

(EPDM/Vinyl/Rubber/Ep

oxy), wall painting, toilet 

finishes. 

15% 

10-12 
Electrical + HVAC 

Installation  

Wiring, conduits, DB 

panels, HVAC ducting, 

equipment positioning, 

Light fixtures, AHUs, 

firefighting sprinklers & 

alarms, CCTV cabling. 

10% 

12-14 
Sports Infrastructure 

Installation (Phase 1) 

Indoor courts, gym 

flooring, fixed seating, 

scoreboard framework, 

Remaining sports 

equipment, netting, 

electronic scoreboards, 

Sound System 

10% 

14-15 

Testing & 

Commissioning (MEP 

Systems), Final 

Testing & Handover 

Electrical load test, 

HVAC commissioning, 

firefighting water test, 

CCTV commissioning, 

Plumbing testing, Final 

cleaning, landscaping, 

parking, external 

lighting, road works. 

Submission of As-Built 

Drawings, O&M 

Manuals, warranties. 

15% 

Partial Stage Completion Billing 

If a milestone is partially completed, billing will be calculated as: 

 

Bill Amount = (Certified % completion of milestone) × (Milestone Value) 
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26.0 The rate quoted by the contractor shall be deemed to be inclusive of all taxes as per the laws 

applicable in the State/ Central Government  

27.0 The contractor shall obtain all the statutory clearance / permission / licenses on behalf of SAI from 

different Government and civic bodies for implementation of the project. 

28.0 The contractor shall submit to SAI monthly report indicating physical and financial progress by 5th 

of every month. 

29.0 The contractor shall confirm that the activities proposed under the project shall conform to all 

Environmental Legislations, any judicial orders in force at the site of work including the 

Environment and Social Safeguard measures as per the NGRBA framework. 

30.0 The contractor shall obtain the required statutory approval on behalf / in the name of SAI (if 

applicable). 

31.0 It shall be responsibility of the contractor to submit the 3 sets of completion drawings, service 

drawings etc. to SAI after completion of work with the consultation of engaged architect by SAI.  

32.0 The contractor shall be responsible for obtaining connections of water, sewerage and electricity 

from the concerned authority to ensure their proper commissioning so that no defects in operation of 

connections exist, by carrying out necessary tests etc. SAI will render requisite assistance in making 

application etc.for the purpose. 

33.0 Operation and Maintenance (O&M) Manual shall be part of construction contracts and to be 

provided by the contractor wherever required 

34.0 The contractor shall not be at liberty to release any news, information, advertisement and propaganda 

etc., regarding this AGREEMENT to the Press or any other broadcasting media, except with the 

prior written APPROVAL from SAI. 

35.0 The contractor and their personnel shall not, either during the term or after expiration of the 

AGREEMENT, disclose any proprietary or confidential information relating to the network, 

AGREEMENT or Client’s business or operations without the prior written consent of SAI.  

36.0 The contractor shall provide all information, news and pre-post work photos/video to SAI. 

37.0 During the performance of SERVICES hereunder, the contractor shall take out/carry/maintain 

insurance as “Builder All Risk Insurance”. 

38.0 LIST OF APPROVED MAKES The Contractor shall obtain prior approval 

from Engineer-In-Charge before placing order for any specific material or 

engaging any of specialized agencies. The contractor shall make a detail 

submittal with catalogues and highlighted proposed specifications as well as 

full details of the works executed by specialized agency as specified. 

39.0 Wherever applicable the contractor may use approved makes of material/ 

items provided by CPWD/MoRTH/WA with prior approval from 

SAI/Engineer in Charges, provisions and guidelines issued thereof. 

40.0 PAYMENT TERMS & STAGES OF PAYMENT As per GCC Clauses 44 

Monthly on account bills will be generated by the contractor. The payment 

will be made as per actual work done by the contractor (Based on 

Measurement book records and the recommendation of Engineer in charge). 

Final Bill will be generated after the completion of the work (To be certified 

by the Engineer in charge) 
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PROFORMA OF SCHEDULES 

 

SCHEDULE ‘A’ 

Scope of work and specifications 

 

 

1.0      BRIEF SCOPE OF WORKS 
 

The proposed Sports Centre initiative at STC, Dimapur aims to establish a state-of-the-art Multipurpose 

Hall (approx. 60m x 40m x 12.5 m, as per the attached Conceptual drawings), to elevate the region’s sports 

infrastructure and provide national standard training and competition facilities for athletes. The project 

supports Sports Authority of India’s (SAI) mission to nurture local sporting talent and promote athletic 

excellence through advanced Infrastructure Development. The proposed project aims to construct a state-

of-the-art indoor multipurpose sports facility at STC Dimapur to host and train athletes in Sepak Takraw 

and Boxing, along with a dedicated Strength and Conditioning Zone, conforming to the latest standards of 

Sports Authority of India (SAI), World Boxing Federation, and International Sepak Takraw Federation 

(ISTAF). 

The facility will serve as a training, competition, and fitness center, integrating modern design principles, 

energy efficiency, accessibility, and sports-specific technical compliance. 

 

The Scope of work of project shall include, but not limited to the following works mentioned in each para 

of the “SCOPE OF WORK”, i.e. NOC’S / Approvals from Local Bodies/ Authorities, Design & 

Drawings of Project, Operation & maintenance Survey & Geotechnical Investigations, Important Points, 

Detailed Specifications of all the works; Tender Drawings, approved Architectural drawings, approved & 

vetted structural drawings, MEP & other Services Detail Drawings, list of Approved makes of works, 

General Technical Specifications of works, and other Terms & conditions mentioned in the tender 

document. The works / items / Specification /equipment though not specifically mentioned in tender 

document but needed to make the project complete in all respects and reliable for safe and smooth operation 

and guaranteed performance as per norms of buildings to make building functional, shall be considered 

while quoting the cost by the bidder. 

 

 

Bidder shall also consider all scope of works given in this Section of Scope of work and the 

drawings attached with Tender while quoting the cost. 

 

2.0       NOC’S / APPROVALS/ CLEARANCE FROM LOCAL BODIES/ 

AUTHORITIES 
 

The Contractor shall mobilize adequate manpower, machinery, and all requisite resources to ensure timely 

completion of works within the stipulated contract period. Strict and unconditional compliance with the 

latest IS Codes, CPWD Specifications, NBC 2016, FIH standards (where applicable for sports flooring), 

and all other relevant Indian or international standards shall be mandatory, and no deviation from approved 

and vetted documentation will be permitted. Further, all necessary statutory approvals, NOCs, and 

clearances, including Forest NOC (if required), approval of the local Development Authority for 

architectural and structural plans, approval of the Ground Water Board (if required), clearance of height 

from the concerned authority, Fire NOC, Lift NOC, DG Sets, and proof-checking or vetting of structural 

drawings by a recognized independent or government authority, shall be the responsibility and within the 

scope of the Contractor. These approvals and vetted drawings, as stipulated by the concerned government 

departments, must be secured prior to commencement of work, during execution, and before handing over 

the project. Any modification or revision required in such statutory approvals, NOCs, clearances, or vetted 

structural drawings, whether prior to commencement, during execution, or after completion, shall also be 
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the sole responsibility of the Contractor. Fees for obtaining these approvals and for third-party vetting of 

drawings shall be deposited directly by the Contractor to the concerned departments and reimbursed by the 

Client upon production of original receipts. No additional claims in this regard shall be entertained. 

Furthermore, in the case of tree cuttings and cleaning of the dense greenery/vegetation/hedges/ground 

covers etc., the Contractor shall bear the cost of compensatory plantation as approved by the Forest 

Department, ensuring full compliance with applicable environmental statutory requirements. 

 

 Also Additionally, if there is any archaeological site or monument structure in the vicinity of the project 

site, it shall be the responsibility of the Contractor to obtain the necessary approvals from the competent 

authority prior to commencement of work. Any fine, penalty, or charge imposed by the Archaeological 

Department or any other Government authority due to non-compliance shall be borne and paid solely by 

the Contractor. 

 

 3.0     TOPOGRAPHICAL SURVEY  

If the Client/SAI possesses any detailed topographical survey data of the proposed project site or any 

adjacent site, the same may be shared with the Contractor in the available format(s) for reference purposes 

only. However, the Contractor/Bidder shall, at his own cost, undertake an independent topographical 

survey, if deemed necessary, to verify the data provided by SAI and to make an independent assessment of 

the site topography prior to quoting and commencement of works. No claims whatsoever by the Contractor 

on account of discrepancies, errors, or omissions in the survey data/levels provided by SAI shall be 

entertained. 

In case no topographical survey data is available with the Client/SAI, the Contractor shall, at his own cost, 

conduct a detailed topographical survey of the entire project site through a licensed surveyor using modern 

surveying instruments. The survey shall cover existing ground levels, natural features, trees, utilities, 

permanent structures, adjoining roads, drains, and any other physical features within and around the site, as 

directed by the Engineer-in-Charge. The Contractor shall prepare and submit survey drawings, reports, and 

digital data in the prescribed formats for approval prior to commencement of any construction activity. 

4.0      GEOTECHNICAL INVESTIGATION 

If the Client/SAI possesses any data related to the geotechnical/ soil i.e. Soil Bearing Capacity (SBC), etc. 

of the proposed project site or any adjacent site, the same may be shared with the Contractor in the available 

format(s) for reference purposes only. However, the Contractor/Bidder shall, at his own cost, undertake an 

independent geotechnical investigation, if deemed necessary, to verify the data provided by SAI and to 

make an independent assessment of the soil properties prior to quoting and commencement of works. No 

claims whatsoever by the Contractor on account of discrepancies, errors, or omissions in the data provided 

by SAI shall be entertained. 

In case Client/SAI have no data related to the geotechnical investigation or soil properties, then the 

Contractor shall, at his own cost, carry out a detailed geotechnical investigation of the project site through 

a reputed and licensed geotechnical/soil testing agency approved by the Engineer-in-Charge. The 

investigation shall be conducted in accordance with relevant IS codes and best engineering practices, and 

shall include but not be limited to: 

• Boreholes up to the required depth as per the soil/ as directed by the Engineer-in-Charge. 

• Collection of disturbed and undisturbed soil samples. 

• Laboratory testing for soil classification, index properties, shear strength parameters, consolidation, 

compaction, permeability, etc. 
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• Determination of safe bearing capacity, allowable settlement, “N” Values, and groundwater table 

levels. 

• Recommendations on foundation system, depth, type of footing, and any necessary soil 

improvement measures. 

The Contractor shall prepare and submit a comprehensive Geotechnical Investigation Report, including 

bore logs, test results, analysis, and recommendations in both hard copy and digital format, for review and 

approval prior to commencement of foundation and structural works. No claims by the Contractor on 

account of discrepancies in the soil exploration or geotechnical investigation report/data shall be 

entertained. 

5.0      DESIGN AND DRAWINGS OF PROJECT 

The proposed Sports Centre initiative at STC, Dimapur aims to establish a state-of-the-art 
Multipurpose Hall (approx. 60m x 40m x 12.5m, as per the attached Conceptual drawings), to elevate 
the region’s sports infrastructure and provide national standard training and competition facilities 
for athletes. The project supports Sports Authority of India’s (SAI) mission to nurture local sporting 
talent and promote athletic excellence through advanced Infrastructure Development. 
 
The Scope of work of project shall include, but not limited to the following works mentioned in each 
para of the “SCOPE OF WORK”, i.e. NOC’S / Approvals from Local Bodies/ Authorities, Design & 
Drawings of Project, Operation & maintenance Survey & Geotechnical Investigations, Important 
Points, Detailed Specifications of all the works; Tender Drawings, approved Architectural drawings, 
approved & vetted structural drawings, MEP & other Services Detail Drawings, list of Approved 
makes of works, General Technical Specifications of works, and other Terms & conditions mentioned 
in the tender document. The works / items / Specification /equipment though not specifically 
mentioned in tender document but needed to make the project complete in all respects and reliable 
for safe and smooth operation and guaranteed performance as per norms of buildings to make 
building functional, shall be considered while quoting the cost by the bidder.  
 
Bidder shall also consider all scope of works given in this Section of Scope of work and the 
drawings attached with Tender while quoting the cost. 
 

2.0       NOC’S / APPROVALS/ CLEARANCE FROM LOCAL BODIES/ AUTHORITIES 
 

The Contractor shall mobilize adequate manpower, machinery, and all requisite resources to ensure 
timely completion of works within the stipulated contract period. Strict and unconditional 
compliance with the latest IS Codes, CPWD Specifications, NBC 2016, FIH standards (where 
applicable for sports flooring), and all other relevant Indian or international standards shall be 
mandatory, and no deviation from approved and vetted documentation will be permitted. Further, 
all necessary statutory approvals, NOCs, and clearances—including Forest NOC (if required), 
approval of the local Development Authority for architectural and structural plans, approval of the 
Ground Water Board (if required), clearance of height from the concerned authority, Fire NOC, Lift 
NOC, DG Sets, and proof-checking or vetting of structural drawings by a recognized independent or 
government authority—shall be the responsibility and within the scope of the Contractor. These 
approvals and vetted drawings, as stipulated by the concerned government departments, must be 
secured prior to commencement of work, during execution, and before handing over the project. Any 
modification or revision required in such statutory approvals, NOCs, clearances, or vetted structural 
drawings—whether prior to commencement, during execution, or after completion—shall also be 
the sole responsibility of the Contractor. Fees for obtaining these approvals and for third-party 
vetting of drawings shall be deposited directly by the Contractor to the concerned departments and 
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reimbursed by the Client upon production of original receipts. No additional claims in this regard 
shall be entertained. Furthermore, in the case of tree cuttings and cleaning of the dense 
greenery/vegetation/hedges/ground covers etc., the Contractor shall bear the cost of compensatory 
plantation as approved by the Forest Department, ensuring full compliance with applicable 
environmental statutory requirements. 
 
 Also Additionally, if there is any archaeological site or monument structure in the vicinity of the 
project site, it shall be the responsibility of the Contractor to obtain the necessary approvals from the 
competent authority prior to commencement of work. Any fine, penalty, or charge imposed by the 
Archaeological Department or any other Government authority due to non-compliance shall be borne 
and paid solely by the Contractor. 
 

 3.0     TOPOGRAPHICAL SURVEY  

If the Client/SAI possesses any detailed topographical survey data of the proposed project site or any 
adjacent site, the same may be shared with the Contractor in the available format(s) for reference 
purposes only. However, the Contractor/Bidder shall, at his own cost, undertake an independent 
topographical survey, if deemed necessary, to verify the data provided by SAI and to make an 
independent assessment of the site topography prior to quoting and commencement of works. No 
claims whatsoever by the Contractor on account of discrepancies, errors, or omissions in the survey 
data/levels provided by SAI shall be entertained. 

In case no topographical survey data is available with the Client/SAI, the Contractor shall, at his own 
cost, conduct a detailed topographical survey of the entire project site through a licensed surveyor 
using modern surveying instruments. The survey shall cover existing ground levels, natural features, 
trees, utilities, permanent structures, adjoining roads, drains, and any other physical features within 
and around the site, as directed by the Engineer-in-Charge. The Contractor shall prepare and submit 
survey drawings, reports, and digital data in the prescribed formats for approval prior to 
commencement of any construction activity. 

4.0      GEOTECHNICAL INVESTIGATION 

If the Client/SAI possesses any data related to the geotechnical/ soil i.e. Soil Bearing Capacity (SBC), 
etc. of the proposed project site or any adjacent site, the same may be shared with the Contractor in 
the available format(s) for reference purposes only. However, the Contractor/Bidder shall, at his own 
cost, undertake an independent geotechnical investigation, if deemed necessary, to verify the data 
provided by SAI and to make an independent assessment of the soil properties prior to quoting and 
commencement of works. No claims whatsoever by the Contractor on account of discrepancies, 
errors, or omissions in the data provided by SAI shall be entertained. 

In case Client/SAI have no data related to the geotechnical investigation or soil properties, then the 
Contractor shall, at his own cost, carry out a detailed geotechnical investigation of the project site 
through a reputed and licensed geotechnical/soil testing agency approved by the Engineer-in-
Charge. The investigation shall be conducted in accordance with relevant IS codes and best 
engineering practices, and shall include but not be limited to: 

• Boreholes up to the required depth as per the soil/ as directed by the Engineer-in-Charge. 
• Collection of disturbed and undisturbed soil samples. 
• Laboratory testing for soil classification, index properties, shear strength parameters, 

consolidation, compaction, permeability, etc. 
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• Determination of safe bearing capacity, allowable settlement, “N” Values, and groundwater 
table levels. 

• Recommendations on foundation system, depth, type of footing, and any necessary soil 
improvement measures. 

The Contractor shall prepare and submit a comprehensive Geotechnical Investigation Report, 
including bore logs, test results, analysis, and recommendations in both hard copy and digital format, 
for review and approval prior to commencement of foundation and structural works. No claims by 
the Contractor on account of discrepancies in the soil exploration or geotechnical investigation 
report/data shall be entertained. 

5.0      DESIGN AND DRAWINGS OF PROJECT 

The conceptual Architectural drawings of the proposed Multipurpose Hall (approx. 60m x 40m x 
12.5m), has been provided in the tender documents to define the detailed scope of work under the 
Engineering, Procurement & Construction (EPC) Mode. Under the EPC mode of contract, the 
Contractor shall be fully responsible for the planning, design, engineering, procurement, and 
execution of the works in accordance with the Employer’s Requirements, Technical Specifications, 
and applicable codes/standards. The Contractor shall prepare and submit all necessary designs, 
detailed drawings, working drawings, shop drawings, bar bending schedules, and as-built 
drawings for review and approval by the Client/Engineer-in-Charge/Employer within the stipulated 
timelines.  

The conceptual architectural drawings of the proposed Multipurpose Hall (approx. 60m x 40m x 
12.5m), provided in the tender documents, are indicative and intended to define the broad scope of 
work. The Contractor shall prepare and submit all necessary designs, including conceptual drawings 
for approval, detailed drawings, working drawings, shop drawings, bar bending schedules, Good for 
Construction (GFC) drawings of all the disciplines, and as-built drawings for review and approval by 
the Engineer-in-Charge/Client within the stipulated timelines. 
 
All the design & drawings shall be prepared by qualified experienced and technical professionals 
using the latest design software/tools and shall conform to relevant IS codes, NBC, CPWD 
specifications, respective sports national and international federation’s guidelines and other 
applicable statutory/regulatory requirements. 
 
The Client (SAI) reserves full and unconditional rights to revise, modify, or replace any part of the 
conceptual or approved drawings at any stage of the project, based on site conditions, technical 
requirements, changes in applicable norms, or specific directions from relevant authorities or 
national/international sports federations. Such modifications shall not entitle the Contractor to claim 
any additional payment, as the contract is EPC Mode. Bidders are advised to factor this into their 
quoted rates. 
 
The Contractor shall submit drawings for each stage of work, which shall be reviewed and approved 
by SAI/Engineer-in-charge prior to execution. However, the responsibility for the accuracy, 
completeness, structural integrity, and safety of the design shall solely rest with the Contractor, 
irrespective of SAI’s approval. 
 
Contractor’s Liability for Design Errors 
The Contractor shall be fully liable for any errors, omissions, deficiencies, or inaccuracies in the 
design, drawings, or specifications submitted. This includes but is not limited to: 
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• Structural failures or defects arising due to design flaws. 
• Non-compliance with applicable codes, standards, or statutory requirements. 
• Inadequate provisions for safety, durability, or functionality. 
• Any delays, cost overruns, or rework resulting from design-related issues. 

 
In the event of any such errors or failures, the Contractor shall, at their own cost and risk, rectify the 
defects, redesign the affected components, and carry out necessary remedial works without any 
additional financial claim/implication. The Contractor shall also be liable for any consequential 
damages or losses incurred by the Employer due to such design deficiencies. 
 
The Employer reserves the right to recover such costs or impose penalties as deemed appropriate 
and may also invoke the Performance Security in case of serious lapses. 
Contractor shall provide 3 sets of following Good for Construction (GFC) and shop drawings 
hard copies as well as soft copies, well in advance to SAI architect, as per the scope of work 
and compatible with proposed building 
 

• Architecture Drawings (Including al Civil Works) 
• All Services Drawings (Mechanical, Electrical, Plumbing, Fie Fighting, etc.) 
• Door & Windows, Openings, Structural Glazing, Curtain Wall, etc. 
• CCTV system 
• Strom Water & Rainwater Harvesting 
• Public Adress System and Sound system. 
• Electrical panel, Substation, DG, all Drawings related to electrical. 
• Others required shop drawing 

 
A. Design and Engineering 

 1. Architectural Design: 

• Preparation of concept, schematic, and detailed architectural drawings. 

• Design of multipurpose hall accommodation: 

• Two main playing area for Sepak Takraw (13.4 m × 6.1 m playing court + 3 m 

buffer on all sides). 

• One boxing zone with two competition rings and two practice rings, compliant 

with AIBA/WBF norms. 

• Spectator seating (minimum capacity 300–500 persons). 

• Integrated Strength and Conditioning Zone (min. 200 m²). 

• Athlete warm-up, physiotherapy, and recovery area. 

• Change rooms, toilets, lockers, and showers (male/female/disabled). 

• Administrative office and control room. 

• Equipment store, electrical room, first aid/medical room, and security post. 

• Designing for barrier-free access as per CPWD & NBC guidelines. 

• Incorporation of natural ventilation, daylighting, and acoustic treatment for indoor 

sports. 

 2. Structural Design: 

• Design of steel/pre-engineered building (PEB) or RCC structure, ensuring 

unobstructed clear height of minimum 9 m at eaves and 11 m at ridge. 

• Structural stability and wind load resistance as per IS 875 and IS 1893 (Dimapur 

being a high seismic zone). 

• Design for durability, maintenance, and future adaptability. 

 3. MEP Design: 
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• Electrical: Power distribution, LED sports lighting (lux level 1000 lux ± 10%), 

emergency lighting, earthing, lightning protection, and control system. 

• Plumbing & Drainage: Internal/external water supply, sanitation, and stormwater 

management. 

• PA System and Data Cabling: Audio, display, and communication systems. 

• Rainwater Harvesting: As per CPCB norms. 

 4. Sports Facility Design: 

• Sepak Takraw flooring (BWF/ISTAF-approved synthetic mat over resilient 

underlay). 

• Boxing area with shock-absorbent sports flooring, rings, lighting, and safety 

padding. 

• Integration of sports equipment, retractable seating (optional), and floor markings 

as per international standards. 

• Strength & Conditioning area equipped for weightlifting, functional training, 

cardio, and rehabilitation. 

 5. Landscape & External Development: 

• Pathways, approach roads, fencing, gates, parking, and green belt. 

• Drainage, external lighting, and signage. 

6.0      SITE SPECIFICATION 

A.        AREA OF BUILDING 

Following areas are considered in NIT cost of the tender. Contractor shall quote the rate 
considering following area details and area covered in tender drawings. 
 

S.N. Space Internal Area 
(Sqm) 

Key Functional Notes 

A 
GROUND FL. TOTAL BUILT-UP 
AREA 

 

 Components of Ground Floor Approx. Int. Area   

1 Multi-Purpose Hall (60M x 40M) 2400.00 Main Playing Hall, 12.5m Clear Ht., 
Specializes Sports Flooring, 
Column-Free 

2 Equipment Store-01 350.00 Direct access for sports gear 
3 Changing Room- Male 208.00 Benches, lockers, showers 
4 Changing Room- Female 208.00 Benches, lockers, showers 
5 Admin Office + Meeting Room 

15.00 
Reception, Operations and 
Meeting Space 

6 Circulation 481.00 Corridors/lobby, ramps 
7 Pantry 

30.00 
service of beverages, light meals, 
and refreshments. 

8 Medical Room 40.00 First-aid, minor injuries 
9 Fitness Centre 208.00 Strength/conditioning 

                                           TOTAL (A) 3940.00 
 TOTAL BUILT-UP AREA (A + 

wall area) 
4100.00 

 
 

TOTAL BUILT-UP AREA: Approx. 4100 sqm (Ground Floor). 
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Additional Site and Service Specifications 

• Clear Height: Minimum 12.5 meters (Main Hall). 
• Site Development: Parking, ramps, landscaping, accessible routes, service roads as per area 

and master plan. 
• Corridors and Exits: All circulation spaces are wide and accessible, with emergency signage 

and lighting. 
• Support Spaces: Fitness center, yoga/meditation, admin, and medical rooms centrally 

located for maximum utility. 
 
These specifications ensure that every function and user requirement is addressed in line with 
national sports infrastructure standards 
 
 
 
 

NOTE: - Case if any: If required, the area specification indicated are tentative and may be increased 
or decreased as per the client’s instructions, without any change in the quoted rate. 
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B.        SITE LOCATION 
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STC Dimapur 
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C.        SITE DRAWINGS 

The contractor shall submit all architectural drawings, structural drawings and all other disciplines drawings 

along with complete load calculations in accordance with the Tender Drawings, approved Architectural 

Drawings, approved and vetted Structural Drawings, MEP and other Services Detail Drawings, with the 

list of approved make for works. All submissions shall conform to the relevant IS Codes, NBC, CPWD 

Specifications and respective National/International Sports Federation standards and guidelines. 
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7.0       WORKS OF PROJECT 

A.         CIVIL, PHE AND ALLIED WORKS 

• Clearing and Leveling: Clearing the site of unwanted vegetation, shrubs, debris, and 
dismantling any existing temporary structures if present (pump house, small storerooms, 
kerb stones, paver blocks, etc.) as per instruction of Engineer in charge and dumping of the 
waste material on the approved location (can be inside or outside the campus) by Engineer-
in-charge. 

• Relocation of Existing Utilities: Shifting/realignment of underground services (electric lines, 
firefighting pipelines, sewer, water supply lines, communication cables, etc.) during 
excavation and leveling, ensuring uninterrupted service to existing running facilities. 

• Site Boundaries and Barricading: Establishing secure barricading and fencing around the 
construction site to ensure safety, minimize disturbance to nearby sports and hostel facilities, 
and provide controlled access. 

• Temporary Facilities: Setting up site office, storage sheds, worker accommodations, and 
welfare facilities in compliance with labour and safety standards. 

• Utilities for Construction: Arranging temporary power supply, water, drainage, and 
sanitation facilities required for execution of works. 

• Excavation, site leveling, and filling works without impacting adjacent sports infrastructure. 
• Retaining walls (RCC/stone masonry) to be constructed where required to stabilize earth 

during foundation works complete in al respect as per the SBC and Vetted Drawings. 
• Completion of the multi-Purpose Hall structure (60m × 40m × 12.5m) with all associated 

internal spaces (stores, admin office, medical room, yoga/fitness halls, circulation, toilets, 
etc.). 

• Provision of ancillary facilities as per DPR: equipment stores, male/female changing rooms, 
medical room, admin office, Fitness Centre, yoga/meditation hall, circulation areas, and 
utility/service spaces, including any modifications as per the requirement. 

• High-quality sports flooring (EPDM/Rubber/Vinyl/Epoxy/Acrylic/PU/Multi Type Sports 
Flooring) as per discipline requirements. 

• Sandwich panel/PUF roofing with MS truss structure, ensuring earthquake-resistant and 
well-ventilated design. 

• Construction of an Underground RCC Sump with 30,000 liters capacity, complete with pump 
house, suction/delivery lines, valves, panels, automation, and fittings as per NBC norms & 
Guidelines. 

• Provision and installation of an Overhead RCC Tank of 16,000 liters capacity on terrace, 
including access ladder, inlet/outlet piping, valves, level indicators, pumps, alarms, and 
electrical/mechanical works. Overhead Tanks for Fire Fighting and for potable/or other 
utilities. 

• Integration of the sump and overhead tank with the building’s internal water supply, 
firefighting, and plumbing systems, ensuring continuous and safe water distribution as per 
NBC standards. 

• Installation of a water softener unit/plant, complete in all respects, sized according to the raw 

water quality, to ensure potable and safe water supply throughout the facility. 
• Execution and connection of water supply work from all service areas of the MPH, linked to 

underground and overhead tanks through pumps, valves, pipes, and fittings. 
• Execution of sanitary works from toilets, changing rooms, medical room, and other utility 

areas, connected through new manholes and further integrated with the existing campus 
sewer line. 
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• Storm water management, including construction of surface drains, rainwater harvesting 
pits, and their connection to the building’s rainwater outlets as per approved drawings. 

• Horticulture works surrounding the building which includes grassing about approx. 3000-
4000 Sqm and plantation of healthy / dense trees of 2–3 meters height (Champa, Mango, 
Neem, Gul mohar, Guava, etc. or as approved by SAI), along with provision of water outlet 
points for irrigation with pipes, pumps, and fittings all required complete in all respect. 

• Around 50 trees shall be planted, protected with MS tree guards, and maintained by the 
Contractor up to the Defect Liability Period. Seasonal flower plants and shrubs shall also be 
planted as per the approved horticulture plan. Cutting of trees within the site shall be carried 
out only with Forest Department approval, and the Contractor shall plant new trees at his 
own cost. 

• Construction of internal roads, paved walkways, parking facilities with street/road lighting 
and allied external development works. 

• Preparation and installation of foundation stone and inauguration plaque with civil structure, 
finishing, and decoration. 

• Removal and safe disposal of debris/waste material outside the campus at designated 
locations. The work includes careful removal, lifting, and disposal of each and every 
component in accordance with environmental regulations. The removed materials shall be 
transported and disposed of at a government-approved disposal site, ensuring compliance 
with local waste management guidelines. The site shall be left clean and ready for subsequent 
further activities. 

• Other relevant works which are essentials to make the building fully functional with respect 
to all the guidelines and standards complete in all respect. 

Note: The specifications and details presented herein are based on the MHP DPR, with primary reference drawn from Appendix 1 and 
Appendix 2. 

 

B.     WATER DEMAND SHEET INCLUDING PUMPS AND FITTINGS 

• The Contractor shall be responsible for conducting a comprehensive analysis of water 
demand requirements for the project, considering usage patterns, applicable standards, and 
a minimum storage capacity equivalent to 10 days of full operational demand, For the 
purpose of water demand calculation, the Contractor shall assume maximum occupancy of 
the center as defined in the approved architectural plans or as specified by the Client (SAI). 
In case of any ambiguity or variation in occupancy figures, the Contractor shall adopt the 
highest possible occupancy scenario to ensure adequacy of water storage and pumping 
infrastructure. 

• Based on this analysis, the Contractor shall prepare detailed design drawings for water 
storage tanks, pumping systems, and associated fittings. All designs shall comply with 
relevant IS codes, NBC, CPWD specifications, and applicable local regulations. The Contractor 
shall submit the designs for review and approval by SAI prior to execution. 

• Any underestimation of water demand due to incorrect occupancy assumptions shall be the 
sole responsibility of the Contractor, and any required modifications shall be carried out at 
no additional cost to the Client. 

• The design must ensure optimal sizing, efficiency, and compliance with relevant codes and 
standards. Execution of the work shall be carried out strictly as per the approved detailed 
drawings and specifications. Any modifications to existing systems shall be incorporated 
seamlessly into the new design, ensuring functionality and integration with other building 
services. 

•  

S.N. DESCRIPTION Water Demand 
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1 GROUND FLOOR 
Occupancy 500 Persons & water requirement @ 45 
Lpd/person 
 

22500 lpd 

 

 Track 100 pax 4500 lpd 
 TOTAL DAILY WATER REQUIREMENTS  27000 lpd 
2 Under Ground RCC tank  
a Under Ground RCC tank cater water demand of 27,000 

liters (includes 27,000 liters for Raw water and 27,000 
liters for treated water) as per the standard norms and 
NBC Guidelines. 
• Potable water Lifting pump of require capacity – 2 
no’s (1 duty & 1 standby) to fill overhead tanks at Head-  
• Other pumps of required capacity and accessories for 
water softener. Water softening/ RO Plant of suitable 
capacity to meet potable water. 
• Pipes, valves, electric panel, Starters connections 
including wire/ cables between equipment’s etc. 
• Automatic stop valves, alarm system etc. to prevent 
the wastage of water. 

30000 LTRS 

b Underground Fire water tank capacity includes 
following pumps and accessories for firefighting works 
as per the NBC norms and Local Fire Department 
standards and guidelines. 
Electric Fire Pump (2280 Ltr./min. at 50 M head)=1 No. 
• Diesel Driven Fire Pump (2280 Ltr./min. at 50 M 
head) =1 No. 
• Jockey Pump (180 Ltr. /min. at 50 M head) = 1 No. 
• MS Piping required Internal/ external Yard Hydrants, 
2Way fire brigade connection valves, Electric Panel, 
connections, civil structure for underground tank, 
Pump room etc. including automatic operation of 
firefighting system. 
 

1 Lakh LTRS 

 NOTE: Both above and Under Ground Tanks shall be constructed as monolithic 
structure including Pump House at the bottom level of Tank. Mumty and staircase 
will be provided to give access to the pump house. 

 
C.   ELECTRICAL WORKS 
 
The Contractor shall be responsible for conducting a comprehensive analysis of the electrical load 
requirements for the project, considering occupancy, equipment usage, lighting design for 500 lux 
in all area except staircase, corridor, toilets passages. AMF Panel HVAC, and other service demands. 
Based on this analysis, the Contractor shall prepare detailed design drawings for electrical panels, 
wiring layouts, switchgear, and fittings. 
 
The design must ensure optimal capacity, safety, and compliance with relevant standards and 
codes, including the National Building Code (NBC), CPWD Electrical Specifications, and applicable 
local regulations. Execution of the electrical works shall be carried out strictly as per the approved 
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detailed drawings and specifications. Any modifications to existing electrical systems shall be 
integrated seamlessly to ensure operational efficiency and safety. 
 
Work include Supply, Installation, testing & commissioning of: 
 

• Electrical Substation of capacity 500 kVA Transformer required earthing & safety 
equipments 

• 11 KV HT Panel (1 i/c + 1 o/g) (VCB) 
• Main LT panel, Capacitor panel of 150 kVA (TTA) 
• HT panel at existing substation or existing HT line of State Department/ SAI 
• Laying of HT and LT cable of suitable size as per voltage drop calculation and CPWD /IS 

specifications. 
• Other Outdoor/Indoor L.T. PANELS with required switch gears like ACB, MCCB, metering 

instruments and accessories etc., floor distribution panels, Emergency Panel, External Lighting 

Panel, Pump Starter Panels, AC Panels, UPS Panels etc. as per requirement.  
• Cable laying as per requirement, in trenches including excavation, sand cushioning, 

protective covering  refilling the trench, in open duct, on surface, in pipes, Hume pipes/ GI 
pipe at crossing at the time of laying of any type of cables for external electrical works. 

• Diesel Genset: 380 kVA DG SET with ECD (if required) and its Civil & foundation works 
including surrounding tensile steel structure & canopy for roofing, required earthing, 
interconnecting cables, control cables etc.  

• All cabling/wiring work from main LT panel, D.G. set to Sub Panels to  
Distribution boards to Electrical Fittings complete in all respects. 

• RCC Sub-station building- Separate rooms for HT Panel incomer & outgoing, LT panels, POL 
store, cable trenches covered with chequerred MS plates, Approximate area-  SM 

• Connection of proposed sub-station of building through HT line, HT Panel from existing- 
why 

• substation of SAI OR from existing HT line of State Government. 
• MCB Distribution Boards (Double door) including MCB, RCCB 
• Light Fixtures, switch sockets, fans, exhaust fans, fan regulator, power outlets. 
• TV & Telephone point & Conduiting and wiring up to Junction box/Tag Block 
• Data / LAN network and cabling and server. 
• EPABX system for 20 telephones including all telephone instruments, cabling, and other 

equipment necessary to run the system. 
• External Lighting including civil works, GI electric Poles minimum 6M height, cabling, 

lighting fixtures, accessories, along the road. (Minimum 30 nos. GI electric Poles) 
• Geysers in all bathing area of 25 liters capacity – 10 nos. (5 Star rating) 
• Lightning protection system 
• Earthing- with copper plate for transformer and DG set neutral. GI Plate for body earthing of 

transformer and DG sets. GI Pipe earthing for other installations.   
• Safety equipment 
• Other equipment which is necessary to make the electric system functionable as per the 

standard norms. 
• HVAC system including VRV outdoor and indoor unit (fixed in false ceiling), piping, ducting 

and required accessories: Capable to cater heating and cooling load of entire areas, except 
toilets, passages and common areas. Outdoor Summer 50 deg celcius, RH 30%, Winter 10 
Deg and 60 RH. Monsoon RH 90% Inside temp. 20 Deg C and 45 +/- 5 % RH. 

• Required capacity TFA Unit for MPH to maintain indoor air quality. 
The scope comprises supply, installation, testing commissioning of air-conditioning by VRV/ 
VRF/MRV system. The system to facilitate the operation & control of individual room. 
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Thereby the operation of indoor & outdoor units is minimized. The Inverter based Scroll 
Compressors/Digital Scroll compressor which has higher EER are employed in the VRV/VRF 
systems ensure trouble free operation. The drain point of each unit shall be connected to the 
common drain point. Proposed AC system will be microprocessor controlled inclusive of 
safety factor & gadgets. All expose pipe to be covered with race way or heavy-duty flexible 
pipe for protection. Special precaution to be taken while, installing of the drain piping. The 
contractor shall be responsible for any leakage / seepage due to poor installation of HVAC 
drain till the guarantee period. Drain point to be tested for 24 hours after blocking one end. 
Drain piping will be plugged at both ends by appropriate method after completing the drain 
test to avoid chocking due to foreign material. 

 
 

D.  HVAC LOAD SHEET 

• The Contractor shall prepare the HVAC load sheet strictly in accordance with the approved 
architectural, structural and    services drawings, ensuring that all parameters reflect the latest 
design intent and project requirements. The load sheet shall incorporate relevant codes, 
standards and CPWD specifications, and shall be submitted to the Client (SAI) for review and 
approval. 

• The finalization of the HVAC load sheet shall take place at a later stage, subject to confirmation 
during execution, to account for any design refinements, occupancy variations or other site 
conditions. 

• Any discrepancies or underestimation in the load calculations shall be the sole responsibility of 
the Contractor, and all necessary revisions or additional provisions shall be implemented at no 
extra cost to the Client. 

• The design shall ensure optimal capacity, energy efficiency and full compliance with applicable 
regulations. Execution of the HVAC works shall strictly follow the approved load sheet, detailed 
drawings and specifications, with any modifications to existing systems seamlessly integrated 
into the overall building services. 

 
S.N. Location Area 

(SQM) 
(Cooling Load) 
TR  

Type of System 

(A) Ground floor 
1 Multi-Purpose Hall 2400.00  VRV/ VRF/ MRV 
2 Equipment store-

01  
350.00 

  

3 Changing Room- 
Male  

208.00 
 28CFM VENTILATION 

4 Changing Room- 
Female  

208.00 
 28CFM VENTILATION 

5 Admin Office  15.00  Ducted split unit 
6 Circulation  481.00   
7 Pantry  30.00  48CFM VENTILATION 
8 Medical Room  40.00  Ducted split unit 
9 Fitness Centre  208.00  Ducted split unit 

10 Staircase   Staircase pressurization 
duct 

11 Janitor store   Fresh air 
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12 Entrance Lobby   Ducted split unit 
13 Security Cabin    

 

E.   IMPORTANT POINTS 

• The location of the proposed building may be revised as per the directions of SAI. Similarly, the 
locations of the Underground Tank, Sub-station, and Rainwater Harvesting (RWH) pit may be 
modified depending on actual site conditions. 

• The plinth level of the building shall be kept at 0.45 to 0.60 m above the finished paving level, 
which itself shall be 0.15 m above the existing nearby/surrounding road level within the campus, 
or as directed by the Engineer-in-Charge. 

• The building will be constructed within the existing site, where other buildings and infrastructure 
exist in proximity. The safety and security of adjoining buildings, properties, and roads during 
excavation and execution shall be the sole responsibility of the Contractor. All necessary safety 
measures and modern construction techniques shall be adopted to avoid damage. In case of any 
damage to existing infrastructure, the Contractor shall repair or reconstruct at his own cost. 

• If any existing service lines (e.g., fire lines, electric lines, telephone conduits, sewer lines, gas 
pipelines, water pipelines, or other cables) are encountered during excavation within the project 
site, these shall be diverted or rerouted by the Contractor at his own cost. Contractors are advised 
to verify the existence and alignment of such services during site visit in coordination with the 
concerned departments office. Any accidental damage to service lines/cables shall be rectified or 
replaced by the Contractor at his own cost. 

• The contractor must take up all the additional works without any dispute/ claim which are 
essential to make the project habitable, if directed SAI. 
 

F. DETAILED SPECIFICATIONS OF WORKS (Indicative) 
The Detailed specifications of Works of the building are given below which will be executed by the 

contractor. The item mentioned in detailed specifications, shall be executed by the Contractor as 

per latest CPWD standard norms/ Technical specifications of works. 

S.N. Particular Specification 

1 Site Site / jungle clearance including demolition of existing 
temporary structures, levelling, dressing, cutting, and 
filling up to plinth level, and construction of approach 
road to the site (MPH). Barricading shall be provided 
around the construction area to isolate works from the 
running campus. Existing underground services such 
as electric lines, firefighting pipelines, telephone 
conduits, sewer lines, water pipelines, and other 
utilities shall be relocated or protected as required 
during excavation and execution to ensure 
uninterrupted operation of existing facilities. 

2 Excavation 
 

Earth work in all kinds of soil/semi rock/ hard 
rock/Stone up to required depth as per the approved 
or vetted Architectural and Structural Drawings 
including de- watering and proper shoring and safety 
barriers. 
 

3 Anti- Termite Treatment 
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 Pre-Anti- Termite 
Treatment 
 

After excavation for foundation, below PCC level by 
Diluting and 
injecting chemical emulsion @one liter per hole, 300 
mm apart 
including drilling 12 mm diameter holes With 
Chlorpyriphos/Lindane E.C. 20% with 1% 
concentration from specialized agency with 10 years 
warranty period. Certificate for 10 Years must require. 
 

Post Anti Termite 
Treatment 
 

After earth filling at plinth level, below PCC of flooring 
by Diluting and injecting chemical emulsion @one 
liters per hole, 300 mm apart including drilling 12 mm 
diameter holes with Chlorpyriphos 
/ Lindane E.C. 20% with 1% concentration from 
specialized agency with 10 years warranty period. 
 

Peripheral Post Anti- 
Termite Treatment 
 

Along an external wall where the apron is not provided 
using chemical emulsion 7.5 Liters / sqm to a depth of 
300mm with Chlorpyriphos/ Lindane E.C. 20% with 
1% concentration from specialized agency with 10 
years warranty period. 
 

4 RCC sub and 
superstructure 
 

• Depth and type of foundation as per the structural 
requirement/    design and soil investigation. 

• Design as per IS Codes and as per Earthquake 
Seismic Zone  
Compliance. 

• Structural load will be as per Standard IS Codes 
• Required design Mix as per the structural 

requirement/ design                     and approved 
drawings. 

• RCC grade slab at Plinth level as per structural 
requirements. 

• RCC Framed Structure 
• Steel Shuttering and scaffolding for RCC works 
• RCC Under Ground with all necessary connections 
• Construction/ expansion joints between RCC 

members by PVC   Water stops confirming to IS: 
12200 along with machine      moulded Aluminum 
sheet for horizontal and vertical joints (80 to 
300mm size) and filler materials to make joints 
100% leak /   waterproof by the product of SIKA, 
BASF, FOSROC 

5. Reinforcement  Thermo-Mechanically Treated bars of 500 D or more 
grade. All the Reinforcement as per approved vetted 
Structural Drawings. 

6. WALLS & DRY WALL PARTITION 
 Structure and External walls. 

 
RCC Framed Earthquake Resistant Structure with 
Steel Columns (wherever required) to support the 
MS Truss Roof System. 
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• RCC \/Brick Work walls shall be constructed up to 
3.6 m (min.) height in areas such as WCs, urinals, 
wash basins, or wherever loading from 
sanitary/equipment fixtures is indicated in the 
approved drawings. 

• Wall portions above 3.6 m height up to the roof level 
shall be finished with Sandwich Panels / Puff Panels 
/ Galvalume Sheets with proper overlapping, in 
coordination with Heat Load Calculation for HVAC 
Discipline. 

• The roof shall consist of an MS Truss system 
supporting Sandwich Panels / Puff Panels / 
Galvalume Sheets, spanning across the 
multipurpose hall without any column in the Hall, 
in coordination with Heat Load Calculation for 
HVAC Discipline. 

 

Entrance lobby & Corridor  
 

Cement plaster with washable and waterproof paint 
finish with waterproof base putty/ Wall Tiles/Stone/ 
cladding/ Wallpaper/ Texture paint/decorating wall 
paneling, etc. 

Admin Office  
 

• Internal wall surfaces up to 3.6 m height shall be 
finished with cement plaster in 1:4/1:3 mix with 
waterproof base putty, smoothened and coated 
with washable, waterproof paint of approved 
shade. 

• In wet areas such as WCs, urinals and wash basins, 
walls shall have ceramic/glazed tiles up to full 
height of the wall. 

Medical Room  
 

Cement plaster with washable and waterproof paint 
finish with waterproof base putty / Wall Tiles up to full 
height. 

Sports Equipment Room  
 

Cement plaster with washable and waterproof paint 
finish with waterproof base putty. 

Pantry  Wall Tiles shall be provided in wet areas such as WCs, 
urinals, and wash basins up to the specified height or 
full wall height. Tiles shall be of approved make, size, 
and shade, fixed on a cement mortar backing with 
proper adhesive, neatly jointed, and finished smooth, 
clean, and defect-free as per approved drawings and 
make list. 

Toilets  
 

Combination of Sand-Blasted Granite Stone and Anti-
Skid Ceramic Glazed/vitrified Tiles shall be provided as 
per approved drawings, make, colour, and pattern. 
Materials shall be laid on a properly prepared base with 
suitable mortar/adhesive, neatly jointed, and finished 
smooth and defect-free, in accordance with the 
engineer’s approval. 
Note: During the execution of floor work of Toilets / 
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wet area spacers must be provided between the 
tiles and this gap must be filled with epoxy 
grouting. The 100% care of slope towards drain 
must be maintained to drain our water 
immediately. 

Electrical Room  Cement Plaster with Washable and Waterproof 
Paint Finish with waterproof base putty shall be 
provided on wall surfaces as per approved drawings 
and specifications. Plaster shall be in cement mortar 
(1:4), finished smooth, and coated with washable, 
waterproof paint of approved make and shade, free 
from defects. 

7. PLASTERING, PAINTING AND FINISHING 

 Internal • 12/15 mm thick cement plaster in 1:4/1:3 mix shall 
be applied over a dubbing coat on uneven surfaces 
and finished to an even, smooth surface above 
skirting/dado on walls and ceilings. Chicken mesh 
shall be provided at all joints of concrete and AAC 
block/brickwork to prevent cracks. 

• Internal walls and ceilings shall be finished with a 
minimum 2 mm thick coat of waterproof base putty 
over the plastered surface to maintain line, level, 
and plumb. 

Finishes shall include: 
• Acrylic Emulsion Paint (washable, 1st quality) 

in two or more coats on internal walls and 
ceilings. 

• Synthetic Enamel Paint on all steelwork over a 
primer coat. 

• Oil Bound Distemper (two or more coats) in 
kitchens, pantries, wet areas, and service areas. 

 

 External Base coat or textured waterproof putty, as finalized by 
the client, shall be applied in panels with grooves all 
around as per the approved pattern. Grooves of 
uniform size (approx. 15x10 mm) shall be formed in 
designated areas as specified in the approved drawings. 

Sports playing art logos/wall art or acrylic with backlid 
shall be provided as per approved drawings, embossed 
over the finished textured paint surface. ACP sheet 
panelling/cladding shall be provided on the exterior 
façade in line with the detailed architectural drawings. 
Slate tile cladding of 10–15 mm thickness shall be 
applied on exterior walls as per the finalized design and 
approved drawings. 

Structural glazing with aluminium composite panels 
and vision panels shall be executed as per the approved 
architectural details and specifications. 
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8. FLOORING/ DADO/ SKIRTING/ SILL 

 Multi-Purpose Hall  
 

Sports multi-type flooring shall be provided as per the 
functional requirements of each discipline/space. The 
flooring may include EPDM, rubber, vinyl, or epoxy 
finishes, selected in accordance with the usage, 
durability, and maintenance requirements. Flooring 
shall be laid on a properly prepared base, ensuring 
smooth, level, and joint-free surfaces. All joints, 
skirting, and edge terminations shall be finished neatly 
to match the adjoining work, as per approved drawings 
and specifications. 

Entrance lobby & Corridor  
 

Marble/Granite Flooring shall be provided in the 
entrance lobby and corridors. The stone shall be of 
approved quality, grade, and shade, laid on a properly 
prepared base with neat cement slurry for adhesion. 
Joints shall be minimal, flush-filled with matching 
grout, and the surface machine-cut, polished, and 
finished smooth, free from defects, as per approved 
drawings and specifications. 

Admin Office  
 

Vitrified Tiles (Glossy/Matte/Anti-Skid) / Wooden 
Flooring shall be provided as per the functional 
requirements of the space. Tiles/wooden planks shall 
be of approved make, shade, and finish, laid on a 
properly prepared base with suitable adhesive or 
mortar. Joints shall be neat, uniformly grouted, and 
surfaces finished smooth, level, and free from defects, 
in accordance with approved drawings and 
specifications. 

Medical Room  
 

Vitrified Tiles (Glossy/Matte/Anti-Skid) / Wooden 
Flooring shall be provided as per functional 
requirements. Materials shall be approved make and 
shade, laid on a prepared base with proper adhesion, 
neatly jointed, and finished smooth and defect-free as 
per approved drawings. 

Sports Equipment Room  
 

EPDM or Rubber Flooring shall be provided as per 
functional requirements. Flooring shall be of approved 
make and thickness, laid on a prepared base with 
proper adhesive, finished smooth, joint-free, and 
defect-free as per approved drawings. 

Pantry  Anti-Skid Tiles / Vitrified Matte Tiles shall be provided 
in wet and utility areas as per functional requirements. 
Tiles shall be of approved make, size, and shade, laid on 
a prepared base with proper mortar/adhesive, neatly 
jointed, and finished smooth and defect-free as per 
approved drawings. 

Toilets  
 

Anti-Skid Tiles / Vitrified Matte Tiles shall be provided 
as per functional requirements and approved 
drawings. Tiles shall be of approved make, shade, and 
finish, laid on a prepared base with proper 
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mortar/adhesive, neatly jointed, and finished smooth, 
level, and defect-free. 

Electrical Room  
 

Epoxy Flooring shall be provided as per functional 
requirements and approved drawings. The flooring 
shall be of approved make, color, and thickness, applied 
over a properly prepared base, finished smooth, joint-
free, and defect-free, in accordance with specifications. 

9. FALSE CEILING 

 Multi-Purpose Hall  
 

The false ceiling for the multipurpose sports hall shall 
be provided as per the approved drawings. Fase Ceiling 
of MPH, suspended acoustic and thermal insulated 
ceiling system designed to improve sound quality, 
reduce reverberation, and enhance the visual 
appearance of the hall. The ceiling shall consist of 
perforated metal panels/mineral fibre acoustic 
tiles/gypsum ceiling/baffle ceiling/wooden 
panels/acoustic panels/cove ceiling etc. having a 
minimum Noise Reduction Coefficient (NRC) of 0.70, 
supported on a heavy-duty galvanized steel framework 
suspended from the structural soffit using adjustable 
hangers. Mineral wool or glass wool insulation of 50–
75 mm thickness and 32–48 kg/m³ density shall be 
provided above the ceiling for additional thermal and 
acoustic performance. The system shall be coordinated 
with integrated LED lighting fixtures, HVAC diffusers, 
sprinkler heads (if there) and public address systems. 
All materials shall be non-combustible and conform to 
Class A fire rating standards. The installation shall 
ensure proper alignment, level tolerance within ±3 mm 
across a 3 m span, and maintain a clear floor-to-ceiling 
height suitable for indoor sports activities as per sports 
hall design standards or approved drawings. 

Entrance lobby & Corridor  
 

Gypsum Board / Cement Board / Grid Tiles with Levels 
shall be provided as per approved drawings. Boards 
shall be of approved make and thickness (min. 
12.5mm), fixed on a suitable framework with proper 
joints and finishing, maintaining line, level, and plumb, 
and completed defect-free in accordance with 
specifications. 

Admin Office  
 

Gypsum Board / Cement Board / Grid Tiles with Levels 
shall be provided as per approved drawings. Boards 
shall be of approved make and thickness, fixed on a 
suitable framework with proper joints and finishing, 
maintaining line, level, and plumb, and completed 
defect-free in accordance with specifications. 

Medical Room  
 

Gypsum Board / Cement Board / Grid Tiles with Levels 
shall be provided as per approved drawings. Boards 
shall be of approved make and thickness, fixed on a 
suitable framework with proper joints and finishing, 
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maintaining line, level, and plumb, and completed 
defect-free in accordance with specifications. 

Sports Equipment Room  Same Flooring as in the MPH Hall or as per the 
approved drawings. 

Pantry  Metal Ceiling shall be provided as per approved 
drawings and specifications. Panels shall be of 
approved make, size, and finish, fixed on a suitable 
framework with proper suspension system, ensuring 
line, level, and plumb. Joints shall be neat, and the 
finished surface shall be smooth, uniform, and defect-
free. 

Toilets  Metal Ceiling shall be provided as per approved 
drawings and specifications. Panels shall be of 
approved make, size, and finish, fixed on a suitable 
framework with proper suspension system, ensuring 
line, level, and plumb. Joints shall be neat, and the 
finished surface shall be smooth, uniform, and defect-
free. 

Electrical Room  The flooring for the electrical room shall be of anti-
static, non-conductive, and fire-resistant material 
to ensure personnel safety and equipment protection. 
The base shall consist of a smooth, level cement 
concrete floor finished with epoxy or anti-static 
vinyl flooring with rubber mats having a surface 
resistance between 10⁶–10⁹ ohms, conforming to IS 
and IEC standards. The epoxy coating shall be of 
minimum 3-4 mm thickness, self-smoothing, 
seamless, and resistant to oil, dust, and chemical 
spillage. 

10. Skirting (Indicative, can be of same material as of flooring or as per 
Engineer-In-Charge) 

 Multi-Purpose Hall  
 

Skirting/Wall Finish to Match with Flooring (EPDM / 
Rubber / Vinyl / Epoxy) shall be provided as per 
approved drawings, ensuring uniformity in material, 
color, and finish, executed neat, durable, and defect-
free.  

Entrance lobby & Corridor  
 

Marble / Granite Flooring shall be provided in 
designated areas such as entrance lobbies and 
corridors. Stone shall be of approved make, grade, and 
shade, laid on a prepared base with proper bedding, 
neatly jointed, polished, and finished smooth, uniform, 
and defect-free as per approved drawings. 

Admin Office  
 

Vitrified Tiles / Wooden Flooring shall be provided as 
per functional requirements and approved drawings. 
Materials shall be of approved make, shade, and finish, 
laid on a properly prepared base with suitable 
adhesive, neatly jointed, and finished smooth, uniform, 
and defect-free. 

Medical Room  
 

Vitrified Tiles / Wooden Flooring shall be provided as 
per functional requirements and approved drawings. 
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Materials shall be of approved make, shade, and finish, 
laid on a properly prepared base with suitable 
adhesive, neatly jointed, and finished smooth, uniform, 
and defect-free. 

Sports Equipment Room  Epoxy / Vitrified Matte Tile Flooring shall be provided 
as per functional requirements and approved drawings. 
Materials shall be of approved make, shade, and finish, 
laid on a properly prepared base with suitable 
adhesive, neatly jointed, and finished smooth, uniform, 
and defect-free. 

Pantry  Dado / Same as Flooring shall be provided as per 
approved drawings, using the same material, shade, 
and finish as the adjoining floor, fixed neatly with 
proper adhesive/mortar, and finished smooth, uniform, 
and defect-free. 

Toilets  Dado / Same as Flooring shall be provided as per 
approved drawings, using the same material, shade, 
and finish as the adjoining floor, fixed neatly with 
proper adhesive/mortar, and finished smooth, uniform, 
and defect-free. 

Electrical Room Epoxy Flooring shall be provided as per functional 
requirements and approved drawings. Flooring shall be 
of approved make, colour, and thickness, applied over a 
properly prepared base, finished smooth, seamless, and 
defect-free. 

11. DOOR FRAME, SHUTTERS AND FITTINGS & FINISHING 
 Door Frame & finishing: All 

doors attached to dry wall 
partitions. 

The bathroom cubicles shall be provided with drywall 
partitions using lightweight, moisture-resistant 
gypsum boards or cement boards as approved 
drawing or . The partition framework shall be made of 
galvanized steel or aluminum sections, properly 
aligned and fixed to the floor and ceiling. The panels 
shall be screwed to the framework, with joints 
sealed using water-resistant filler or silicone 
sealant to prevent moisture ingress. 
Partitions shall include door openings with suitable 
hinges and locks, and surfaces shall be finished 
smooth and ready for painting or laminating, 
ensuring durability, moisture resistance, and ease of 
maintenance, as per approved drawings and 
directions of the Engineer-In-Charge. 

Door Frame & finishing: All 
doors attached to masonry 
work 

Door frames and shutters of thickness 35mm shall be 
made from first-class seasoned teak wood or sal 
wood conforming to IS: 4021, well-seasoned, and free 
from defects. Frames shall be of solid teak or sal wood, 
section 100×75 mm, with mortise and tenon joints, 
fixed to masonry using holdfasts embedded in concrete 
blocks. Shutters (35–40 mm thick) shall be panelled 
or flush type as per IS: 1003 and IS: 2202, using teak 
or sal wood sections with teak veneer or solid panels. 
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All joints shall be bonded with synthetic resin 
adhesive (IS: 848). Fittings shall be of brass or 
stainless steel, and surfaces shall be polished or 
painted as specified, ensuring smooth finish, proper 
alignment, and durability as per approved drawing or 
direction of Engineer-In-charge. 

Doors shutter & finishing: 
All Doors of the bathrooms 
and toilet. 

The door shall be a factory-made 30–35 mm thick 
uPVC shutter in a uPVC frame (50–60 mm), 
reinforced with MS/steel inserts for strength. Shutter 
faces shall have 1 mm thick uPVC sheets, edges 
finished with uPVC beading, and corners joined with 
solvent-welded joints. The frame shall be fixed to the 
wall with appropriate fasteners, and the door fitted 
with stainless steel hinges, handles, and locks. The 
door shall be waterproof, termite-proof, corrosion-
resistant, maintenance-free, and suitable for 
bathroom and toilet use, ensuring smooth operation 
and proper alignment as per CPWD standards. 

Door Fittings & Accessories: 
All Fittings & accessories for 
all doors 

All doors and shutters shall be fitted with stainless 
steel (SS) heavy-duty matt finish hardware, 
including hinges, tower bolts (8" & 6"), mortice lock, 
door stopper, rubber spacers, etc., as required. All 
fittings shall be fixed using stainless steel screws 
only. Installation shall be done as per detailed 
drawings and directions of the Engineer-In-Charge, 
ensuring proper alignment, smooth operation, and 
durability. 

Reception/ Entrance  

12. FIRE DOORS Superior Quality Fire door on each staircase of each 
floor in combination with glass or wherever required as 
per the NBC fire safety norms and drawings approved 
and issued by SAI 

13. ALL TOILETS  

 Counters  
 

18 mm thick gang saw cut, mirror polished, pre-
moulded and 
pre-polished, machine cut Granite stone. 

Mirror  
 

Frameless mirrors with SS fittings along full length of 
counter along with decorative light above the mirror. 

WC in toilets (European) as 
per  
approved drawings 
 

Wall mounted single piece European. Jaquar Cat. 
No(SLS- 
WHM-6953BIUFSM) or as per approved by Engineer-
In-Charge. 

 

Under Counter Wash Basins Wash basin fixed with under Granite counter basin 
Jaquar 
Cat. No CNS-WHT-705 or as per approved by Engineer-
In-Charge. 

Special Provision for 
handicapped 

All related fittings and fixtures as per the standard 
norms 
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bathrooms and Grab Bars provision 

Other fittings  As detailed in PHE works 

14. KITCHEN/ PANTRY/ STORES/ COUNTERS & SURROUNDING AREA 

 All Counters of Kitchen, 
Pantry, and 
Handwash. 

20 mm thick gang saw cut, mirror polished, pre-
moulded and pre-polished, machine cut Granite stone. 

Shelves in different stores and 
below kitchen/pantry counter 
as per the requirement, 
standards, and approved 
drawings 

20 mm thick Kota stone/ white marble partition slabs 
with proper edge moulding and polishing. 

 

Cupboard Shutter below 
kitchen/ pantry/store, and to 
cover Shelves in different 
stores and below kitchen/ 
pantry counter asper the 
requirement, standards, and 
approved drawings 
 

18 mm thick PVC/Plyboard Cupboards with 
surrounding frame with all inside partition of Stone 
Kitchen under Counter and in the shelve as per 
approved drawings with all Stainless-Steel heavy-duty 
matt finish such as Hinges, handles, lock, hanger rod, 
SS screws etc. 

 

15. Water proofing 

 Double layer water proofing 
above Plinth level 

Providing and laying damp-proof course 50mm thick 
with cement concrete 1:2:4 and mixing with water 
proofing material in cement concrete per 50kg work in 
doses by weight of cement as per manufacturer's 
specification over plinth beam. After that PVC 
membrane of SIKA/ BASF/ FOSROC make fixed with 
nails from sides is to be laid. The PVC membranes 
should hand 300 mm both sides of plinth beam. 

RCC Under Ground Tank 
Water Proofing outside/ 
inside 

The underground tank shall have Kota stone 
waterproofing applied on all horizontal and vertical 
surfaces outside the tank. 
 
The interior surfaces (horizontal and vertical walls) 
shall be finished with 1st quality ceramic glazed tiles, 
300×300 mm, properly fixed with approved adhesive 
and jointed with waterproof grout. All work shall be 
carried out as per detailed drawings and directions 
of the Engineer-In-Charge, ensuring water-tightness, 
durability, and smooth finish. 

RCC Overhead Tank 
Water Proofing outside  All horizontal and vertical surfaces of the overhead 

tank shall be treated with integral crystalline slurry 
of approved make and brand. The slurry shall be 
applied in accordance with the manufacturer’s 
instructions to ensure penetration into the concrete, 
forming permanent, integral waterproofing. The 
work shall be carried out after proper surface 
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preparation and curing, ensuring leak-proof, durable 
protection, as per drawings and directions of the 
Engineer-In-Charge. 

Water Proofing Inside The inside surfaces of the structure, both horizontal 
and vertical, shall be finished with 1st quality 
ceramic glazed tiles, 300×300 mm, of approved 
make, shade, and pattern. Tiles shall be fixed with 
approved adhesive and jointed with waterproof 
grout, ensuring a smooth, even, and durable finish as 
per drawings and directions of the Engineer-In-
Charge. 

Terrace and Mumty treatment A five-layer APP (Atactic Polypropylene) 
waterproofing membrane shall be applied to the 
surface as per approved design. The system consists of 
a reinforcement core sandwiched between 
polymer-modified bitumen layers, providing high 
resistance to water, UV radiation, and temperature 
fluctuations. The layers shall be applied using the 
torch-on method (or as per manufacturer’s 
instructions), forming a durable, flexible, and leak-
proof membrane that can accommodate structural 
movements. The substrate shall be properly prepared 
and cleaned before application, and the work shall be 
executed as per drawings and directions of the 
Engineer-In-Charge. 
 
Testing for water proofing: The entire surface thus 
treated shall be flooded with water by making 
kiaries with weak cement mortar, for a minimum 
period of two weeks 

Toilets  The floor and surrounding walls shall be treated 
with Tapcrete waterproofing applied in 2–3 coats as 
per the manufacturer’s specifications and standard 
norms. The substrate shall be cleaned and prepared 
before application to ensure proper adhesion. The 
finished work shall provide durable, leak-proof 
protection and shall be carried out as per drawings 
and directions of the Engineer-In-Charge. 

water proofing surrounding 
to plumbing pipe 
 

The contractor shall provide waterproofing around 
plumbing pipes wherever they pass through slabs or 
concrete using SIKA Swell or approved equivalent. 
The material shall be applied as per the 
manufacturer’s instructions to ensure a leak-proof 
seal around the pipe. Work shall be executed carefully 
to maintain proper alignment and durability, as per 
drawings and directions of the Engineer-In-
Charge. 

General  The contractor shall carry out waterproofing works 
at all wet areas of the building, including bathrooms, 
toilets, and utility spaces, to ensure the structure is 
leak- and seepage-proof. The work shall be executed 
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using approved waterproofing materials and 
systems as per the manufacturer’s specifications and 
directions of the Engineer-In-Charge, ensuring 
durable and long-lasting protection. 

16.  WATER SOFTENER 

  The contractor shall supply, install, test, and 
commission a Water Softener system designed to 
treat the available water quality and meet the water 
demand of the Strength & Conditioning Building. 
The system shall include all required pumps, valves, 
piping, and accessories for proper operation. 
The contractor shall submit detailed specifications, 
design, and shop drawings of the Water Treatment 
Plant or Water Softener system, addressing the two 
available water qualities, for approval by SAI before 
execution. The system shall be installed, tested, and 
commissioned to ensure continuous, reliable, and 
quality water supply for the building. 
 

17. PLUMBING WORK 

 Water supply pipes of 
required Pressure & diameter, 
fittings, and joints. 

Chlorinated Polyvinyl Chloride (CPVC) pipes shall 
be used for concealed works, and Galvanized Iron 
(GI) pipes for exposed works, of required pressure 
rating and diameter as per design and approved 
drawings. CPVC pipes shall have thermal stability for 
hot and cold water supply and shall include all plain 
and brass threaded fittings, valves, and accessories. 
Pipes shall be fixed with clamps/holders as per 
specifications, ensuring proper alignment, leak-proof 
joints, and compliance with approved MEP drawings 
and directions of the Engineer-In-Charge. 

Fire Fighting Tank-Pipe 
Connection and fittings and 
joints 

All pipe connections, fittings, and joints for the fire-
fighting tank shall be made of Galvanized Iron (GI) 
pipes of required pressure rating and diameter as 
per the approved design and drawings. All joints and 
fittings shall be properly installed to ensure leak-
proof, durable, and safe operation, in accordance 
with relevant standards and directions of the 
Engineer-In-Charge. 

Soil waste pipes, Rain 
Water Pipes, vent 
pipes,anti-siphonage pipes, 
fittings & joints 
 

Unplasticized Polyvinyl Chloride (uPVC) pipes of 
required pressure rating and diameter shall be 
provided as per the approved design and drawings. The 
minimum pipe diameter shall be 6 inches, or as 
specified in the approved drawings. Pipes shall be 
installed with all necessary fittings, joints, and 
accessories to ensure leak-proof, durable, and 
proper functioning, in accordance with the 
directions of the Engineer-In-Charge. 

Rain Water pipe end to Rain 
water 

Reinforced Cement Concrete (RCC) pipes of required 
pressure rating and diameter shall be provided as 
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harvesting pit/Catch Basin 
Connection 

per the approved design and drawings. The minimum 
pipe diameter shall be 6 inches, or as specified in the 
approved drawings. Pipes shall be laid, jointed, and 
bedded properly to ensure leak-proof, durable, and 
efficient operation, in accordance with CPWD 
standards and directions of the Engineer-In-
Charge. 

Gully Trap,  Sewer line to 
connect building manhole to 
existing sewer line 
 

The pipe system shall use Stoneware pipes or DWC 
(Double Wall Corrugated) HDPE pipes of required 
diameter and pressure rating as per the approved 
design and drawings. Pipes shall be laid with proper 
bedding, alignment, and joints to ensure durable, 
leak-proof, and smooth flow. All work shall conform 
to relevant IS codes and CPWD standards, and 
executed as per the directions of the Engineer-In-
Charge. 

Note:  
The soil and waste pipe network shall be executed as a “two-pipe system” in accordance 
with IS: 5329, separating soil and waste lines. After laying and jointing of all pipes for 
PHE works, the contractor shall carry out a pressure test as per CPWD Specifications 
2019 to verify leakage-free joints and the durability of the entire pipe network, 
ensuring proper functioning before commissioning. 

18. Water Cooler With in-built R0 (4 nos) 

 Water Cooler with in-built RO 
(2 Nos. on ground floor and 2 
nos. on first floor) 
 

The contractor shall procure, install, test, and 
commission a water cooler with in-built 7-stage RO 
filtration of approved make (Blue Star / Voltas / Godrej 
or as per make list or direction of Engineer-In-charge) 
with an 80-liter storage capacity, cooling capacity of 
60 LPH at 17 °C ±1 °C, powered by 230 V AC ±10%, 
50 Hz, single phase, with 2 cold faucets (max flow 50 
LPH). The RO system shall include sedimentation, 
carbon block, anti-scalant, reverse osmosis 
membranes (4 × 75 GPD, 2 per circuit), post-carbon 
block, and UV purification, with auto-flushing at 
every start, stop, and every hour for 1 minute. The 
body shall be of concealed SS 304 stainless steel 
construction (660 × 480 × 1355 mm, net weight 73 kg) 
using R134a refrigerant, and shall include all 
required fittings, connections to water inlet/outlet, 
and necessary civil works, with manufacturer’s 
warranty/guarantee, installed and commissioned as 
per approved drawings and directions of the 
Engineer-In-Charge. 
 

19. Bathroom Fixtures 

 C.P. pillar cock long neck Jaquar Cat. No. CON-021 or as per approved make list 
or direction of Engineer-In-Charge. 

C.P. brass waste  Jaquar Cat. No. ALD-709 or as per approved make list 
or direction of Engineer-In-Charge. 

C.P. bottle trap  Jaquar Cat. No. ALD-769B or as per approved make list 
or direction of Engineer-In-Charge. 
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Urinal  Senso urinal HSI. Cat. No. 60018 or approved 
equivalent with C.I. hangers with built-in electronic 
solenoid valve operated auto flushing system complete 
with all electrical works required for completion of 
work with all required accessories or as per approved 
make list or direction of Engineer-In-Charge. 

C.P. brass Bib Cock (Straight 
Line Model) With Wall Flange 

Jaquar Cat NO. OPL-15037 or as per approved make 
list or direction of Engineer-In-Charge. 

C.P. brass Bib Cock with Wall 
Flange 

 

C.P. pillar cock as per 
requirement of client 

Jaquar Cat. No. PRS-CHR-031L65 or as per approved 
make list or direction of Engineer-In-Charge. 

Single bowl with single drain 
board 

940mm x 465mm x 178mm deep JAYNA JUPITER Cat. 
No. SBSD 02 or approved equivalent with CP brass 
mixing fittings Jaquar Cat. NO. 309 or as per approved 
make list or direction of Engineer-In-Charge. 

C.P. brass towel ring  JAQUAR Cat No. ACN-1121N (CONTINENTAL SERIES) 
or approved equivalent complete with C.P. brass 
brackets fixed to Raw plug of approved design with 
C.P. brass screws or as per approved make list or 
direction of Engineer-In-Charge. 

S.S. hinged grating  1.5mm thick with frame (Neer Cat. No. - NRG 7006 or 
equivalent make CHILLY-CRG-R-127 (Square 
Classic)/JAYNA NEW HEAVY GRATINGS Cat. No. NHG 
140 or as per approved make list or direction of 
Engineer-In-Charge. 

Robe hooks,  JAQUAR Cat. No. 1161 or as per approved make list or 
direction of Engineer-In-Charge. 

Glass Bottle Liquid Soap 
Dispenser 
 

JAQUAR Cat No. ACN-1135N Make or as per approved 
make list or direction of Engineer-In-Charge. 

CP wall mixer non telephonic 
type 
 

Jaguar Cat No. CON-CHR-219KN or as per approved 
make list or direction of Engineer-In-Charge. 

shower rose with shower arm 
 

Jaguar Cat No. OHS-1989 & SHA-477 or as per 
approved make list or direction of Engineer-In-Charge. 

Health Faucet  JAQUAR Cat. No. 573 (ALLIED SERIES) or as per 
approved make list or direction of Engineer-In-Charge. 

soap dish  Jaquar Cat. No. CAN-1131N or as per approved make 
list or direction of Engineer-In-Charge. 

Towel Rail  24" JAQUAR Cat. No. ACN-1111NM or as per approved 
make list or direction of Engineer-In-Charge. 

concealed stop cock  Jaquar Cat No. CON-089KN or as per approved make 
list or direction of Engineer-In-Charge. 

Angle Valve with C.P Brass 
connection pipe 

15mm C.P. brass Angle Valve with C.P. brass connection 
pipe Jaquar Cat No. CON-053KN & ALD-803B or as per 
approved make list or direction of Engineer-In-Charge. 

Toilet Paper Holder  JAQUAR Cat. No. ACN-1151N or as per approved make 
list or direction of Engineer-In-Charge. 
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Kitchen Sink and fittings 
 

SS Sink of required size along with all fittings as 
specified in the 
Drawings  or as per approved make list or direction of 
Engineer-In-Charge. 

20. FIRE FIGHTING 

 Fire Hydrant System 
(As per CPWD Specifications) 

1 set of Fire hydrant system consist of following (including 
necessary fixing arrangement, MS piping from fire tanks, 
required 
accessories, valves, fire hose cabinet with doors etc as per 
NBC 
(National Building Code) and local fire Authorities) 
1- First aid Hose Reel=1 no. 
2- 15 mtr. Long canvas hose with SS male & female coupling 
=2 nos. 
3- Branch pipe=1 no. 
4- Fire man’s axe= 1 no. 
5- Portable fire extinguishers (6 K.G. ABC Type and 4 KG 
CO2 
type) = 2 nos. 

FIRE EXTINGUISHERS as per the 
Approved drawing or NBC 
Guidelines 

ABC powder stored pressure type fire extinguishers 
consisting of welded MS cylindrical body, squeeze lever 
discharge valve fitted with pressure indicating gauge 
internal discharge tube, 30 CM long high pressure 
discharge hose, discharge nozzle, suspension bracket, 
conforming to ISI finished externally with red enamel 
paint and fixed to wall with brackets complete with 
internal charge. Capacity 6 kg. IS 13849. The nos. of fire 
extinguisher will be as per the latest NBC norms. 

FIRE EXTINGUISHERS 
As per the Approved drawing or 
NBC Guidelines 

Carbon-di-oxide fire extinguishers consisting of welded 
M.S cylindrical body, squeeze lever discharge valve 
fitted with internal discharge tube, 30cms long high-
pressure discharge hose, discharge nozzle, suspension 
bracket, confirming to IS: 934 finished externally with 
red enamel paint and fixed to wall with brackets with 
raw plug/dash fasteners complete with internal charge. 
Capacity 4.5 kg. I.S.I. Marked. 

Fire Alarm System 
(Automatic cum 

Manual) as per the Approved 
drawing or NBC Guidelines 

Intelligent, addressable, automatic cum manual Fire 
Alarm system for complete building including photo 
thermal detectors, response indicators, fault isolators, 
duct detectors, aspiration detectors, beam detectors, 
MCP, Hooters, control panels etc. complete with, wiring 
with copper conductor fire retardant CWZ cable etc. as 
per NBC (National Building Code) and local fire 
Authorities. 

21. CCTV: Supply, Installation, Testing & Commissioning of CCTV camera works including 2 year 
comprehensive AMC from the date of competition 

 • 2 MP IP Indoor Dome Network High quality imaging with resolution Efficient 
H.265+ compression technology Clear imaging even with strong back lighting 
thanks to DWDR technology Water- and dust- resistant (IP67) EXIR 2.0: advanced 
infrared technology with lon ,1/2.8" progressive scan CMOS,DWDR Pan: 0° to 360°, 
tilt: 0° to 75°, rotation: 0° to 360° (Make: CP-Plus/ Honeywell/ Dahua)- Qty. (as per 
the approved drawing) 
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• 2 MP IP Network Low-Light IR Outdoor Bullet Camera, 20 to 25 m, 1/2.8" 
progressive 
       scan CMOS 3D DNR 1920 × 1080@30fps Up to 30 m IR range 2.8 mm/4 mm 
fixed lens IP67 (Make: CP   Plus/                        Honeywell/ Dahua):- Qty. (as per the 
approved drawing) 

• 55" 4K Smart Crystal UHD TV with screen resolution 3,840 x 2,160, 220-240 
V/50/60Hz, Crystle display, 20W speaker output, 2 USB ports, 3 HDMI ports, 
Bluetooth , Wi-Fi, LAN Port , Mobile to TV Mirroring connectivity, operating system 
Tizen, Google Assistant. (Make: Samsung/ Sony- as preferred by SAI) 

• Ethernet interface, 1920 x 1080/60Hz, 1280 x 1024, Incoming bandwidth256 
Mbps, Outgoing bandwidth160 Mbps (Make: CP-Plus/ Honeywell/ Dahua):- Qty. (as 
per the approved drawing). 

• 24 Port POE switch 12 10/100/1000BASE-T PoE ports 12/100/1000BASE-T ports 
100W PoE power budget Supports IEEE 802.3 at PoE Innovative D-Link Green 
energy saving features (Make: D-link/ Netgear/ Hikvision) :- Qty. (as per the 
approved drawing) 

• 16 Port POE switch, 16 × 100 Mbps PoE ports, and 2 × 1000 Mbps 100 Mbps 
network access. Up to 250 m transmission distance. IEEE 802.3, IEEE 802.3u and 
IEEE 802.3x standard (Make: D-link/ Net gear/ Hikvision) :- Qty. (as per the 
approved drawing). 

• 8 Port POE switch 100 Mbps PoE ports, and 2 × 1000 Mbps combos. 100 Mbps 
network access. Up to 250 m transmission distance. IEEE 802.3, IEEE 802.3u and 
IEEE 802.3x standard (Make: D-link/ Net gear/ Hikvision) :- Qty. (as per the 
approved drawing) 

• Surveillance Hard disk - 6TB, SATA ATA 6Gb/s Buffer Size64 MB MTBF1000000 
hour(s) INTERFACE PROVIDED Qty1 Connector Type7 pin Serial ATA Storage 
Interface Serial ATA-600 EXPANSION & CONNECTIVITY Interfaces1 x SATA 6 Gb/s - 
7 pin Serial ATA (Make: WD/ Seagate/ Samsung) :- (as per the approved drawing). 

• Rack 4 U Wall mounted, fan with PDU, Accessories etc (Make: D-link/ Dynamic/Net 
gear) :- Qty. (as per the approved drawing) 

• Rack 6 U Wall mounted, fan with PDU, Accessories etc (Make: D-link/ 
Dynamic/Netgear):- Qty. (as per the approved drawing). 
Cat-6 Wire, Category: 6 UTP Solid cable. Conductor: 23 AWG (Solid); Conductor 
Meta: Bare Copper; Insulation Material: HDPE; OD: 6.1mm ±0.2; Resistance 
Unbalance : 5% Max; Capacitance Unbalance: 330pF/100m; Delay Skew: <45nS 
(Make: D-Link) along with 25 mm ISI PVC Conduit, shuddle, gitti, Screw etc:- 
Quantity will be as per finalized design, shop drawing according to the size of 
building and location of cameras. 

• RJ-45 I/O and RJ-45 CONECTOR for CCTV camera with all termination, crimping. 
Quantity will be according to total comprehensive work of CCTV camera. 

• 3 KVA UPS Online, Type: Online/double-conversion, 30 Minute backup, Output 
Power Wattage: 3KVA Input Voltage: 280 V| Output Voltage: 230 V Input Frequency: 
50 Hz| Output Frequency: 50 Hz W x H x D: 19 cm x 31.8 cm x 42.1 cm Input Voltage 
280V Input Frequency 50 Hz (Make: Emerson/ Microtek/ APC) 

• i5 CPU with 31" led Dell Screen, Processor Type Core i5, RAM Size 8 GB, Latest 
windows version, Hard Drive Size 1 TB, DDR3 SDRAM including 2 year 
comprehensive AMC from the date of competition of work in all respect 

• Other accessories / equipment required to make the work complete in all respect 

22. ROAD WORK (work will be executed as per the standard specifications, 
relevant IS codes and guidelines for Bitumen Road works) 



Sign. & Seal of Tenderer Page 225 of 231 Sports Authority of India 
 

 • Excavation / filling of earth up to desired level as per the topography and Compaction of sub 
grade with power road roller of 8 to 12 ton capacity 

• Laying of 200mm thick Granular Sub-Base (GSB) by mixing in a mechanical mix plant at OMC, 
and compacting with vibratory power roller to achieve the desired density. 

• Laying of 250mm thick wet mix macadam (WMM) include graded stone aggregate (size range 
53 mm to 0.075 mm) in uniform layers with desired OMC and compacting with vibratory 
power roller to achieve the desired density. 

• Laying of 80mm thick Dense Graded Bituminous Macadam using crushed stone aggregates of 
specified grading, premixed with bituminous binder and filler, transporting the hot mix to 
work site by tippers, laying with paver finisher equipped with electronic sensor to the 
required grade, level and alignment and rolling with smooth wheeled, vibratory and tandem 
rollers. 

• Applying tack coat using bitumen emulsion conforming to IS:8887, using emulsion pressure 
distributer including preparing the surface & cleaning with mechanical broom, medium 
setting bitumen emulsion on W.B.M / W.M.M. @ 0.4kg/sqm. 

• Laying of 25 mm thick premix carpet surfacing with 2.25 cum and 1.12 cum of stone chippings 
of 13.2 mm and 11.2 mm size respectively per 100 sqm and 52 kg and 56 kg of hot bitumen 
per cum of stone chippings of 13.2 mm and 11.2 mm size respectively, including a tack coat 
with hot straight run bitumen, including consolidation with road roller of 6 to 9 tonne 
capacity etc. with paving Asphalt grade VG - 30 with no solvent. 

• Laying seal coat over prepared surface of road with bitumen heated in bitumen boiler fitted 
with the spray set spraying using 98 kg of bitumen of grade VG - 10 and blinding surface with 
0.90 cum of stone aggregate of 6.7 mm size (Passing 11.2 mm sieve and retained on 2.36 mm 
sieve) per 100 sqm of road surface, including rolling and finishing with power road roller all 
complete. 

• Providing, laying and making kerb channel 30 cm wide and 50 mm thick with cement concrete 
1:3:6 over 75mm bed of dry brick ballast 40 mm nominal size, well rammed and consolidated 
and grouted with fine sand. 

23. OTHER IMPORTANT 

 Provision For Barrier Free 
Building 

Ramps, toilets for physically challenged, Chequered tiles use 
of Braille signages & lifts etc. as per the mandatory norms. 

Plinth Protection surrounding 
building 

50 mm thick of cement concrete 1:3:6 (1 cement: 3 coarse 
sand : 6 graded stone aggregate 20 mm nominalize) over 
75mm thick bed of dry brick ballast 40 mm nominal size, well 
rammed and consolidated and grouted with fine sand, 
including finishing the top smooth. (1250 mm Wide) with 
half brick masonry at corner of CC. 

Rainwater harvesting 

As per drawing and 
direction of Engineer-In-
Charge 

Rainwater harvesting structure and storm water drainage 
network of the building should be connected with harvesting 
pit by PVC pipes / RCC pipes as specified in approved 
drawings to recharge ground water by gravity flow as per 
drawings. 

Waste disposal 3 color of Pole hanging dustbins set over MS frame fixed on 
ground to segregate dry and wet waste at 2 locations outside 
of the building with set capacity of 300 liters 

Minor repair & Painting on 
surrounding existing Boundary 
Wall 

One or 2 coats Painting on surrounding Boundary wall 
(inner side) of proposed Strength & Conditioning Building 
with same coat of already painted material after minor repair 
works. 

24. ELECTRICAL WORKS  Shall be carried out as per CPWD gen specifications. 

 Wiring FRLS PVC insulated copper conductor of suitable size as per 
CPWD and IS specifications. 
Light/ Fan/ Exhaust/ call bell point and circuit wiring with 
1.5 sq mm. 5/ 15 Amp socket outlet up to 1KW 4 sq mm. 
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Outlets of more than 1 KW 6 sq mm with metal clad out let. 
Same size green color earth wire. 

Conduits In Recessed/ surface wiring system with Medium class PVC 
conduit of suitable size. as per 
CPWD and IS specifications. 

Switch Sockets Modular switch, sockets modular plate, suitable GI box of 
suitable size as per CPWD and IS specifications. Socket 
outlets, fan regulators bell push shall be two modules. 

EPABX system networking / Tag 
block 

EPABX for 20 telephones with handsets. FRLS PVC insulated 
annealed copper conductor 
NOTE: Extra hume pipe to be provided till LV shaft from 
outside building for future LV cables 

TV cable / Data and LAN cable CAT-6, Co-axial TV cable RG-6 grade, 0.7 mm solid copper 
conductor PE insulated, shielded with fine tinned copper 
braid 
and protected with PVC sheath 

Distribution board Suitable way, horizontal/ vertical type three pole and 
neutral/single pole, sheet steel, MCB distribution board 
(Double Door), 415 V/220 V, on surface/ recess, complete 
with tinned copper bus bar, neutral bus bar, earth bar, din bar, 
blanking plates with 15 % spare MCBs. interconnections, 
powder coated including earthing etc. Separate DB for Light, 
Power, UPS and AC. All MCB DBs shall be of same size 
irrespective of ways. MCB DBs shall be services wise and 
floor wise viz. light, power, UPS etc. shall be   to be kept for 
each block on each floor as per latest CPWD specifications 
and IS codes 

MCB/RCCB MCB/RCCB Min 10KA "C" curve, miniature circuit breaker 
suitable for inductive load of suitable poles. 

Earthing (body) (2 sets each for 
DG Set, Transformer, HT Panels, 
LT Panels, outdoor panels, indoor 
panels, lift, street light poles, 
pump rooms etc.) 

G.I. earth plate 600 mm X 600 mm X 6 mm thick including 
accessories, and providing masonry enclosure with cover 
plate having locking arrangement and watering pipe of 
required length etc. with charcoal/ coke and salt as required. 

Cable PVC insulated and PVC sheathed / XLPE power cable of 11 
and 1.1 kV grade of suitable size as per CPWD and IS 
Specifications 

• Cable trays of suitable size (GI) 
• Cable Route marker 
• Cables to be laid in RCC Hume pipe / HPDE pipes / 

Underground/ cable trays as per approved drawings. 
Hot water electric Geysers 5-star electric hot water 25 litre geyser Havells make 

catalogue no. PURO-PLUS-25 L or equivalent or as per make 
list 

Electrical Fans and Fittings MPH shall be provided with combination of LED luminaires 
to provide uniform 500 lux minimum illumination at 0.75 M 
from floor. Other areas shall be provided with LED modular 
light fittings/ down lighter. Office, change rooms, store 
illumination level- 500 Lux. Toilets- 200 Lux Common 
Areas, passages, corridors- 150 Lux. Internal roads- 50 lux 
uniform.  The efficacy of LED shall not be less than 110 l/W. 
LM 70 test report to be submitted. Manufacturer’s 
guarantee for 50000 hours replacement undertaking to be 
submitted. Wall/ceiling fans wherever needed. 
One no. hand drier in each toilet block (i.e. male/ Female) 
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Transformer & DG set Transformer copper wound, oil cooled, 11/ 0.433 KV shall 
be min BEE 3-star rating. 
DG set shall be capable of catering 10 % overload. 12 Hour 
test run on full load and 1 hr.  10% overload at OEM 
premises to be conducted by agency within tendered cost. 

UG Cables (HV/ MV cables) 3/3.3/4 Core GI wire/ strip armored XLPE insulated UG 
cable. Up to 6 sq mm copper conductor, above 6 sq mm 
aluminum conductor. 
 

Test and inspection SAI may inspect Major equipment like Transformers, DG 
sets HT panels, LT panels, HVAC at manufacturer premises. 
Advance notice of 15 days to be given by contractor for 
inspection. SAI reserves the right to waive off inspection. 
Contractors has to submit all test reports conducted by OEM 
to prove soundness of equipment’s. 

25. SOUND SYSTEM FOR STRENGTHENING HALL 

 Active Speakers with Wall Mountings shall be provided as per approved drawings and functional 
requirements. Speakers shall be of approved make and wattage, complete with wall-mounting 
brackets and accessories, installed securely, neatly aligned, and tested for proper performance. 

26. LIGHTING AUTOMATIC 
INCLUDING 
OCCUPANCY SENSOR 

Passive Infrared (PIR) technology-based occupancy sensor 
having high performance, nonregulating programmable 
type, suitable for suitable connected load, for mounting 
height as per site condition and for suitable diameter 
coverage area along with necessary fixing arrangements i/c 
programming at site etc. 
complete as required 

26. EMERGENCY LIGHT & 
ELECTRICAL 

POINTS 

All light and fans, FAS, CCTV shall be on emergency power. 
20% light and computer outlets, ACS & EPBAX electrical 
points will be on UPS system. Separate wiring, distribution 
boards, switches to be provided for UPS points. 

27. ACCESS CONTROL SYSTEM  • Supply, testing & commissioning of Card Access Control 
System reader device at main entrances of building (qty. 
- 2 nos.) connected with computer systems (already 
taken in CCTV works) including all programming of the 
ACS system software, hardwares, other software, 
cablings required for a complete and ready-to- operating 
system. Card access control system shall connect to the 
monitored fire alarm systems and CCTV systems and 
provide authorized individuals safe and secure access in 
and out of the building (s) for which their cards are 
programmed. The system shall, upon receipt of fire 
alarm signals, drop out all locking devices with the alarm 
zone including 200 access cards. 

• Other accessories / equipment required to make the 
work complete in all respect 

G. DEFECT LIABILITY PERIOD (DLP) 

The Defect Liability of all the works carried out by the contractor, shall be taken by the contractor 
during 03 year of defect- liability period as per the standard norms of DLP. The contractor will deploy 
sufficient manpower (supervisor, mason, carpenter, electrician, plumber, sweeper, gardener etc. 
materials, accessories tools and plants required for the maintenance of the building, horticulture / 
landscaping works, external development works, and other works carried out by the contractor 
during execution of project. No extra charge for this DLP shall be paid to the contractor. Therefore, 
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the contractor is advised to quote the cost accordingly. 

8.0 ACCEPTABLE MAKES OF MATERIALS 

The acceptable makes of materials to be used as per la test approved make list as per CPWD. In case 
any of the specified makes are not available in the market, the Contractor shall obtain prior approval 
from SAI before proposing alternative makes. Only BIS-marked materials shall be permitted as 
alternatives. Use of non-BIS marked materials may be considered by SAI only in exceptional cases, 
and solely where BIS-marked materials are not manufactured, subject to submission of supporting 
evidence and obtaining written approval. 

Note: The above scope/details of work are only for indicative purpose and may vary as per the 
requirements of Sports Authority of India (SAI) any Time. 
 
The bidder/contractor shall inform the Owner/SAI/Engineer-in-Charge and obtain prior written 
approval for the selected brand/make from the approved list of materials. In case the 
brand/company name of a specific item is not mentioned in the list of acceptable makes, the 
contractor shall obtain prior approval for the proposed alternate brand/make from the 
Owner/SAI/Engineer-in-Charge before procurement or installation. 
 

 
SCHEDULE ‘D’  

 

As applicable above 

 
SCHEDULE ‘E’ 

Reference to General Conditions of contract: EPC contract Mode 1 

Name of work Construction of multipurpose hall (MPH) for Sepak Takraw, boxing with 

integrated strength and conditioning facilities at STC Dimapur.. 

        Estimated cost of work: Rs. 22,64,70,888.00      

(i) Earnest money: Rs. 67,94,127.00 (to be returned after receiving performance guarantee) 

(ii) Performance Guarantee 5 % of tendered value. 

(iii) Security Deposit 5 % of tendered value. 

 

 

SCHEDULE ‘F’ 

GENERAL RULES : Officer inviting tender Deputy Director (Engineering Division) 

& DIRECTIONS 
Applicable Mode of EPC Contract Mode- I 

Type of Building Permanent 
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List of approved construction technologies. 

As per Table 1A and  1 B of CPWD OM No. 

17/SE(TAS)/BMTPC/2022/105-H dated 24.03.2022 

amended from time to time. 

 

 
Definitions: 

2(vi) Engineer-in-Charge

 .............................................. 

2(viii) Accepting Authority                                           Deputy Director 

(Engineering Division) 

2(x) Percentage on cost of materials and labour to                                  15% 

cover all overheads and profits 

2(x)(b) Standard Schedule of Rates                        Delhi Schedule of Rates 2023 

2(xi) Owner                                                             Sports Authority of India 

 
Clause 1 

(i) Time allowed for submission of Performance 

Guarantee, program chart (Time and progress) and 

applicable labor licenses, registration with EPFO, 

ESIC and BOCW welfare board or proof of applying 

thereof 

from the date of issue of letter of Intent                                                                  15       

days 
(ii) Maximum allowable extension with late fee @ 

0.1% per day of Performance Guarantee 

amount beyond the period provided in 

(i) Above                                                                                                               7        days 

Clause 2 

 

Authority for fixing compensation under clause 2.          Director 

(Engg) 

 
Clause 5 

 

(i) 
Authority to convey the decision of shifting of milestone and extension of 

time.  
Engineering in Charge 

(ii) Authority to decide rescheduling of milestone and extension of time.  Director (Engg) 

(iii) Shifting of date of start in case of delay in handing over of site.  Director (Engg) 

Time allowed for execution of work. .............................................. 

Number of days from the date of issue of letter of intent for reckoning date of start                  
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10 days 

 
Milestone(s) as per table given below: 

 

SI. 

No. 

Description of 

Milestone (Physical/ 

Financial) 

Time allowed  
(from stipulated date of start) 

Amount to be with-held in case 

of non-achievement of 

milestone 

1.  Up to Plinth Level 

Completion 

03 Months 1% 

2.  Superstructure work up to 

roof Level (Bottom of Truss) 

Completion 

03 Months 1% 

3.  Roofing and Structural work 

Completion. 

03 Months 1% 

4.  Finishing and Services like 

HVAC, Firefighting etc. 

Completion. 

03 Months 1% 

5.  Sports Infrastructure, Testing 

& Handover Stage 

03 Months 1% 

 

Schedule of issue of Designs                                                              Not Applicable 

 

Clause 7 

Gross work to be done 

together with net payment 

/adjustment of advances 

for material collected, if 

any, since the last such 

payment for being eligible to interim payment Rs. 

......................................... 

 
Clause 7A 

Whether clause 7A shall be applicable Yes 

 
Clause 8 (Not Applicable) 

Details of building/infrastructure project to be completed early for use: 

 

Sl. 

No. 
Name of building/infrastructure project to be completed Remarks 

1.   

2.   

Clause 8A 

Authority to decide compensation on account if contractor Director 

(Engg)            . fails to submit completion plans. 

Clause 10B(ii) 
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Whether Clause 10 B (ii) shall be applicable No 

 
Clause 10B(iii) 

Whether Clause 10 B (iii) shall be applicable No 

 

Clause 10 CC – Applicable 

A. For construction period 

S. No. Relevant component of Material /Labour for price 

escalation 

Percentage of total value of 

work 

1. Component of Cement. 20% 

2. Component of Labour 25% 

3. Civil Component of other Construction Materials 15% 

4. 
Electrical and Mechanical (E&M) Component of 

Construction Materials 
15 % 

5. Component of POL (Diesel) NIL 

6. 
Reinforcement steel bars/TMT bars/structural 

steels (including strands and cables). 
25% 

7. Component of Bitumen NIL 

 Total 100% 

 
B. For maintenance period (Not Applicable) 

 

S. No. Relevant component of Material /Labour for price 

escalation 

Percentage of total value of 

work 

1. Component of Labour  

2. Civil Components of other Construction Materials  

3. Electrical and Mechanical (E&M) Components of 

Construction Materials 

 

4. Component of Bitumen (For Road work component)  

 Total 100% 

Clause 11  

(i)Specifications to be followed for execution of work - CPWD Specifications 2019 

(With latest  Amendment)                 

   (ii) Building information model (BIM) is applicable-  Y e s   

Clause 12 Deviation Limit beyond which clauses 12.2 & 12.3 shall apply 

for all types of works 30% for 

superstructure and 100% for foundation work 

 Clause 16 Competent Authority for deciding reduced rates Director (Engg) 

Clause 19C Penalty for each default Rs. 50000 
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Exp
eri

enc
e 

Clause 19D Penalty for each default Rs. 50000 

Clause 19G Penalty for each default Rs. 50000 

Enhanced penalty per day for continuous default Rs. .10 0000 

Clause 19K Penalty for each default Rs. 50000 

Clause 25 

(i) Conciliator: ……………………………………. 

(ii) Arbitrator Appointing Authority: ……............. 

(iii) Place of Arbitration: ….................................. 

 

Clause 32 

(i)   Requirement of Technical Representative(s) and recovery Rate 

 

SI 

No. 

Minimum Qualification of 
Technical Representative 

Di
sci

pli
ne

 

Designation (Principal 
Techincall representative) 

M
ini

m
um

 

Nu
m

be
r 

Rate   at   which   recovery shall be made from the contractor 
in the event of not 
fulfilling provision of clause 32 (i) 

Figures Words 

1. Graduate Civil Project Manager 10 

years 

1  Rs. 75000  Rupees Seventy Five 

Thousand only 

2. Graduate Civil Assistant Project Manager 5 years 1 Rs. 60000 Rupees Sixty Thousand 

only 

3. Graduate Civil Quantity Survey engineer 5 years 1 Rs. 50000 Rupees Fifty Thousand 

4 Graduate Civil  Quality Assurance 5 years 1 Rs. 50000 Rupees Fifty Thousand 

5 Graduate Electric

al 

 Electrical Engineer (MEP) 5 years 1 Rs. 50000 Rupees Fifty Thousand 

Note : Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers. 

Diploma holders with minimum 10 years relevant experience with a reputed construction 

company can be treated at par with Graduate Engineers for the purpose of such deployment 

subject to the condition that such diploma holders should not exceed 50% of requirement of 

degree engineers. 

(iv) Minimum recovery for not deploying Building Information Model (BIM) professional shall  be 

(Rs. Three lac per month) 

 
Clause 38 

(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on the 

basis of Delhi Schedule of Rates 2023 printed by CPWD 

(ii) Variations permissible on theoretical quantities: 

(a) Cement 3% plus/minus. 

(b) Bitumen All Works (Not Applicable) 2.5% plus only & nil on minus side. 

(c) Steel Reinforcement and structural steel 

sections for each diameter, section and category 

 

2% plus/minus 

(d) All other materials. Nil 
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